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INVITATION TO TENDER  

  

PROCURING ENTITY: KEWISCO REGULATED NON -WDT- SACCO SOCIETY LTD 

  

The Chief Executive Officer,  

KEWISCO Regulated Non -WDT- Sacco Society Ltd,  

P.O. Box 4491-00200 Nairobi.  

West end Place, Nairobi West off Langa’ta Road, 1st Floor  

Email Address: Info@kewiscosacco.org   

 

CONTRACT NAME AND DESCRIPTION: PROPOSED OFFICE BLOCK 

CONSTRUCTION FOR KEWISCO REGULATED NON WDT SACCO LIMITED ON 

LR NO. 148/2102, LANG’ATA SOUTH ROAD, OFF LANG’ATA-KAREN ROAD 

NAIROBI.  

1. The KEWISCO Regulated Non -WDT- Sacco Society Ltdbinvites sealed tenders for the 

Construction of the office block construction for kewisco regulated non wdt sacco limited on lr 

no. 148/2102, lang’ata south road, off lang’ata-karen road nairobi..  

2. Tendering will be conducted under open competitive method using a standardized tender document. 

Tendering is open to all qualified and interested Tenderers.  

3. Qualified and interested tenderers may obtain further information and inspect the Tender Documents 
during office hours; 0800 to 1700 hours at KEWISCO Regulated Non -WDT- Sacco Society Ltd 

West end Place, Nairobi West off Langa’ta Road, 1st Floor or email through Info@kewiscosacco.org   

4. A complete set of tender documents may be obtained electronically from the KEWISCO Sacco  Website;  
https://kewiscosacco.org .   Tender documents obtained electronically will be free of charge.  

5. Tenderers who download the tender document must forward their particulars immediately through 

email to Info@kewiscosacco.org  ,  Tel: +254-0111- 120600/1/2/3/4/5 to facilitate any further 

clarification or addendum.  

6. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid 

for 180 days from the date of opening of tenders.  

7. All Tenders must be accompanied by a Tender Security of Kshs.1,5000,000 in form of an On-

Demand Guarantee from either a reputable bank, a financial institution licensed by the Central 
Bank of Kenya or an insurance company approved by PPRA. The Tender Security shall be valid 

for a period of thirty (30) days beyond the date of tender validity.  

8. The Tenderer shall chronologically serialize all pages of the tender documents submitted.  

9. The Tenderer shall chronologically serialize all pages of the tender documents submitted. All Tender 

documents submitted must be TAPE BOUND and not spiral bound. Spiral bound documents 

shall be automatically disqualified.  

10. Completed tenders must be delivered to the address below on or before Friday 20TH  November , 2026, 

11.00AM 

.   

11. Electronic Tenders WILL NOT be permitted.  

  

http://sacco.org/
http://sacco.org/
http://www.parliament.go.ke/
http://www.parliament.go.ke/
http://www.tenderd.go.ke/
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12. Tenders will be opened immediately after the deadline date and time specified above. Tenders will 

be publicly opened in the presence of the Tenderers' designated representatives who choose to attend 

at the address below.  

13. Late tenders will be rejected.  

14. The addresses referred to above are:  

  

Address for obtaining further information and for obtaining tender documents  

  

The Chief Executive Officer,  

KEWISCO Regulated Non -WDT- Sacco Society Ltd,  

P.O. Box 4491-00200 Nairobi.  

West end Place, Nairobi West off Langa’ta Road, 1st Floor    

Email Address: Info@kewiscosacco.org 

Website(s): https://kewiscosacco.org  

 

Address for Submission of Tenders.  

The completed tender documents will be hand-delivered to the Tender Box at the KEWISCO 

Regulated Non -WDT- Sacco Society Ltd West end Place, Nairobi West off Langa’ta Road, 1st 

Floor main reception or be addressed to:  

The Chief Executive Officer,  

KEWISCO Regulated Non -WDT- Sacco Society Ltd,  

P.O. Box 4491-00200 Nairobi.  

West end Place, Nairobi West off Langa’ta Road, 1st Floor    

Email Address: Info@kewiscosacco.org 

Website(s): https://kewiscosacco.org  

 

 

Address for Opening of Tenders.  

KEWISCO Regulated Non -WDT- Sacco Society Ltd  

West end Place, Nairobi  

West off Langa’ta Road, 

 1st Floor  

  

The Chief Executive Officer,  

KEWISCO Regulated Non -WDT- Sacco Society Ltd Date: 

  

v  

  

  

  

  

  

  

mailto:Info@kewiscosacco.org
https://kewiscosacco.org/
mailto:Info@kewiscosacco.org
https://kewiscosacco.org/
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vi SECTION I - INSTRUCTIONS TO TENDERERS  

A)  GENERAL PROVISIONS  

  

1.0  Scope of tender  

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works 

Contract as described in the tender documents. The name, identification, and number of lots 

(contracts) of this Tender Document are specified in the TDS.  

1.2  Throughout this tendering document:  
a) The term “in writing” means communicated in written form (e.g. by mail, e-mail, fax, 

including if specified in the TDS, distributed or received through the electronic 
procurement system used by the Procuring Entity) with proof of receipt;  

b) if the context so requires, “singular” means “plural” and vice versa;  
c) “Day” means calendar day, unless otherwise specified as “Business Day”. A Business Day 

is any day that is an official working day of the Procuring Entity. It excludes official public 

holidays.  

2.0 Fraud and corruption  

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and 
Asset Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender 

submitted by a person shall include a declaration that the person shall not engage in any corrupt 
or fraudulent practice and a declaration that the person or his or her sub-contractors are not 
debarred from participating in public procurement proceedings.  

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, 
regarding collusive practices in contracting. Any tenderer found to have engaged in collusive 

conduct shall be disqualified and criminal and/or civil sanctions may be imposed. To this effect, 

Tenders shall be required to complete and sign the “Certificate of Independent Tender 
Determination” annexed to the Form of Tender.  

2.3 Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors, 
subconsultants, service providers, suppliers, and their personnel, to permit the Procuring Entity 

to inspect all accounts, records and other documents relating to any initial selection process, 
prequalification process, tender submission, proposal submission, and contract performance (in 

the case of award), and to have them audited by auditors appointed by the Procuring Entity.  

2.4 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the  

firms or their Affiliates competing for a specific assignment do not derive a competitive 
advantage from having provided consulting services related to this tender. To that end, the 

Procuring Entity shall indicate in the Data Sheet and make available to all the firms together 
with this tender document all in formation that would in that respect give such firm any unfair 

competitive advantage over competing firms.  

3.0 Eligible tenderers  

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject 
to ITT 3.8, or an individual or any combination of such entities in the form of a joint venture (JV) 

under an existing agree mentor with the intent to enter in to such an agreement supported by a 

letter of intent. In the case of a joint venture, all members shall be jointly and severally liable for 
the execution of the entire Contract in accordance with the Contract terms. The JV shall nominate 

a Representative who shall have the authority to conduct all business for and on behalf of any 
and all the members of the JV during the tendering process and, in the event the JV is awarded 

the Contract, during contract execution. Members of a joint venture may not also make an 
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individual tender, be a subcontractor in a separate tender or be part of another joint venture for 

the purposes of the same Tender. The maximum number of JV members shall be specified in the  

TDS.  

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. 
Child, Parent, Brother or Sister of a Spouse, their business associates or agents and 
firms/organizations in which they have a substantial or controlling interest shall not be 
eligible to tender or be awarded a contract. Public Officers are also not allowed to 

participate in any procurement proceedings.  

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest 
shall be disqualified. A tenderer may be considered to have a conflict of interest for the purpose 
of this tendering process, if the tenderer;  

a) Directly or indirectly controls, is controlled by or is under common control with another 

tenderer;  

b) Receives or has received any director indirect subsidy from another tenderer;  

c) Has the same legal representative as another tenderer;  

d) Has a relationship with another tenderer, directly or through common third parties, that 
puts it in a position to influence the tender of another tenderer, or influence the decisions 
of the Procuring Entity regarding this tendering process;  

e) Any of its affiliates participated as a consultant in the preparation of the design or technical 
specifications of the goods or works that are the subject of the tender;  

f) Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as 
a consultant for Contract implementation;  

g) Would be providing goods, works, or non-consulting services resulting from or directly 

related to consulting services for the preparation or implementation of the contract 
specified in this Tender Document;  

h) Has a close business or personal relationship with senior management or professional staff 
of the Procuring Entity who has the ability to influence the bidding process and:  

i. Are directly or indirectly involved in the preparation of the Tender document or 

specifications of the Contract, and/or the Tender evaluation process of such contract; 
or  

ii. May be involved in the implementation or supervision of such Contract unless the 

conflicts temming from such relationship has been resolved in a manner acceptable to 

the Procuring Entity throughout the tendering process and execution of the Contract.  

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A 

tenderer that is proven to have been involved in any of these practices shall be automatically 

disqualified  

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, 

except for permitted alternative tenders. This includes participation as a subcontractor in other 
Tenders. Such participation shall result in the disqualification of all Tenders in which the firm is 

involved. Members of a joint venture may not also make an individual tender, be a sub-contractor 
in a separate tender or be part of another joint venture for the purposes of the same Tender. A 

firm that is not a tenderer or a JV member may participate as a subcontractor in more than one 

tender.  

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. 
ATenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, 

incorporated or registered in and operates in conformity with the provisions of the laws of that 
country, as evidenced by its articles of incorporation (or equivalent documents of constitution or 
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association) and its registration documents, as the case may be. This criterion also shall apply to 
the determination of the nationality of proposed sub-contractors or sub-consultants for any part 

of the Contract including related Services.  

3.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible to 

tender or be awarded a contract. The list of debarred firms and individuals is available from the 

website of PPRA www.ppra.go.ke.  

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to 

tender and be awarded Contract(s) only if it is determined by the Procuring Entity to meet the 

following conditions, i.e. if it is:  

i) A legal public entity of Government and/or public administration,  

ii)  financially autonomous and not receiving any significant subsidies or budget support from 
any public entity or Government, and;  

(iii) operating under commercial law and vested with legal rights and liabilities similar to any 

commercial enterprisetoenableitcompetewithfirmsintheprivatesectoronanequalbasis.  

3.9  Firms and individuals shall be ineligible if their countries of origin are:  

(a) As a matter of law or official regulations, Kenya prohibits commercial relations with that 
country;  

(b) By an act of compliance with a decision of the United Nations Security Council taken under 
Chapter VII of theCharterof the United Nations, Kenya prohibits any import of goods or 

contracting of works or services from that country, or any payments to any country, person, 
or entity in that country.  

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring 
Entity, as the Procuring Entity shall reasonably request.  

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in 
supplies, local sub-contracts and labor) from citizen suppliers and contractors. To this end, a 

foreign tenderer shall provide in its tender documentary evidence that this requirement is met.  
Foreign tenderers not meeting this criterion will be automatically disqualified. Information 

required to enable the Procuring Entity determine if this condition is met shall be provided for 
this purpose in “SECTIONI II - EVALUATION AND QUALIFICATION CRITERIA, Item 9”.  

3.11 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, If it 
is registered in Kenya and has less than 51 percent ownership by nationals of Kenya and if it does 

not subcontract to foreign firms or individuals more than 10 percent of the contract price, 
excluding provisional sums. JVs are considered as foreign tenderers if the individual member 

firms registered in Kenya have less 51 percent ownership by nationals of Kenya. The JV shall 

not subcontract to foreign firms more than 10 percent of the contract price, excluding provisional 
sums.  

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors 

be registered with the National Construction Authority and be issued with a Registration 

Certificate before they can undertake any construction works in Kenya. Registration shall not be 
a condition for tender, but it shall be a condition of contract award and signature. A selected 

tenderer shall be given opportunity to register before such award and signature of contract. 
Application for registration with National Construction Authority may be accessed from the 
website www.nca.go.ke .  

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings 
which may prevent, distort or lessen competition in provision of services are prohibited unless 

they are exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. 
JVs will be required to seek for exemption from the Competition Authority. Exemption shall not 

be a condition for tender, but it shall be a condition of contract award and signature. A JV tenderer 

http://www.ppra.go.ke/
http://www.ppra.go.ke/
http://www.ppra.go.ke/
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shall be given opportunity to seek such exemption as a condition of award and signature of 
contract. Application for exemption from the Competition Authority of Kenya may be accessed 

from the website www.cak.go.ke.  

4.14 A kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax 
obligations by producing valid tax compliance certificate or tax exemption certificate issued by 

the Kenya Revenue Authority.  

4.0  Eligible goods, equipment, and services  

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any 

country that is not ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be 

required to provide evidence of the origin of Goods, equipment and services.  

4.2 Any goods, works and production processes with characteristics that have been declared by the 
relevant national environmental protection agency or by other competent authority as harmful to 

human beings and to the environment shall not be eligible for procurement.  

5.0 Tenderer's responsibilities  

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, 

and the Procuring Entity will in no case be responsible or liable for those costs.  

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and 

inspect the Site of the Works and its surroundings and obtain all information that may be 
necessary for preparing the tender and entering into a contract for construction of the Works. The 

costs of visiting the Site shall beat the tenderer's own expense.  

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring 
Entity to enter upon its premises and lands for the purpose of such visit. The Tenderer shall 

indemnify the Procuring Entity again stall liability arising from death or personal injury, loss of 
or damage to property, and any other losses and expenses incurred as a result of the examination 

and inspection.  

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary 

description of the proposed work method and schedule, including charts, as necessary or required.  

B)  CONTENTS OF TENDER DOCUMENTS  

  

6.0 Sections of Tender Document  
6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, 

and which should be read in conjunction with any Addenda issued in accordance with ITT 10.  
  

PART 1: Tendering Procedures   
Section I – Instructions toTenderers   
Section II – Tender Data Sheet (TDS)  
Section III- Evaluation and Qualification Criteria Section IV – Tendering Forms  

  

PART 2: Works' Requirements  

Section V - Bills of Quantities  

Section VI - Specifications  
Section VII – Drawings  

  

PART 3: Conditions of Contract and Contract Forms  
Section VIII - General Conditions (GCC)   
Section IX - Special Conditions of Contract   
Section X- Contract Forms  

http://www.cak.go.ke/
http://www.cak.go.ke/
http://www.cak.go.ke/


 

11 

 

  

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents. 

Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for 
the completeness of the Tender document, responses to requests for clarification, the minutes of 

a pre-arranged site visit and those of the pre-Tender meeting (if any), or Addenda to the Tender 
document in accordance with ITT 10. Incase of any contradiction, documents obtained directly 
from the Procuring Entity shall prevail.  

6.3 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender 

Document and to furnish with its Tender all information and documentation as is required by the 
Tender document.  
  

7.0 Clarification of Tender Document, Site Visit, Pre-tender Meeting  
  

7.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity 

in writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the 
pre-Tender meeting if provided for in accordance with ITT 7.2. The Procuring Entity will respond 

in writing to any request for clarification, provided that such request is received no later than the 
period specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity 

shall forward copies of its response to all tenderers who have acquired the Tender documents in 

accordance with ITT 7.4, including a description of the inquiry but without identifying its source. 
If so specified in the TDS, the Procuring Entity shall also promptly publish its response at the 

web page identified in the TDS. Should the clarification result in changes to the essential 
elements of the Tender Documents, the Procuring Entity shall amend the Tender Documents 

following the procedure under ITT 8 and ITT 22.2.  
  

7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and 

inspect the site(s) of the required contracts and obtain all information that may be necessary for 
preparing a tender. The costs of visiting the Site shall be at the Tenderer's own expense. The 

Procuring Entity shall specify in the TDS if a pre-arranged Site visit and or a pre-tender meeting 
will be held, when and where. The Tenderer's designated representative is invited to attend a 

prearranged site visit and a pre-tender meeting, as the case may be. The purpose of the site visit 
and the pre-tender meeting will be to clarify issues and to answer questions on any matter that 

may be raised at that stage.  
   

7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later 
than the period specified in the TDS before the meeting.  
  

7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the 

text of the questions asked by Tenderers and the responses given, together with any responses 
prepared after the meeting, will be transmitted promptly to all Tenderers who have acquired the 

Tender Documents. Minutes shall not identify the source of the questions asked.  

7.5 TheProcuring Entity shall al so promptly publish anonymized (no names) Minutes of the 
prearranged site visit and those of the pre-tender meeting at the web page identified in the TDS. 

Any modification to the Tender Documents that may become necessary as a result of the pre-
arranged site visit and those of the pre-tender meeting shall be made by the Procuring Entity 

exclusively through the issue of an Addendum pursuant to ITT 8 and not through the minutes of 
the preTender meeting. Non-attendance at the pre-arranged site visit and the pre-tender meeting 

will not be a cause for disqualification of a Tenderer.  

8.0 Amendment of Tender Documents  

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the 

Tender Documents by issuing addenda.  
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8.2 Any addendum issued shall be part of the Tender Documents and shall be communicated in writing 
to all who have obtained the Tender Documents from the Procuring Entity. The Procuring Entity 

shall also promptly publish the addendum on the Procuring Entity's website in accordance with 

ITT 7.5.  

8.3 To give Tenderers reasonable time in which to take an addendum into account in preparing their 
Tenders, the Procuring Entity should extend the dead line for the submission of Tenders, pursuant 

to ITT 22.2.  

  

  

C)  PREPARATION OF TENDERS  

9.0. Cost of Tendering  

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, 
and the Procuring Entity shall not be responsible or liable for those costs, regardless of the 

conduct or outcome of the tendering process.  

10.0. Language of Tender  

The Tender, as well as all correspondence and documents relating to the tender exchanged by the 

tenderer and the Procuring Entity, shall be written in the English Language. Supporting 
documents and printed literature that are part of the Tender may be in another language provided 

they are accompanied by an accurate and notarized translation of the relevant passages into the 
English Language, in which case, for purposes of interpretation of the Tender, such translation 

shall govern.  

11.0. Documents Comprising the Tender  

11.1 The Tender shall comprise the following:  

a) Form of Tender prepared in accordance with ITT 12;  

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and  
ITT 14;  

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;  

d) Alternative Tender, if permissible, in accordance with ITT 13;  

e) Authorization: written confirmation authorizing the signatory of the Tender to commit 
the  
Tenderer, in accordance with ITT 20.3;  

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the  
Tenderer's qualifications to per form the Contract if its Tender is accepted;  

g) Conformity: a technical proposal in accordance with ITT 16;  

h) Any other document required in the TDS.  

11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy 
of the Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to 

execute a Joint Venture Agreement in the event of a successful Tender shall be signed by all 

members and submitted with the Tender, together with a copy of the proposed JV Agreement. 
Change of membership and conditions of the JV prior to contract signature will render the tender 

liable for disqualification.  

12.0 Form of Tender and Schedules  
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12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the 
relevant forms furnished in Section IV, Tendering Forms. The forms must be completed with out 
any alterations to the text, and no substitutes shall be accepted except as provided under ITT 20.3.  
All blank spaces shall be filled in with the information requested. The Tenderer shall 

chronologically serialize all pages of the tender documents submitted.  

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if 

any, paid or to be paid to agents or any other party relating to this Tender.  

13. Alternative Tenders  

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered.  

13.2 When alternative times for completion are explicitly invited, a statement to that effect will be 
included in the TDS, and the method of evaluating different alternative times for completion will 

be described in Section III, Evaluation and Qualification Criteria.  

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to 
the requirements of the Tender Documents must first price the Procuring Entity's design as 

described in the Tender Documents and shall further provide all information necessary for a 
complete evaluation of the alternative by the Procuring Entity, including drawings, design 

calculations, technical specifications, breakdown of prices, and proposed construction 
methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer 

with the Winning Tender conforming to the basic technical requirements shall be considered by 

the Procuring Entity.  

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for 

specified parts of the Works, and such parts will be identified in the TDS, as will the method for 

their evaluating, and described in Section VII, Works' Requirements.  

14.0 Tender Prices and Discounts  

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of 
Tender and in the Billof Quantities shall conform to the requirements specified below.  

14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of 
Quantities. Items against which no rate or price is entered by the Tenderer shall be deemed 

covered by the rates for other items in the Bill of Quantities and will not be paid for separately 
by the Procuring Entity. An item not listed in the priced Bill of Quantities shall be assumed to be 

not included in the Tender, and provided that the Tender is determined substantially responsive 
notwithstanding this omission, the average price of the item quoted by substantially responsive 

Tenderers will be added to the Tender price and the equivalent total cost of the Tender so 

determined will be used for price comparison.  

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the total 

price of the Tender, including any discounts offered.  

14.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of 

Tender, in accordance with ITT 12.1.  

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject 
to adjustment during the performance of the Contract in accordance with the provisions of the 

Conditions of Contract, except incases where the contract is subject to fluctuations and 
adjustments, not fixed price. In such a case, the Tenderer shall furnish the indices and weightings 

for the price adjustment formulae in the Schedule of Adjustment Data and the Procuring Entity 

may require the Tenderer to justify its proposed indices and weightings.  
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14.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots 
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall 

specify in their Tender the price reductions applicable to each package, or alternatively, to 
individual Contracts within the package. Discounts shall be submitted in accordance with ITT 

14.4, provided the Tenders for all lots (contracts) are opened at the same time.  

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any 

other cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be 

included in the rates and prices and the total Tender Price submitted by the Tenderer.  

15.0 Currencies of Tender and Payment  

15.1 The currency(ies) of the Tender and the currency(ies) of payments shall be the same.  

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted 
by the Tenderer in the Bill of Quantities, entirely in Kenya shillings.  
a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works 

supplied from outside Kenya (referred to as “the foreign currency requirements”) shall (if 

so allowed in the TDS) indicate in the Appendix to Tender the percentage(s) of the Tender 
Price (excluding Provisional Sums), needed by the Tenderer for the payment of such 

foreign currency requirements, limited to no more than two foreign currencies.  
b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent 

and the percentage(s) mentioned in (a) above shall be specified by the Tenderer in the 
Appendix to Tender and shall be based on the exchange rate provided by the Central Bank 

of Kenya on the date 30 days prior to the actual date of tender opening. Such exchange rate 

shall apply for all foreign payments under the Contract.  

15.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, 

their local and foreign currency requirements, and to substantiate that the amounts included in 
the unit rates and prices and shown in the Schedule of Adjustment Data in the Appendix to Tender 

are reasonable, in which case a detailed break down of the foreign currency requirements shall 
be provided by Tenderers.  

16.0  Documents Comprising the Technical Proposal  

The Tenderer shall furnish a technical proposal including a statement of work methods, 

equipment, personnel, schedule and any other information as stipulated in Section IV, Tender 
Forms, insufficient detail to demonstrate the adequacy of the Tenderer's proposal to meet the 
work's requirements and the completion time.  

17.0 Documents Establishing the Eligibility and Qualifications of the Tenderer  

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to 

establish Tenderer's eligibility in accordance with ITT 4.  

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its 

qualifications to perform the Contract the Tenderer shall provide the information requested 

in the corresponding information sheets included in Section IV, Tender Forms.  

17.3 If a marg in of preference applies as specified in accordance with ITT 33.1, nation al 

tenderers, individually or in joint ventures, applying for eligibility for national preference 

shall supply all information required to satisfy the criteria for eligibility specified in 

accordance with ITT 33.1.  

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, 

including details of ownership, as shall be required to determine whether, according to the 

classification established by the Procuring Entity, a particular contractor or group of 
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contractors qualifies for a margin of preference. Further the information will enable the 

Procuring Entity identify any actual or potential conflict of interest in relation to the 

procurement and/or contract management processes, or a possibility of collusion between 

tenderers, and thereby help to prevent any corrupt influence in relation to the procurement 

process or contract management.  

17.5 The purpose of the information described in ITT 17.4 above overrides any claims to 

confidentiality which a tenderer may have. There can be no circumstances in which it would 

be justified for a tenderer to keep information relating to its ownership and control 

confidential where it is tendering to undertake public sector work and receive public sector 

funds. Thus, confidentiality will not be accepted by the Procuring Entity as a justification for 

a Tenderer's failure to disclose, or failure to provide required information on its ownership 

and control.  

17.6 The Tenderer shall provide further documentary proof, information or authorizations that the  
Procuring Entity may request in relation to owner ship and control which in formation on  

any changes to the information which was provided by the tenderer under ITT 6.4. The 

obligations to require this information shall continue for the duration of the procurement 

process and contract performance and after completion of the contract, if any change to the 

information previously provided may reveal a conflict of interest in relation to the award or 

management of the contract.  

17.7 All information provided by the tenderer pursuant to these requirements must be complete, 

current and accurate as at the date of provision to the Procuring Entity. In submitting the 

information required pursuant to these requirements, the Tenderer shall warrant that the 

information submitted is complete, current and accurate as at the date of submission to the 

Procuring Entity.  

17.8 If a tenderer fails to submit the information required by these requirements, its tender will be 

rejected. Similarly, iftheProcuring Entity is unable, after taking reasonable steps, to verify to 

a reasonable degree the information submitted by a tenderer pursuant to these requirements, 

then the tender will be rejected.  

17.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the  
Procuring Entity (whether through its own enquiries, through notification by the public or 

otherwise), shows any conflict of interest which could materially and improperly benefit the 

tenderer in relation to the procurement or contract management process, then:  

i) If the procurement process is still ongoing, the tenderer will be disqualified from the 
procurement process,  

ii) if the contract has been awarded to that tenderer, the contract award will be set as (i) 
depending on the outcome of (iii),  

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation 

of whether the tenderer or any other persons have committed any criminal offence.  

17.10  If a tenderer submits information pursuant to these requirements that is in complete, in 

accurate or out-of-date, or attempts to obstruct the verification process, then the 

consequences ITT 17.8 will ensue unless the tenderer can show to the reasonable satisfaction 

of the Procuring Entity that any such act was not material, or was due to genuine error which 
was not attributable to the intentional act, negligence or recklessness of the tender.  

18.0 Period of Validity of Tenders  

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender 

Validity period starts from the date fixed for the Tender submission deadline (as prescribed by 
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the Procuring Entity in accordance with ITT 22). At ender valid for a shorter period shall be 

rejected by the Procuring Entity as non-responsive.  

18.2   In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring 
Entity may request Tenderers to extend the period of validity of their Tenders. The request and 

the responses shall be made in writing. If a Tender Security is requested in accordance with ITT 
19, it shall also be extended for thirty (30) days beyond the deadline of the extended validity 

period. A Tenderer may refuse the request without forfeiting its Tender security. A Tenderer 

granting the request shall not be required or permitted to modify its Tender.  

19.0 Tender Security  

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender 

Security as specified in the TDS, in original form and, in the case of a Tender Security, in the 
amount and currency specified in the TDS. A Tender-Securing Declaration shall use the form 

included in Section IV, Tender Forms.  

19.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand 
guarantee in any of the following forms at the Tenderer's option:  

i. cash;  

ii. a bank guarantee;  

iii. a guarantee by an insurance company registered and licensed by the Insurance 

Regulatory Authority listed by the Authority;  
iv. a guarantee issued by a financial institution approved and licensed by the Central Bank  

of Kenya, from a reputable source, and an eligible country.  

  

19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank 
shall have a correspondent bank located in Kenya to make it enforceable. The Tender Security 

shall be valid for thirty (30) days beyond the original validity period of the Tender, or beyond 

any period of extension if requested under ITT 18.2.  

19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender 

not accompanied by a substantially responsive Tender Security or Tender-Securing Declaration 
shall be rejected by the Procuring Entity as non-responsive.  

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful 

Tenderers shall be returned as promptly as possible upon the successful Tenderer's signing the 
Contract and furnishing the Performance Security and any other documents required in the TDS. 

The Procuring Entity shall also promptly return the tender security to the tenderers where the 
procurement proceedings are terminated, all tenders were determined non-responsive or a bidder 

declines to extend tender validity period.  

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once 
the successful Tenderer has signed the Contract and furnished the required Performance Security, 

and any other documents required in the TDS.  

19.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed:  

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the  
Tenderer on the Form of Tender, or any extension there to provided by the Tenderer; or  

b) if the successful Tenderer fails to: -  

i) signthe Contract in accordance with ITT47; or  
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ii) furnish a Performance Security and if required in the TDS, and any other 

documents required in the TDS.  

19.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the 

PPRA to debars the Tenderer from participating in public procurement as provided in the law.  

19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV 

that submits the Tender. If the JV has not been legally constituted into a legally enforceable JV 

at the time of tendering, the Tender Security or the Tender-Securing Declaration shall be in the 

names of all future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2.  

19.10 A tenderer shall not issue a tender security to guarantee itself.  

20.0 Format and Signing of Tender  

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in  

ITT 11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with 

ITT 13, shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit 
copies of the Tender, in the number specified in the TDS and clearly mark them “COPY.” In the 

event of any discrepancy between the origin a landthe copies, the original shall prevail.  

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is 

confidential to their business. This may include proprietary information, trade secrets, or 

commercial or financially sensitive information.  

20.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be 

signed by a person duly authorized to sign on behalf of the Tenderer. This authorization shall 
consist of a written confirmation as specified in theTDS and shall be attached to the Tender. The 

name and position held by each person signing the authorization must be typed or printed below 
the signature. All pages of the Tender where entries or amendments have been made shall be 

signed or initialed by the person signing the Tender.  

20.4 Incase the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV 

on behalf of the JV, and so as to be legally binding on all the members as evidenced by a power 

of attorney signed by their legally authorized representatives.  

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by 

the person signing the Tender.  

  

D)   SUBMISSION AND OPENING OF TENDERS   

21.0 Sealing and Marking of Tenders  

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, 

or in a single sealed container bearing the name and Reference number of the Tender, addressed 
to the Procuring Entity and a warning not to open before the time and date for Tender opening 

date. Within the single envelope, package or container, the Tenderer shall place the following 
separate, sealed envelopes:  

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising 
the Tender, as described in ITT 11; and  

b) in an envelope or package or container marked “COPIES”, all required copies of the  
Tender; and  

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant:  
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 i.  in an envelope or package or container marked “ORIGINAL –ALTERNATIVE  
TENDER”, the alternative Tender; and ii. in the envelope or package or container 

marked “COPIES- ALTERNATIVE  

TENDER”, all required copies of the alternative Tender.  

The inner envelopes or packages or containers shall:  
a) bear the name and address of the Procuring Entity,  
b) bear the name and address of the Tenderer; and  
c) bear the name and Reference number of the Tender.  

21.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity 
will assume no responsibility for the misplacement or premature opening of the Tender. Tenders 

misplaced or opened prematurely will not be accepted.  

22.0 Deadline for Submission of Tenders  

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later 
than the date andtimealsospecifiedinthe TDS. When so specified in the TDS, tenderers shall have 

the option of submitting their Tenders electronically. Tenderers submitting Tenders electronically 

shall follow the electronic Tender submission procedures specified in the TDS.  

22.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by 
amending the TenderDocumentsinaccordance with ITT 8, in which case all rights and obligations 

of the Procuring Entity and Tenderers previously subject to the deadline shall there after be 

subject to the deadline as extended.  

23.0   Late Tenders  

The Procuring Entity shall not consider any Tender that arrives after the deadline for 
submissionof tenders, in accordance with ITT 22. Any Tender received by the Procuring Entity 

after the deadline for submission of Tenders shall be declared late, rejected, and returned 

unopened to the Tenderer.  

24.0 Withdrawal, Substitution, and Modification of Tenders  

24.1 A Tenderer may withdraw, substitute, or modify its Tenderafterith as been submitted by sending 

a written notice, duly signed by an authorized representative, and shall include a copy of the 
authorization in accordance with ITT 20.3, (except that withdrawal notices do not require copies). 

The corresponding substitution or modification of the Tender must accompany the respective 
written notice. All notices must be:  

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals 
notices do not require copies), and in addition, the respective envelopes shall be clearly 

marked “WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and  

b) received by the Procuring Entity prior to the deadline prescribed for submission of 

Tenders, in accordance with ITT 22.  

24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to 
the Tenderers.  

24.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for 

submission of Tenders and the expiration of the period of Tender validity specified by the 

Tenderer on the Form of Tender or any extension thereof.  

25 Tender Opening  
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25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly 
open and read out all Tenders received by the deadline, at the date, time and place 

specified in the TDS, in the presence of Tenderers' designated representatives who 
chooses to attend. Any specific electronic Tender opening procedures required if 

electronic Tendering is permitted in accordance with ITT 22.1, shall be as specified in 

the TDS.  

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the 
envelopes with the corresponding Tender shall not be opened but returned to the 

Tenderer. No Tender withdrawal shall be permitted unless the corresponding 

withdrawal notice contains a valid authorization to request the withdrawal and is read 
out at Tender opening.  

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and 

exchanged with the corresponding Tender being substituted, and the substituted Tender 
shall not be opened, but returned to the Tenderer. No Tender substitution shall be 

permitted unless the corresponding substitution notice contains a valid authorization to 

request the substitution and is read out at Tender opening.  

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the 

corresponding Tender. No Tender modification shall be permitted unless the 
corresponding modification notice contains a valid authorization to request the 

modification and is read out at Tenderopening.  

25.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of 

the Tenderer and whether there is a modification; the total Tender Price, per lot 

(contract) if applicable, including any discounts and alternative Tenders; the presence 

or absence of a Tender Security or Tender-Securing Declaration, if required; and any 

other details as the Procuring Entity may consider appropriate.  

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender 

opening shall be considered further for evaluation. The Form of Tender and pages of 
the Bill of Quantities (to be decided on by the tender opening committee) are to be 

initialed by the members of the tender opening committee attending the opening.  

25.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any 

Tender nor reject any Tender (except for late Tenders, in accordance with ITT 23.1).  

25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, 
as a minimum: -  

a) the name of the Tenderer and whether there is a withdrawal, substitution, or 

modification;  

b) the Tender Price, per lot (contract) if applicable, including any discounts;  

c) any alternative Tenders;  

d) the presence or absence of a Tender Security, if new as required;  

e) number of pages of each tender document submitted.  

25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. 

The omission of a Tenderer's signature on the minutes shall not invalidate the contents 

and effect of the minutes. A copy of the tender opening register shall be distributed to 

all Tenderers.  
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E.  EVALUATION AND COMPARISION OF TENDERS  

26 Confidentiality  

26.1 Information relating to the evaluation of Tenders and recommendation of contract award shall 
not be disclosed to Tenderersorany other persons not officially concerned with the Tender process 

until information on Intention to Award the Contract is transmitted to all Tenderers in accordance 
with ITT 43.  

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or 

Contract award decisions may result in the rejection of its tender.  

26.3 Not withstanding ITT 26.2, from the time of tender opening to the time of contract award, if 

tenderer wishes to contact the Procuring Entity on any matter related to the tendering process, it 
shall do so in writing.  

27.0 Clarification of Tenders  

27.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the 
tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its 

tender, given a reasonable time for aresponse. Any clarification submitted by a tenderer that is 
not in response to a request by the Procuring Entity shallnot be considered. The Procuring 

Entity's request for clarification and the response shall be in writing. No change, including any 
voluntary increase or decrease, in the prices or substance of the tender shall be sought, offered, 

or permitted, except to confirm the correction of arithmetic errors discovered by the Procuring 

Entity in the evaluation of the tenders, in accordance with ITT 31.  

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring 

Entity's request for clarification, its Tender may be rejected.  

28.0 Deviations, Reservations, and Omissions  

28.1 During the evaluation of tenders, the following definitions apply: -  
a) “Deviation” is a departure from the requirements specified in the tender document;  
b) “Reservation” is the setting of limiting conditions or withholding from complete 

acceptance of the requirements specified in the tender document; and  
c) “Omission” is the failure to submit part or all of the information or documentation required 

in the Tender document.  

29.0 Determination of Responsiveness  

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents 

of the tender itself, as defined in ITT 11.  

29.2 A substantially responsive Tender is one that meets the requirements of the Tender document 

withoutmaterial deviation, reservation, or omission. A material deviation, reservation, or 
omission is one that, if accepted, would:  

a) Affect in any substantial way the scope, quality, or performance of the Works specified in 
the Contract;  

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's 

rights or the tenderer's obligations under the proposed contract;  

c) if rectified, would unfairly affect the competitive position of other tenderers presenting 

substantially responsive tenders.  
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29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance 
with ITT 16, to confirm that all requirements of Section VII, Works' Requirements have been 

met without any material deviation, reservation or omission.  

29.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be 

rejected by the Procuring Entity and may not subsequently be made responsive by correction of 

the material deviation, reservation, or omission.  

30.0 Non-material non-conformities  

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any 

nonconformities in the tender.  

30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the 

tenderer submit the necessary information or documentation, within a reasonable period of time, 
to rectify non-material non- conformities in the tender related to documentation requirements. 

Requesting information or documentation on such non-conformities shall not be related to any 
aspect of the price of the tender. Failure of the tenderer to comply with the request may result in 

the rejection of its tender.  

30.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable 
non-material non-conformities related to the Tender Price. To this effect, the Tender Price shall 

be adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming 
item or component in the manner specified in the TDS.  

31.0 Arithmetical Errors  

31.1 The tender sum as submitted and read out during the tender opening shall be absolute and 

final and shall not be the subject of correction, adjustment or amendment in any way by any 

person or entity.  

31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors 

on the following basis: -  

a) Any error detected if considered a major deviation that affects the substance of the tender, 
shall lead to disqualification of the tender as non-responsive.  

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, 

subtotal and total bid price shall be considered as a major deviation that affects the 
substance of the tender and shall lead to disqualification of the tender as non-responsive. 
and   

c) if there is a discrepancy between words and figures, the amount in words shall prevail  

31.3 Tenderers shall be notified of any error detected in their bid during the notification of award.  

32.0  Conversion to Single Currency  

For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted in to 

a single currency asspecified in the TDS.  

33.0 Margin of Preference and Reservations  

33.1 A margin of preference may be allowed only when the contract is open to international 

competitive tendering where foreign contractors are expected to participate in the tendering 

process and where the contract exceeds the value/threshold specified in the Regulations.  

33.2 A margin of preference shall not be allowed unless it is specified so in the TDS.  
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33.3 Contracts procured on basis of international competitive tendering shall not be subject to 

reservations exclusive to specific groups as provided in ITT 33.4.  

33.4 Where it is intended to reserve a contract to as pecific group of businesses (these groups are 
Small and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of 

persons living with disability, as the case may be), and who are appropriately registered as such 

by the authority to be specified in the TDS, a procuring entity shall ensure that the invitation to 
tender specifically indicates that only businesses or firms belonging to the specified group are 

eligible to tender. No tender shall be reserved to more than one group. If not so stated in the 
Invitation to Tender and in the Tender documents, the invitation to tender will be open to all 

interested tenderers.  

34.0 Nominated Subcontractors  

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any 

specific elements of the Works by subcontractors selected/nominated by the Procuring Entity. 
Incase the ProcuringEntity nominates a subcontractor, the subcontract agreement shall be 

signed by the Subcontractor and the Procuring Entity. The main contract shall specify the 

working arrangements between the main contractor and the nominated subcontractor.  

34.2 Tenderers may propose sub-contracting up to the percentage of total value of contracts or the 

volume of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be 

fully qualified for their parts of the Works.  

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the 
Works unless their specialized parts of the Works were previously designated so by the 

Procuring Entity in the TDS as can be met by subcontractors referred to hereafter as 
'Specialized Subcontractors', in which case, the qualifications of the Specialized 

Subcontractors proposed by the Tenderer may be added to the qualifications of the Tenderer.  

35.0 Evaluation of Tenders  

35.1 TheProcuring Entity shall use the criteria and methodologies listed in this ITT and Section III, 

Evaluation and Qualification Criteria No other evaluation criteria or methodologies shall be 
permitted. By applying the criteria and methodologies the Procuring Entity shall determine 
theLowest Evaluated Tender in accordance with ITT 40.  

35.2 To evaluate a Tender, the Procuring Entity shall consider the following:  

a) Price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums and 

contingencies, if any, but including Daywork items, where priced competitively;  

b) price adjustment due to discounts offered in accordance with ITT 14.4;  

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single 

currency in accordance with ITT 32;  

d) price adjustment due to quantifiable non material non-conformities in accordance with ITT  
30.3; and  

e) any additional evaluation factors specified in the TDS and Section III, Evaluation and 

Qualification Criteria.  

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied 

over the period of execution of the Contract, shall not be consideredin Tender evaluation.  

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for 

one or more lots (contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. 
The methodology to determine the lowest evaluated tenderer or tenderers base done lot (contract) 

or based on a combination of lots (contracts), will be specified in Section III,  
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Evaluation and Qualification Criteria. In the case of multiple lots or contracts, tenderer will be 

required to prepare the Eligibility and Qualification Criteria Form for each Lot.  

36.0  Comparison of tenders  

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders 

established in accordance with ITT 35.2 to determine the Tender that has the lowest evaluated 

cost.  

37.0 Abnormally low tenders and abnormally high tenders   

Abnormally LowTenders  

37.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements 

of the Tender, appears so low that it raises material concerns as to the capability of the Tenderer 

in regards to the Tenderer's ability to perform the Contract for the offered Tender Price or that 

genuine competition between Tenderers is compromised.  

37.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall 

seek written clarifications from the Tenderer, including detailed price analyses of its Tender 
price in relation to the subject matter of the contract, scope, proposed methodology, schedule, 

allocation of risks and responsibilities and any other requirements of the Tender document.  

37.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the 

Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender 

Price, the Procuring Entity shall reject the Tender.  

Abnormally high tenders  

37.4 An abnormally high tender price is one where the tender price, in combination with other 

constituent elements of the Tender, appears unreasonably too high to the extent that the 
Procuring Entity is concerned that it (the Procuring Entity) may not be getting value for money 

or it may be paying too high a price for the contract compared with market prices or that genuine 

competition between Tenderers is compromised.  

37.5 In case of an abnormally high price, the Procuring Entity shall make a survey of the market 

prices, check if the estimated cost of the contract is correct and review the Tender Documents to 
check if the specifications, scope of work and conditions of contract are contributory to the 

abnormally high tenders. The Procuring Entity may also seek written clarification from the 
tenderer on the reason for the high tender price. The Procuring Entity shall proceed as follows:  

i. If the tender price is abnormally high based on wrong estimated cost of the contract, the 
Procuring Entity may accept or not a ccept the tender depending on the Procuring Entity's 

budget considerations.  

ii. If specifications, scope of work and/or conditions of contract are contributory to the 

abnormally high tender prices, the Procuring Entity shall reject all tenders and may 

retender for the contract based on revised estimates, specifications, scope of work and 

conditions of contract, as the case may be.  

37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine 
competition between tenderers is compromised (often due to collusion, corruption or other 

manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause 

competent Government Agencies to institute an investigation on the cause of the compromise, 

before retendering.  

38.0 Unbalanced and/ or front-loaded tenders  



 

24 

 

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is 
seriously unbalanced and/or frontloaded, the Procuring Entity may require the Tenderer to 

provide written clarifications. Clarifications may include detailed price analyses to demonstrate 
the consistency of the tender prices with the scope of works, proposed methodology, schedule 

and any other requirements of the Tender document.  

38.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, 
the Procuring Entity may as appropriate: a) accept the Tender;  

b) require that the total amount of the Performance Security be increased at the expense of the 

Tenderer to a level not exceeding a 30% of the Contract Price;  

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying 
too much for undelivered works;  

d) reject the Tender,  

39.0 Qualifications of the tenderer  

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is 

selected as having submitted the lowest evaluated cost and substantially responsive Tender, 

meets the qualifying criteria specified in Section III, Evaluation and Qualification Criteria.  

39.2 The determination shall be based upon an examination of the documentary evidence of the 
Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall 

not take into consideration the qualifications of other firms such as the Tenderer's subsidiaries, 
parent entities, affiliates, subcontractors (other than Specialized Sub-contractors if permitted in 

the Tender document), or any other firm(s) different from the Tenderer.  

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. 
A negative determination shall result in disqualification of the Tender, in which event the 

ProcuringEntityshallproceedto the Tenderer who offers a substantially responsive Tender with 
the next lowest evaluated price to make a similar determination of that Tenderer's qualifications 

to perform satisfactorily.  

40.0  Lowest evaluated tender  

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the 

Lowest Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that 

meets the Qualification Criteria and whose Tender has been determined to be: a) Most 

responsive to the Tender document; and  

 b)  the lowest evaluated price.  

41.0  Procuring entity's right to accept any tender, and to reject any or all tenders  

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender 

process and reject all Tenders at any time prior to Contract Award, without there by incurring 

any liability to Tenderers. Incase of annulment, all Tenders submitted and specifically, Tender 

securities, shall be promptly returned to the Tenderers.  

  

F. AWARD OF CONTRACT  

42.0  Award criteria  

The Procuring Entity shall award the Contract to the successful tenderer whose tender has 

been determined to be the Lowest Evaluated Tender.  
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43.0  Notice of Intention to Enter into a Contract/Notification of Award   

Upon award of the contract and prior to the expiry of the Tender Validity Period the Procuring 

Entity shall issue a Notification of Intention to Enter into a Contract/Notification of award to all 
tenderers which shall contain, at a minimum, the following information:  

a) the name and address of the Tenderer submitting the successful tender;  

b) the Contract price of the successful tender;  

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter 
is addressed was unsuccessful, unless the price information in (c) above already reveals 

the reason;  

d) the expiry date of the Standstill Period; and  

e) instruction son how to request a debriefing and/ or submit a complaint during the stand  
still period;  

44.0 Stand still Period  

44.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to 
allow any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the 
Standstill Period shall not apply.  

44.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has 

transmitted to each Tenderer the Notification of Intention to Enter into a Contract with the 
successful Tenderer.  

45.0 Debriefing by The Procuring Entity  

45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to 
in ITT 43, an unsuccessful tenderer may make a written request to the Procuring Entity for a 

debriefing on specific issues or concerns regarding their tender. The Procuring Entity shall 

provide the debriefing within five days of receipt of the request.  

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall 

bear its own costs of attending such a debriefing meeting.  

  

46.0  Letter of Award  

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period 
specified in ITT 44.1, upon addressing a complaint that has been filed with in the Standstill 

Period, the Procuring Entity shall transmit the Letter of Award to the successful Tenderer. The 
letter of award shall request the successful tenderer to furnish the Performance Security within 

21 days of the date of the letter.  

47.0 Signing of Contract  

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter in to contract and 

upon the parties meeting their respective statutory requirements, the Procuring Entity shall send 

the successful Tenderer the Contract Agreement.  

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall 

sign, date, and returnit to the ProcuringEntity.  

47.3 The written contract shall be entered into within the period specified in the notification of award 

and before expiry of the tender validity period.  
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48.0 Performance Security  

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the 

successful Tenderer shall furnish the Performance Security and, any other documents required 

in the TDS, in accordance with the General Conditions of Contract, subject to ITT 38.2 (b), using 
the Performance Security and other Forms included in Section X, Contract Forms, or another 

form acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall 
have a correspondent financial institution located in Kenya, unless the Procuring Entity has 

agreed in writing that a correspondent bank is not required.  

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and 

other documents required in the TDS or sign the Contract shall constitute sufficient grounds for 
the annulment of the award and forfeiture of the Tender Security. In that event the Procuring 

Entity may award the Contract to the Tenderer offering the next Best Evaluated Tender.  

48.3 Performance security shall not be required for contracts estimated to cost less than the amount 

specified in the Regulations.  

49.0 Publication of Procurement Contract  

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded 
contract at its notice boards and websites; and on the Website of the Authority. At the minimum, 

the notice shall contain the following information: a) name and address of the Procuring Entity;  

b) name and reference number of the contract being awarded, a summary of its scope and 
the selection method used;  

c) the name of the successful Tenderer, the final total contract price, the contract duration;  

d) dates of signature, commencement and completion of contract;  

e) names of all Tenderers that submitted Tenders, and their Tender prices as readout at 
Tender opening.  

  

50.0 Procurement related Complaints and Administrative Review  

50.1 The procedures for making Procurement-related Complaints are as specified in the TDS.  

  

50.2 A request for administrative review shall be made in the form provided under contract forms.  
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SECTION II – TENDER DATA SHEET (TDS)  
  

The following specific data shall complement, supplement, or amend the provisions in the Instructions 

to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT.  

  

  

Reference to ITC 

Clause  
PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS  

A.  General  

ITT 1.1  The name of the contract is PROPOSED OFFICE BLOCK 

CONSTRUCTION FOR KEWISCO REGULATED NON WDT SACCO 

LIMITED ON LR NO. 148/2102, LANG’ATA SOUTH ROAD, OFF 

LANG’ATA-KAREN ROAD NAIROBI.  
The reference number of the Contract is: KEW/SACCO OFFICE/001/11/2026 

ITT 2.4  The Information made available on competing firms is as follows: NONE  

ITT 2.4  The firms that provided consulting services for the contract being tendered 

for are: 

 

PROJECT  MANAGER  

ENG. BENSON MUKOYA WAMAYA 

PO. BOX 52691-0200NAIROBI 

 

ARCHITECTS       

M/s PAESANI LIMITED 

P.O. BOX 47944-00100 

NAIROBI.          

 

CIVIL/STRUCTURAL ENGINEERS          

M/s APEX SYSTEMS CONSULTING GROUP LTD.   

P.O. BOX 38900 - 00100,   

NAIROBI.      

          

QUANTITY SURVEYORS   

M/s MICHAEL G WANJOHI.   

P.O. BOX 2615-0200  

NAIROBI.   

 

ELECTRICAL &    

MECHANICAL ENGINEERS   

M/s AMSOWCONSULT LIMITED. 

P.O. BOX 63090-00200 

NAIROBI   

ITT 3.1  Maximum number of members in the Joint Venture (JV) shall be: TWO  
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ITT 3.1   (i) The representative of the JV MUST meet Mandatory Requirements; 

Item no. 2 (Tax Obligations for Tenderers), Item no.11 (Financial 
Capabilities) and Item no.14 (Specific Construction & Contract 
Management Experience).   

  
(ii) The other JV member MUST individually meet Mandatory 

Requirements; Item no. 2 (Tax Obligations for Tenderers), and Item no. 
16 (Particulars of the Firm).  

  
(iii) The Joint Venture MUST collectively meet the Mandatory 

Requirements criteria as provided in both the; Qualification Form and 

the Appendix to the Qualification Form.  

ITT 3.12  Registration with the National Construction Authority will be mandatory for 

this tender:  

i) Main Contractor- NCA 4 or higher Category  

  

B.  Contents of Tender Document  

ITT 7.1  The Tenderer will submit any request for clarifications in writing at the 

Address Info@kewiscosacco.orgwith a copy to Project Manager, Eng 

wamaya email address bensonmukoya059@gmail.com to reach the Procuring 

Entity not later than Four (4) days before deadline for tender submission.  

 

For obtaining further information, the Procuring Entity’s address is:  
 
The Chief Executive Officer,  

KEWISCO Regulated Non -WDT- Sacco Society Ltd,  

P.O. Box 4491-00200 Nairobi.  

West end Place, Nairobi West off Langa’ta Road, 1st 

Floor    

Email Address: Info@kewiscosacco.org 

  
The Procuring Entity shall publish its response at the Website(s): 

https://kewiscosacco.org.  
 

ITT 7.2  (A) There shall be scheduled MANDATORY pre-tender site visits on 

Wednesday 11TH  November  2026. At 11.00am,  Non- attendance 

shall render the bid ineligible for further evaluation  

 

Bidders are expected to congregate on site, Langata south road, off Karen 

Langata road, along service lane right behind One stop Arcade mall. 

 

mailto:Info@kewiscosacco.org
mailto:bensonmukoya059@gmail.com
mailto:Info@kewiscosacco.org
https://kewiscosacco.org/
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Reference to ITC 

Clause  
PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS  

ITT 7.3  The Tenderer will submit any questions in writing, to reach the Procuring 

Entity not later than than Four (4) days to the date of submission of tenders.  

ITT 7.5  This shall not apply  
 

ITT 9.1  For Clarification of Tender purposes, for obtaining further information, the  
Procuring Entity’s address is:  
The Chief Executive Officer,  

KEWISCO Regulated Non -WDT- Sacco Society Ltd,  

P.O. Box 4491-00200 Nairobi.  

West end Place, Nairobi West off Langa’ta Road, 1st 

Floor    

Email Address: Info@kewiscosacco.org 

Website(s): https://kewiscosacco.org 

C.  Preparation of Tenders  

ITT 11.1 (h)  The Tenderer shall submit the following additional documents in its Tender:  

 

Main Contractor;  

 

(a) Tender security of Kshs.1,500,000.00 in form of an on-demand 

 Guarantee from either a reputable bank, a reputable financial 

institution licensed by Central Bank of Kenya or a reputable insurance 

company approved by PPRA. The Tender Security shall be valid for 

a period of thirty (30) days beyond the date of tender validity.  

(b) Copy of Certificate of Incorporation/Business Registration name 

under the Companies Act or Partnership Deed Duly Certified by a 

Commissioner of Oaths 

(c) A current copy of Form CR12 for limited companies or CR13 for 

 business name issued by the Registrar of Companies that indicates 

the ownership of the company (not older than 12 months, as at the 

time of the tender Closing). Form CR12/CR13 shall be duly certified 

by a Commissioner of Oaths. This should be provided with 

Identification documents of all directors listed on the CR12/CR13 (ID 

or Passport). 

 

(d) valid Tax Compliance Certificate from Kenya Revenue Authority 

(e) Letter of authority to seek references from the Tenderer’s bankers; 

             (KRA) as at the time of tender opening/closing. 

(f) Valid Registration and current annual NCA practicing license 

             (Building works) for either category 4 or above. 

(g) Valid business permit from the relevant county government 

(h) Duly filled, signed and stamped Form of Tender (in company’s  

             letter head) 

(i) Duly filled, Signed and stamped Certificate of independent  

             tender determination Form 

(j) Duly filled, Signed and stamped Self-Declarations of the  

             tenderer Form (SD 1) 

(k) Duly filled, Signed and stamped Self-declaration indicating that  

 the person/tenderer will not engage in any corrupt or fraudulent 

practice Form (SD 2) 

mailto:Info@kewiscosacco.org
https://kewiscosacco.org/
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(l) Duly filled, Signed and stamped Declaration and commitment to  

            the code of ethics form 

(m) Dully filled, signed and stamped Tender Information. 

(n) Dully filled, signed and stamped Confidential  

              Business Questionnaire. 

(o) Tender document must be properly tape /book bound (spiral binding 

              not allowed) and all pages sequentially serialized or paginated. 

(p) No substitution, modification, alteration to the issued standard 

 document is allowed. The bidder is required to fill the required forms 

in the standard documents and attach to the standard document all 

other documents, letters, catalogues, brochures, reports among others 

required in bidding. 

(q) Pre-tender site visit certificate – duly filled and signed by officer 

              Presiding the pre-tender site visit.  

( r)       Letter of authority to seek references from the Tenderer’s bankers; 
 

Sub-Contractors (TO BE NOMINATED)  

 

(specialist works tendered for separately) 

 

 

ITT 11.2  As indicated in ITT 3.1  

ITT 13.1  Alternative Tenders SHALL NOT be considered.   

ITT 13.2  Alternative times for completion SHALL NOT be permitted.   
 

Contract duration 8 calender months  

 

ITT 13.4  Alternative technical solutions shall NOT be permitted  

ITT 14.5  The prices quoted by the Tenderer shall not be: SUBJECT TO 

ADJUSTMENT.  THIS SHALL BE A FIXED PRICE CONTRACT  

ITT 15.2 (a)  Foreign currency requirements not allowed.  

ITT 18.1  The Tender validity period shall be 180 days.  

ITT 18.3   (a) The Number of days beyond the expiry of the initial tender validity 
period will be 30 days.  
  
(b) The Tender price shall be adjusted by the following percentages of the 
tender price:  
  
(i) By Nil % of the local currency portion of the Contract price 
adjusted to reflect local inflation during the period of extension,  and   
  
(ii) By Nil % the foreign currency portion of the Contract price 

adjusted to reflect the international inflation during the period of extension.  

ITT 19.1  Tenderer shall provide a Tender Security. The type of Tender security shall 

be an On-Demand  

Guarantee from either a reputable bank, a financial institution licensed by the 

Central Bank of Kenya or an insurance company approved by PPRA for 

Kenya Shillings One Million Five hundred thousand  (KSh.1,500,000.00) 
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Only. The Tender Security shall be valid for a period of thirty (30) days 

beyond the date of tender validity.  

ITT 20.1  In addition to the original of the Tender, the number of copies is: 1 COPY   
clearly marking each “ORIGINAL TENDER” and “COPY OF 

TENDER,” as appropriate.  

ITT 20.3  The written confirmation of authorization to sign on behalf of the Tenderer 

shall consist of: a written Power of Attorney.  

 

 

D.  Submission and Opening of Tenders  

ITT 22.1   (A) For Tender submission purposes only, the Procuring Entity’s address is:   
  
Postal Address:  
The Chief Executive Officer,  

KEWISCO Regulated Non -WDT- Sacco Society Ltd,  

P.O. Box 4491-00200 Nairobi.  

West end Place, Nairobi West off Langa’ta Road, 1st 

Floor    

Email Address: Info@kewiscosacco.org 

Website(s): https://kewiscosacco.org  

 
Physical address for hand Courier Delivery to an office or Tender Box at the; 
Reception on First  Floor,  

KEWISCO Regulated Non -WDT- Sacco Society Ltd 
West end Place, Nairobi West off Langa’ta Road, 1st Floor    

.  
  
Date and time for submission of Tenders Friday 20th November   2026.at 

11:00A.M.  
Tenderers shall not submit tenders electronically.  

ITT 25.1  The Tender opening shall take place on Friday 20th November   2026 at the 

address for Opening of Tenders provided above  
  
  

ITT 25.1   Tenderers shall not submit tenders electronically.  
 

ITT 25.9  Tender representative shall sign the register.   

E.  Evaluation, and Comparison of Tenders  

ITT 30.3  
  

The adjustment shall be based on the Average price of the item or component 
as quoted in other substantially responsive Tenders. If the price of the item or 
component cannot be derived from the price of other substantially responsive 
Tenders, the Procuring Entity shall use its best estimate.   
  

mailto:Info@kewiscosacco.org
https://kewiscosacco.org/
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ITT 31.2(b)(ii)  
 

Arithmetic errors check will be done for three lowest technically responsive 

bidders.. NO COMPUTATION ERROR IN BoQS shall be tolerated. Any such 

occuurence shall be treated as a major deviation that leads to disqualification 

of the tender if the percentage of the error (error over the tender price quoted) 

is: more than 0% . 

 

TT 32.1  The currency that shall be used for Tender evaluation and comparison 

purposes only to convert at the selling exchange rate all Tender prices 
expressed in various currencies into a single currency is: Kenya Shillings  

The source of exchange rate shall be: NOT APPLICABLE.  
The date for the exchange rate shall be: NOT APPLICABLE.  

 

Reference to ITC 

Clause  
PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS  

ITT 33.2  A margin of preference SHALL NOT apply in evaluation.  

ITT 33.4  The invitation to tender is extended to the following group that qualify for 

Reservations NOT APPLICABLE.  

ITT 34.1  The Procuring Entity INTENDS to execute certain specific parts of the Works 

by NOMINATED subcontractors selected in advance. 

1. Mechanical works (Plumbing, Drainage and Fire Fighting 

2. Electrical Installation (Including CCTV System, Structured 

Cabling and Electric Fence) 

3.  Lift Installation 
4. Standby Generator Installation. 

ITT 34.2  Contractor’s may propose subcontracting: Maximum percentage of 

subcontracting permitted is: 10% of the total contract amount. Tenderers 

planning to subcontract more than 10% of total volume of work shall specify, 

in the Form of Tender, the activity (ies) or parts of the Works to be 

subcontracted along with complete details of the subcontractors and their 

qualification and experience.  

ITT 35.2 (e)   Additional requirements apply. These are detailed in the evaluation criteria 

in Section III, Evaluation and Qualification Criteria.   

ITT 48.1  Other documents required in addition to the Performance Security are:  
ii) An Acceptance Letter within fourteen (14) days from the date of 

letter of award. 

iii) An irrevocable and unconditional Performance Bank Guarantee 

equivalent to Ten Percent (10%)   of the contract price awarded as 

per the format stipulated in the tender document; 

iv) Contractors All Risk Policy, Work Injury Benefits Act (WIBA) 

Insurance Cover and other relevant insurance policies necessary 

during the execution of the works; 

v) Programme of works showing the general methods, order timing and 

sequence for all activities of the works; 

vi) Detailed Cash Flow projection for the entire contract period. 
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ITT 50.1  The procedures for making a Procurement-related Complaint are detailed in 

the “Notice of Intention to Award the Contract” herein and are also available 

from the PPRA Website www.ppra.go.ke or email complaints@ppra.go.ke.   
  
If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer 
should submit its complaint following these procedures, in writing (by the 

quickest means available, that is either by hand delivery or email to:  
  
The Secretary,  
Public Procurement Administrative Review Board,   
10th Floor, National Bank building, 

P.O. Box 58583-00200,  Nairobi, 

Kenya.  
  
In summary, a Procurement-related Complaint may challenge any of the 
following (among others):  
  
(i) the terms of the Tender Documents; and  
(ii) the Procuring Entity’s decision to award the contract.  

http://www.ppra.go.ke/
http://www.ppra.go.ke/
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA  

1.0 GENERAL PROVISIONS  

1.1 This section contains the criteria that the Employer shall use to evaluate tender and qualify 

tenderers. No other factors, methods or criteria shall be used other than specified in this tender 
document. The Tenderer shall provide all the information requested in the forms included in 

Section IV, Tendering Forms. The Procuring Entity shall use the Standard Tender Evaluation 

Document for Goods and Works for evaluatingTenders.  

1.2 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya 
Shilling equivalent using the rate of exchange determined as follows:  

a) For construction turnover or financial data required for each year - Exchange rate 
prevailing on the last day of the respective calendar year (in which the amounts for that 

year is to be converted) was originally established.  

b) Value of single contract - Exchange rate prevailing on the date of the contract signature.  

c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. 
Any error in determining the exchange rates in the Tender may be corrected by the 

Procuring Entity.  

 1.3  EVALUATION AND CONTRACT AWARD CRITERIA  

TheProcuring Entity shall use the criteria and methodologies listed in this Section to evaluate 

tenders and arrive at the Lowest Evaluated Tender. The tender that(i) meets the qualification 
criteria, (ii) has been determined to be substantially responsive to the Tender Documents, and 

(iii) is determined to have the Lowest Evaluated Tender price shall be selected for award of 

contract.  

 2.0  PRELIMINARY EXAMINATION FOR DETERMINATION OF RESPONSIVENESS  

Preliminary examination for Determination of Responsiveness  

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the 
eligibility criteria and other mandatory requirements in the ITT, and that the tender is complete 

in all aspects in meeting the requirements provided for in the preliminary evaluation criteria 
outlined below. The Standard Tender Evaluation Report Document for Goods and Works for 

evaluating Tenders provides very clear guide on how to deal with review of these requirements. 
Tenders that do not pass the Preliminary Examination will be considered non- responsive and 

will not be considered further.  

  responsiveness 

S/N Mandatory Eligibility criteria Yes No 

1 The Tender is signed by the person with power of attorney, without material 

deviation, reservation, or omission. 

  

2 There is a letter granting power of attorney to sign the contract, duly certified by a 

Commissioner of Oaths 

  

3 Copy of Certificate of Incorporation/Business Registration name under the 

Companies Act or Partnership Deed duly Certified by a Commissioner of 

Oaths 

  

4 Copy of a valid Tax Compliance Certificate from Kenya Revenue Authority 

(KRA) as at the time of tender opening/closing. 
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S/N Mandatory Eligibility criteria Yes No 

5 Valid current annual NCA practicing license (Building works) for either 

category 4 or above 

  

6 A current copy of Form CR12 for limited companies or CR13 for business 

name issued by the Registrar of Companies that indicates the ownership of 

the company (not older than 12 months, as at the time of the tender Closing). 

Form CR12/CR13 shall be duly certified by a Commissioner of Oaths. This 

should be provided with Identification documents of all directors listed on the 

CR12/CR13 (ID or Passport). 

  

7 All the pages of bid document must be tape or book bound (spiral binding not 
allowed). 

  

8 All the pages of bid document must be chronologically serialized.   

9. Must fill the form of tender and the price schedule in the format provided in the 
tender document – Including letter head 

  

10 Certificate of Independent Tender determination- duly filled, signed and stamped   

11 Self-Declaration That the Person/Tenderer is not debarred in the matter of the Public 
Procurement and Asset Disposal Act 2015 -duly filled and signed 

  

12 Self-Declaration that the tenderer will not engage in any corrupt or fraudulent 
practice- duly filled, signed and stamped 

  

13 Declaration and Commitment to the Code of Ethics- duly filled, signed and stamped   

14 ORIGINAL Pre-tender site visit certificate – duly filled and signed by the officer 
presiding the pre-tender site visit. 

  

15. Valid business permit from the relevant county government   

16 Original Tender Security   

 

 

3.0 TENDER EVALUATION (ITT 35)  

Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria shall 
apply:  

ii) Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as 

follows:Not Applicable 

iii) Alternative Technical Solutions for specified parts of the Works, if permitted 

under ITT 13.4, will be evaluated as follows:Not Applicable 

iv) Other Criteria; if permitted under ITT 35.2(d)Not Applicable 

  

4.0 MULTIPLE CONTRACTS  

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on 
basis of Lots and a lowest evaluated tenderer identified for each Lot. The Procuring Entity will 

select one Option of the two Options listed below for award of Contracts.  

OPTION 1  

i. If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the 
tenderer meets the Eligibility and Qualification Criteria for that Lot.  

ii. Ifatenderer wins more than one Lot, the tender will be awarded a contract for all won Lots, 
provided the tenderer meetstheaggregate Eligibility and Qualification Criteria for all the won 
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Lots. The tenderer will be awarded only the combinations for which the tenderer qualifies and 

the others will be considered for award to second lowest the tenderers.  

OPTION 2  

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and 
determine the combination with the lowest evaluated price. Tenders will then be awarded to the 

Tenderer or Tenderers in the combination provided the tenderer meets the aggregate Eligibility 

and Qualification Criteria for all the won Lots.  

 5.0  ALTERNATIVE TENDERS (ITT 13.1)   

  Alternative Tenders (ITT 13.1): (NOT APPLICABLE) 

   Analternative if permitted under ITT 3.1, will be evaluated as follows:  

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2 - Works 
requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated 

Tender conforming to the basic technical requirements shall be considered by the Procuring 

Entity.  

6.0 MARGIN OF PREFERENCE (NOT APPLICABLE) 

a) If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent 
(15%) to be loaded on evaluated prices of the foreign tenderers, where the percentage of share 

holding of Kenyan citizensis less than fifty- one percent (51%).  

b) Contractors shall be asked to provide, as part of the data for qualification, such information, 
including details of ownership, as shall be required to determine whether, according to the 

classification established by the Procuring Entity, a particular contractor or group of contractors 

qualifies for a margin of preference.  

c) After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall 
be assessed to ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders 

shall be classified into the following groups:  

i. Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan 

citizens hold shares of over fifty one percent (51%).  

ii. Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan 

citizens hold shares of less than fifty one percent (51%).  

d) All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the 

lowest tender, and the lowest evaluated tender in each group shall be further compared with each 
other. If, as a result of this comparison, a tender from Group A is the lowest, it shall be selected 

for the award of contract. If a tender from Group B is the lowest, an amount equal to the percentage 
indicated in Item 6.1 of the respective tender price, including unconditional discounts and 

excluding provisional sums and the cost of day works, if any, shall be added to the evaluated price 
offered in each tender from Group B. All tenders shall then be compared using new prices with 

added prices to Group B and the lowest evaluated tender from Group A. If the tender from Group 
A is still the lowest tender, it shall be selected foraward. If not, the lowest evaluated tender from 
Group B based on the first evaluation price shall be selected.  

7.0 Post qualification and Contract ward (ITT 39), more specifically,  
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a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest 

evaluated tenderer, subject to confirmation of pre-qualification data, if so required.  

b) Incase the tender was not subject to post-qualification, the tender that has been determined to be 

the lowest evaluated tenderer shall be considered for contract award, subject to meeting each of 
the following conditions.  

  

i. The Tenderer shall demonstrate that it has access to, or has available, liquid assets, 

unencumbered real assets, lines of credit, and other financial means (independent of any 

contractual advance payment)  sufficient  to  meet  the  construction  cash 

 flow  of  Kenya  Shillings   20,000,000/= 
  

ii. Minimum average annual construction turnover of Kenya Shillings 200,000,000/= equivalent 

calculated as total certified payments received for contracts in progress and/or completed within 
the last 5 years  

  

iii. Atleast two (2) contract(s) of a similar nature executed within Kenya, or the East African 

Community or a broad, that have been satisfactorily and substantially completed as a prime 
contractor, or sub-contractor each of minimum value Kenya shillings100,000,000/= OR 

equivalent  One of the cited  jobs to be specifically be a bank or sacco 
  

iv. Contractor's Representative and Key Personnel, which are specified as As indicated in the 

Qualification Form  
  

v. Contractors key equipment listed on the table “Contractor's Equipment” below and more 
specifically listed as [specify requirements for each lot as applicable] As indicated in the 

Qualification Form.  

 

vi. Other conditions 

a) History of non-performing contracts: 

 
Tenderer and each member of JV in case the Tenderer is a JV, shall 
demonstrate that Non- performance of a contract did not occur because 
of the default of the Tenderer, or the member of a JV in the last five years 
The required information shall be furnished in the appropriate form. 

 

b) Pending Litigation 

 
Financial position and prospective long-term profit ability of the Single 
Tenderer, and in the case the Tenderer is a JV, of each member of the JV, 
shall remain sound according to criteria established with respect to 
Financial Capability under Paragraph (i) above if all pending litigation 
will be resolved against the Tenderer. Tenderer shall provide 
information on pending litigations in the appropriate form. 

c) Litigation History 

 

There shall be no consistent history of court/arbitral award decisions against the 

Tenderer, in the last 

Three (3) years All parties to the contract shall furnish the information 
in the appropriate form about any litigation or arbitration resulting from 
contracts completed or on going under its execution over the years 



 

38 

 

specified. A consistent history of awards against the Tenderer or any 
member of a JV may result in rejection of the tender. 
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TENDER EVALUATION CRITERIA  

After tender opening, the tenders will be evaluated in 4 stages, namely:    

    

1. Stage 1 - Preliminary Evaluation-Mandatory Requirements;  
This stage of evaluation shall involve examination of the qualification form criteria (mandatory requirements) as set out in this tender document. Any bidders who do not meet 

the criteria set out in this stage will be automatically disqualified and not subjected to further evaluation.   

  

2. Stage 2 -Technical Evaluation;  
Bidders who qualify at Stage 1 of Evaluation of Mandatory Requirements will be subjected to Technical Evaluation to determine their responsiveness to criteria set out in this 

tender document. Tenderers who attain 70% and above on the Technical Evaluation will be considered responsive and will therefore be subjected to Financial Evaluation. 

    

3. Stage 3 -Financial Evaluation;  
Bidders who will be considered responsive at Stage 2- Technical Evaluation will be subjected to further evaluation of their financial bid. This will involve checking of arithmetic 

errors and completeness of the financial bid. The lowest evaluated and responsive bidder for will be recommended for due diligence.  

  

4. Stage 4 –Due Diligence and Recommendation for Award  
The lowest responsive bidder whose financial bid is competitive and consistent will be recommended for award after undertaking due diligence to verify the authenticity and 

compliance to the conditions of tender.  

  

STAGE 1. PRELIMINARY EVALUATION MANDATORY REQUIREMENTS  

Mandatory Instructions to Tenderers:   

1. Tenderers must meet all the requirements in the Qualification Form (Mandatory Requirements) items no. Failure to meet any of the Mandatory Requirements will lead to 

automatic disqualification of the bidder.  
2. For each of the Mandatory Requirements to qualify, the bidder must meet all the sub-requirements for each of these mandatory requirements.  
3. For copies of original documents to be accepted as valid, they MUST be certified by a commissioner of oaths. The Candidate MUST attach a valid practicing license and 

the active email address of the commissioner of oaths he/she has used to certify the documents.   
4. All documents provided may be verified for authenticity. Any document found not to be authentic will lead to automatic disqualification of the Bidder.  

  

  

1 2 3 4 5 

25   
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Item 

No. 

Qualification Subject Qualification 

Requirement 

Documents To be Completed and Submitted by the Tenderer For KEWISCO  Use 

(Qualification met or Not 
Met) 

1 Pending Litigation Tender’s financial 

position and prospective 

long-term profitability 

still sound according to 

criteria established in 
3.1 and assuming that 
all pending litigation 
will NOT be resolved 
against the Tenderer. 

Form CON – 2  

2 Litigation History No consistent history of 

court/arbitral award 

decisions against the 

Tenderer for the last 3 

years 

Form CON – 2  

3 
Tender Security ITT 11.1 (h), ITT 

19 

Provide original Tender Security in the format given. E-Tender 
securities are acceptable and shall be authenticated by the QR scanner  

 

4 Certificate of Incorporation ITT 11.1 (h) Provide a duly Certified Copy of Incorporation Certificate / 
Registration of Business Name or Partnership Deed) 

 

5 NCA practicing license Valid NCA registration 
certificate- Buildings 
contractor 

Valid current annual NCA Practicing License for NCA Category 4 
valid as at the date of Tender opening 

 

6 Power of Attorney Form of Tender & ITT 
20.3 

Duly Executed Power of Attorney-  
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1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification 

Requirement 

Documents To be Completed and Submitted by the Tenderer For KEWISCO  Use 

(Qualification met or Not 
Met) 

7 Form of Tender ITT 17.2 Properly fill, sign and stamp the Form of Tender on the 

company’s letter head. 

In addition, the following forms should be properly filled signed 

and stamped; 

• Certificate of Independent Tender Determination. 

• Self-Declaration of the Tenderer. 

 

 

8 Confidential Business 

Questionnaire 

ITT 17.2 Part A of the Form of tender 
 Should be properly filled signed and stamped; 

 

9 Number of participation 

As per Section I: 

Invitation To tender 

Clause (ii) 

One bid per tenderer; 

 Tenderers will NOT be allowed to submit multiple bids under 

different names or entities if they share the same directors, 

beneficial owners or control. 

 

10 
Completeness of the tender 

Document ITT 11.1 (h) 
Submit a complete set of tender documents as per the instruction to 

Tenderers and also ensure that all the forms BOQ and Schedules 

provided in the tender documents are properly filled for completeness 

 

11 Serialization of Tender 

Document 

ITT 11.1 (h) The Tenderer shall chronologically serialize all pages of the 

tender documents from cover page to the last page submitted 

in the format 1, 2, 3….. Following the same logical sequence. 

 

12 Alterations on Form of 

tender and schedules 

ITT 11.1 (h), and ITT 12 All alterations made on the Form of tender and schedules must be 

signed by authorized person(s). 

 

13 Valid business permit ITT 11.1 (h) Valid business permit  

14 Pretender site visit certificate  The bidder shall submit an original copy of dully filled, signed and 
stamped site visit certificate 

 

15 Letter of authority to seek references from the Tenderer’s bankers;  

 

 Note:  

• All the above requirements must Be Met by the tenderer in order to proceed to the technical stage of the evaluation Process  

• The certifications by the commissioner for oaths MUST be original bearing the original stamp, original signature and date of certification. The certifications 

should not be older than one month from date of tender opening, 
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STAGE 2. TECHNICAL EVALUATION CRITERIA FOR THE CANDIDATE  

  

Instructions to Tenderers:   
1. Candidates MUST ensure that ALL the conditions set out in each of the Evaluation Aspects MUST be fully met for the Evaluation Aspect to be awarded marks.    
2. All documents provided may be verified for authenticity. Any document found not to be authentic will lead to automatic disqualification of the Bidder.  
3. Only bidders who score 70% and above at the Technical Evaluation Stage will be subjected to Financial Evaluation.  

  

Below are the technical evaluation criteria that each Candidate shall be evaluated against:  

Kewisco Sacco will evaluate the Technical Proposals of all responsive tenders using the following criteria, sub-criteria, and assessment system for the evaluation of the Technical 
Proposals: 

 

 

 

 

 

 

 

 

 

 

 

TECHNICAL EVALUATION CRITERIA Part A 

26   
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Item No. 
 

Qualification Subject Qualification Requirement Documents To be Completed and Submitted by the Tenderer 
For KEWISCO  

Use 

(Qualification met 

or Not Met) 

Financial Evaluation Criteria 

 

 

 

 

 

 

 

 

 

 

 

1 

 

 

 

 

 

 

 

 

 

 

 

Financial Capabilities 

The Tenderer shall demonstrate that it 

has access to, or has available, liquid 

assets, unencumbered real assets, lines 

of credit, and other financial means 

(independent of any contractual advance 

payment) sufficient to meet the 

construction cash flow requirements 

estimated as Kenya Shillings –Twenty 

million (20m) net of the Tenderer’s other 

commitments. 

 

 

The Tenderers shall also demonstrate, to 

the satisfaction of Kewisco Sacco that 

it has adequate sources of finance to 

meet the cash flow requirements on 

works currently in progress and for 

future contract commitments. 

 

The audited balance sheets or, if not 

required by the laws of the Tenderer’s 

country, other financial statements 

acceptable to Kewisco Sacco, for 

Form FIN – 3.1, with attachments 
The tenderer to provide sources of funding meeting the requirements in the 

form of: 

1. Line of Credit (Valid for the last 6 months from date of tender 

Opening/Closing) addressed to the procuring entity- indicate the 

tender advertised. 

2. Bank Statement (Current last 6 Months from date of tender 

Opening/Closing) Unencumbered real assets (evidence in the form of 

duly certified (by registered valuer/ realtors) copy of: - title deed, 

recent Search and valuation report within the last 6 months). 

3. The real asset should be in the name of the tenderer or at least one of 

the directors. 

4. Any other authorized credit facility accredited by relevant laws in 

Kenya (e.g. Youth fund, Sacco, Women Enterprise Fund e.t.c) 

5. The above sources of funding should either be 
cumulatively or individually equivalent to at least 
kshs,20 million, and net of the
 Tenderer’s other commitments. 

 

 

Financial Ratio 

 

 

 

 

 

 

 

 

 

 

 

Met/Not Met 
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  the last 2years shall be submitted and 

must demonstrate the current soundness of 

the Tenderer’s financial position and 

indicate its prospective long-term 

profitability. 

Provide fully filled signed and stamped computations of the financial ratios in 

Form FIN – 3.1The form to be signed by the auditor registered with ICPAK and 

one of the directors. 

Computation shall be made for the following ratios 

Current Ratio (≥1) 

 Liquidity Ratio (≥3) 

 Return on Capital Employed (ROCE) ≥5% 

iii) Audited Accounts. 

Provide the above with all pages initialized and stamped by a practicing auditor 

registered with ICPAK (Auditor’s practicing membership number must be 

indicated and a Valid practicing license shall be provided) and signed by One of 

the directors. 
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TECHNICAL EVALUATION CRITERIA Part A Cont’ 

Item No. 
Qualification Subject 

Qualification Requirement Documents To be Completed and Submitted by the Tenderer 
For KEWISCO Use 
(Qualification met 
or Not Met) 

 

 

2 

 

Average Annual 

Construction Turnover 

Minimum average annual 
construction turnover of Kenya 

Shillings 200,000,000 -equivalent 

calculated as total certified 

payments received for contracts in 

progress and/or completed within 

the last 5 years, divided by 5 years 

Properly fill, sign and stamp Form FIN – 3.2 

Attach duly certified copies of letters of Award and Completion 

Certificates/ Taking over Certificates for each project 

 

 

Met/Not Met 

(ii) Past Experience Evaluation Criteria 

 

1 

 

General Construction 

Experience 

Experience under construction 
contracts in the role of prime 

contractor, JV member, sub- 

contractor, or management 

contractor for at least the last 5 

years, 

Fully fill sign and stamp Form EXP – 4.1 
Attach duly certified copies of letters of Award and Completion 

Certificates/ Taking over Certificates for each project Experience 

 

Met/Not Met 

 

 

 

2 

 

 

Specific Construction 

&  Contract 

Management 
Experience 

A minimum number of two (2) 
similar contracts each of minimum 

value Kenya shillings 100,000,000 

equivalent that have been 

satisfactorily and substantially 

completed as a prime contractor, 

joint venture member, 

management contractor or sub- 

contractor between for at least the 

last 5 years, 

One of the cited  jobs must have 

been for a financial instution 

either  bank or sacco 

 

 

Fully fill sign and stamp Form EXP – 4.2 

Attach duly certified copies of letters of Award and Completion 

Certificates/ Taking over Certificates for each project 

 

 

 

Met/Not Met 
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TECHNICAL EVALUATION CRITERIA Part B 

a) CONTRACTORS REPRESENTATIVE/ KEYPERSONNEL 

S/No Completeness and 

Responsiveness Criteria 

Qualification 

Requirement 

Key Staff Max Scores S/No 

    Duly fill sign and stamp Form PER. 1 and PER. 2 and attach: - Copies of 

Academic/Professional certificates and relevant testimonials for each of 

the staff certified 

Curriculum Vitae. 

Professional Certificates provided will have a higher weight than 

academic certificates in scoring KEY PERSONNEL 

 

    

Project manager 

meets criteria 

Minimum Qualification degree in 
Civil Eng/Architecture 

3 Marks  

Copies of Academic/Professional 

certificates 

2  Marks 

Curriculum Vitae (CVs) 1 Marks 

Exp. 5Yrs and above 3 Marks 

 

 

Site Agent meets 

criteria 

Minimum Qualification 

Dip in Civil 

Eng/Architecture/construction mgt 

3 Marks 

copies of Academic/Professional 

certificates 

2 Marks 

     Curriculum Vitae (CVs) 1 Marks  

 

 
Exp. 5Yrs and above 3Marks 
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    Site Foreman 

meets criteria 

 

Minimum Artisan certificate in 

building related field 

 

3 Marks 

 

 

 

 

27 MARKS 
 Copies of Academic/Professional 

certificates 

2 Marks 

 Curriculum Vitae (CVs) 1 Mark 

  

Exp.5Yrs and above 

 

3Marks 

Equipment 
Duly fill sign and stamp Form EQU for every equipment provided. 

 

(For leased equipment, bidders MUST provide the particular information of the equipment e.g logbooks in a letter referenced to the tender and 

addressed to the procuring entity not older than 3 months from the date of this tender. 

Lorries minimum capacity of 20 Tonnes or Equivalent 4 Marks  

 

16 marks 

 

 

Concrete mixer with a minimum 4 cubic metres 3 Marks 

Pickup truck I ton 2 Marks 

Evidence of loose tools used for building works – at least 14 No different types of tools relevant to this work 7 Marks 

a) Previous Experience 
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Contract completed in 

the last five (5) years 

(Max of 2No. Projects) 

 

 

 

 

 

 

 

 

 

 

Must have completed two (2) projects with 

similar nature, complexity and magnitude 

in the last five (5) years from the date of 

tender opening each of which each must be 

of a value more than 80% and above of 

contract price quoted for this project. 

 

Atleast one of the jobs cited should have 

involved a bank or a sacco 

 

Job 1 

  

 

 

 

 

 

 

 

30 MARKS 

Award letter or contract extract 

indicating value of the job 

5 Marks 

Completion Certificate 3 Marks 

Professional recommendation letter 

from the engineer/architect who 

supervised the job 

 

3 Marks 

Registration certificate or practicing 

licence from the professional referee 

above 

4 Marks 

 

Job 2 (Bank/Sacco) 

 

Award letter or contract extract 

indicating value of the job 

5 Marks 

Completion Certificate 3 Marks 

Professional recommendation letter 

from the engineer/architect who 

supervised the job 

 

3 Marks 

Registration certificate or practicing 

licence from the professional referee 

above 

 

4 Marks 

b) Methodology 

    Method statement 3 Marks  

 

    Organogram 3 Marks 
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    Work Programme (detailing, scope 

ofworks, identifying time scales, 

lead times, development phases 

and 

durations, sequence of activities, 

critical path and human and 

material resource needed to reach 

each milestone 

6 Marks 
 

22 marks 

    

     Cash Flow Plans/projection 4 Marks 

    Quality control/Material testing 3 Marks 

    Occupational safety and health 
measures 

3 Marks 

c) Environmental and Social Management plan 
5 marks 5 marks 

TOTAL MARKS 100 marks 

NOTE: Any additional information pertaining to this tender that does not fit in the standard tender forms may be printed in indelible ink on the tenderer’s 
stationery on its letterhead as long as it does not distort the information therein 

Tenderers who do not attain the set minimum required pass mark of 70 % in the TECHNICAL EVALUATION CRITERIA part B (above) will be deemed non 
responsive 

 

 

 

Only Candidates who attain a minimum score of 70% and above in Technical Evaluation as per the criteria above shall be subjected to Financial 

Evaluation.  
 STAGE 3 -FINANCIAL EVALUATION;   
Bidders who will be considered responsive at Stage 2- Technical Evaluation will be subjected to further evaluation of their financial bid. This will involve 

checking of arithmetic errors, consistency of rates and completeness of the financial bid.   
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 STAGE 4 –DUE DILIGENCE AND RECOMMENDATION FOR AWARD  
The lowest evaluated bidder whose financial bid is competitive and consistent will be recommended for award after undertaking due diligence to verify the 

authenticity and compliance to the conditions of tender. The following parameters shall be considered:  

 

1  2  3  4  5  

Item 

No.  
Qualification Subject  Qualification Requirement  Document To be  

Completed by Tenderer  
For Procuring 

Entity’s Use 

(Findings)  
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1  Due Diligence:   
 A.  Visitation  of  

Candidate’s project sites of 

relevant building works.   

  

  

  
The evaluation committee shall visit at least two (2) project sites of relevant 

building works that fall in the two categories listed below:  

  
CATEGORY I: One (1) building Project, CURRENTLY UNDER 

CONSTRUCTION.  

  
The project submitted in this category MUST meet the requirements below:    

  

i. The project MUST be located in Kenya.    

ii. The project MUST have commenced within the last ten (10) years.  

iii. The project MUST have a minimum contract sum of Kenya Shillings one 
hundred million (Kshs.100 million).   

iv. The project MUST have at least two levels; ground plus one.  

v. The project MUST have letters of reference from the respective Client and 

the project Lead Consultant.  

   

The project will be evaluated as follows:  

Construction techniques   

 Plant, machinery and equipment   

 Health and safety measures put in place   

 Management of materials   

 Labour management   

 Progress of works   

 Quality of the works   

 Quality control measures put in place  

 General site organization   

 Environmental measures put in place    

  

 

 

 

  

Attach all relevant 

documents to meet this 

criterion  

  
  

 

1  2  3  4  5  
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Item 

No.  
Qualification Subject  Qualification Requirement  Document To be  

Completed by 

 Tenderer  

For Procuring 

Entity’s Use 

(Findings)  

      CATEGORY II: One completed and occupied building project.   
   
The project submitted in this category MUST meet the requirements below:   
   

a) The project MUST be located in Kenya.    
b) The project MUST have commenced within the last ten (10) years.  
c) The project MUST have a minimum contract sum of Kenya  

Shillings One hundred million (Kshs.100 million).   

d) The project MUST have at least 2 levels ground plus one.  
e) The project MUST have letters of reference from the respective 

Client and the project Lead Consultant.  
  
The project will be evaluated as follows:   

 Plumbness, Squareness, Alignment, and Levelness of various 

building components   
 Integrity, Quality and standard of materials   
 Cutting, forming, placing and jointing of materials and 

components   
 Meeting the project timelines  
 Satisfaction of the Client (upon contacting Client)  
 Satisfaction of the Lead Consultant (upon contacting the Lead 

Consultant)   
 Satisfaction of the end user   
 Aging of the building   

         

Attach all relevant 

documents to meet this 

criterion  

  

1   B.  Visitation  
Candidate’s 
workshops/  
facilities  

of 

 t

he yard/ 

storage  

The evaluation committee will visit the Candidate’s construction 

yard/workshop/storage facility. Documentary proof of ownership or lease 

of the yard, workshop and storage facilities MUST be provided.  The 

evaluation of the  

Attach all relevant 

documents to meet this 

criterion  
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1  2  3  4  5  

Item 

No.  
Qualification Subject  Qualification Requirement  Document To be  

Completed by Tenderer  
For Procuring 

Entity’s Use 

(Findings)  

   above will be as follows:   
i. Inspection of the Candidate’s yard; adequacy, location  
ii. Inspection of the Candidate’s storage facilities; adequacy, 
organization  and location  iii. Inspection of the Candidate’s workshop 

facilities; variety of workshop equipment, capacity   
  

  

1  C.  Inspection  of  the  
Candidate’s construction 
plant, machinery and  
equipment   
  

The evaluation committee will visit the Candidate’s construction yard or a 
site where they have kept their construction plant, machinery and 

equipment.  
Documentary proof of ownership or lease of the plant, machinery and 

equipment MUST be provided.  The Candidate MUST also attach a letter 
of commitment that the plant, machinery and equipment will be available 

for the project if it is awarded to them. The evaluation of the above will be 
as follows:   
 ii. Concreting equipment  iii. Vertical 

transportation equipment  iv. 
Vehicular transportation equipment   
v. Earthmovers/ compactors  vi. 
Power tools/ generator    
  
  

Form EQU: Equipment, 

with all relevant 

attachments to meet this 

criterion  
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   D.  Visitation  of  the  
Candidate’s office   
  

The evaluation committee shall visit the Candidate’s offices. The 
Candidate MUST state a detailed location of their offices in the 
Confidential Business Questionnaire as provided in the standard 
documents. Documentary proof of ownership or lease of the premises 
MUST be provided.  
  
The evaluation committee shall evaluate the following:  

 

(i) Office equipment   

(ii) Office furniture  

(iii) Staff establishment levels 

 

Confidential Business 

Questionnaire, with all 

relevant attachments to 

meet this criterion  
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  SECTION IV - TENDERING FORMS  

QUALIFICATION FORMS  

  

1. FOREIGN TENDERERS 40%RULE  

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils 

this condition.  
  

ITEM Description of Work Item Describe location 

of Source 

COST in 

K. shillings 

Comments, if any 

A Local Labor 

1     

2     

3     

4     

5     

B Sub contracts from Local sources 

1     

2     

3     

4     

5     

C Local materials    

1     

2     

3     

4     

5     

E Add any other items 

1     

2     

3     

4     

5     

6     

 TOTAL COST LOCAL CONTENT XXXXX  

27   
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 2. FORMEQU: EQUIPMENT  

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability 
to meet the requirements for the key equipment listed in Section III, Evaluation and Qualification 

Criteria. A separate Form shall be prepared for each item of equipment listed, or fo ralternative 

equipment proposed by the Tenderer.  
  

Item of equipment  
  

  

Equipment 

information  

  

Name of manufacturer  
  

 Model and power rating  

Capacity  
  

 Year of manufacture  

Current status  

  

  

Current location  
  

  

Details of current commitments  
  
  

  

Source  Indicate source of the equipment  
  Owned  Rented   Leased   Specially manufactured  

  

  

  

Omit the following information for equipment owned by the Tenderer.  

Owner  
  

  
  
  

Name of owner  

Address of owner  
  
  

Telephone  Contact name and title  

Fax  Telex  

Agreements  Details of rental / lease / manufacture agreements specific to the project  
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  3. FORM PER -1  

Contractor's Representative and Key Personnel Schedule  

Tenderers should provide the names and details of the suitably qualified Contractor's Re 

presentative and Key Personnel to perform the Contract. The data on their experience should be 

supplied using the Form PER-2 below for each candidate.  

Contractor' Representative and Key Personnel  

1. Title of position: Contractor’s PROJECT MANAGER 

Name of candidate: 

Duration of appointment: [insert the whole period (start and end dates) for which this position will be 

engaged] 

Time commitment: for this 

position: 

[insert the number of days/week/months/ that has been scheduled for this position] 

Expected time schedule for 

this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

2. 
 

Title of position: [_SITE AGENT_] 

Name of candidate: 

Duration of appointment: [insert the whole period (start and end dates) for which this position will be 

engaged] 

Time commitment: for this 

position: 

[insert the number of days/week/months/ that has been scheduled for this position] 

Expected time schedule for 

this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

3. 
 

Title of position: [  FOREMAN _] 

Name of candidate: 

Duration of appointment: [insert the whole period (start and end dates) for which this position will be 

engaged] 

Time commitment: for this 

position: 

[insert the number of days/week/months/ that has been scheduled for this position] 

Expected time schedule for 

this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 
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4. FORM PER - 2:  

Resume and Declaration - Contractor's Representative and Key Personnel.  
   

Name of Tenderer  

  

  

Position [#1]: [title of position from Form PER-1]  
  

Personnel 

information  
Name:   
  

Date of birth:  

  Address:  
  

E-mail:  

  
  

  

  

    

Professional qualifications:  
  

Academic qualifications:  
  

Language proficiency: [language and levels of speaking, reading and writing skills]   
  

Details  
  

  

  

  

  

Address of Procuring Entity:  
  

Telephone:  
  

Contact (manager / personnel officer):  

Fax:  
  

  

Job title:  
  

Years with present Procuring Entity:  

  

Summarize professional experience in reverse chronological order. Indicate particular technical and 

managerial experience relevant to the project.  

  

Project   Role  
Duration of 

involvement  
Relevant experience  

[main 

project 

details]  

[role and  
responsibilities on the 

project]  
[time in role]  

[describe the experience relevant to this 

position]   

        

        

        

  

  

  

Declaration  
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I, the undersigned [insert either “Contractor’s Representative” or “Key Personnel” as applicable], 
certify that to the best of my knowledge and belief, the information contained in this Form PER-2 
correctly describes myself, my qualifications and my experience.  
  

I confirm that I am available as certified in the following table and throughout the expected time 

schedule for this position as provided in the Tender:   

   

Commitment  Details  
Commitment to duration of contract:  [insert period (start and end dates) for which this  

Contractor’s Representative or Key Personnel is available 

to work on this contract]  

Time commitment:  [insert period (start and end dates) for which this  
Contractor’s Representative or Key Personnel is available 

to work on this contract]  

  

I understand that any misrepresentation or omission in this Form may:  

  

(a)  be taken into consideration during Tender evaluation; (b) 
 result in my disqualification from participating in the Tender; (c) 
 result in my dismissal from the contract.  
  

  

Name of Contractor’s Representative or Key Personnel: [insert name]    

        

Signature: __________________________________________________________  

  

Date: (day month year): _______________________________________________  

  

Countersignature of authorized representative of the Tenderer:  

  

Signature: ________________________________________________________  

  

Date: (day month year): ______________________________________________  
  

 

   

5. TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION  

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and 
Qualification Criteria the Tenderer shall provide the information requested in the corresponding 
Information Sheets included hereunder.  

 

5.1 FORM ELI -1.1 Tenderer Information Form  

Date:  ITT No. and title:      

Tenderer's name  
In case of Joint Venture (JV), name of each member:  
Tenderer's actual or intended country of registration: 

[indicate country of Constitution]  
Tenderer's actual or intended year of incorporation:  
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Tenderer's legal address [in country of registration]:  
  
Tenderer's authorized representative information  
Name: _____________________________________  
Address: ___________________________________  
Telephone/Fax numbers: _______________________  
E-mail address: ______________________________  
1. Attached are copies of original documents of;  
 Articles of Incorporation (or equivalent documents of constitution or association), and/or 
documents of registration of the legal entity named above, in accordance with ITT 3.6  
 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5  
In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents 

establishing:  Legal and financial autonomy  
• Operation under commercial law  
• Establishing that the Tenderer is not under the supervision of the Procuring Entity  

  
2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.  

  

  

  

5.2 FORM ELI -1.2  

Tenderer's JV Information Form  
(to be completed for each member of Tenderer's JV)  

Date:   ITT No. andtitle:      

  

Tenderer’s JV name:  
  
JV member’s name:  
  
JV member’s country of registration:  
  
JV member’s year of constitution:  
  
JV member’s legal address in country of constitution:  
  
JV member’s authorized representative information  
Name: ____________________________________  
Address: __________________________________  
Telephone/Fax numbers: _____________________  
E-mail address: _____________________________  

  
1. Attached are copies of original documents of  
 Articles of Incorporation (or equivalent documents of constitution or association), and/or 
registration documents of the legal entity named above, in accordance with ITT 3.6.  
 In case of a state-owned enterprise or institution, documents establishing legal and financial 
autonomy, operation in accordance with commercial law, and that they are not under the supervision of 
the Procuring Entity, in accordance with ITT 3.5.  
  
2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.  
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5.3 FORM CON –2  

Historical Contract Non-Performance, Pending Litigation and Litigation History  

  

Tenderer’s Name: ________________  
Date: ______________________  

JV Member’s Name_________________________  
ITT No. and title: ___________________________  

  

  

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria   
 Contract non-performance did not occur since 1st January [insert year] specified in Section III, 

Evaluation and Qualification Criteria, Sub-Factor 2.1.  
  
 Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation and 

Qualification Criteria, requirement 2.1  
  
 Contract(s) withdrawn since 1st January [insert year] specified in Section III, Evaluation and 

Qualification Criteria, requirement 2.1  
Year  Non- performed 

portion of 

contract  

Contract 

Identification   
Total Contract 

Amount (current 

value, currency, 

exchange rate and 

Kenya Shilling 

equivalent)  
[insert 

year]  
[insert amount 

and percentage]  
Contract Identification: [indicate complete contract 
name/ number, and any other identification]  
Name of Procuring Entity: [insert full name]  
Address of Procuring Entity: [insert street/city/country]  
Reason(s) for nonperformance: [indicate main 

reason(s)]  

[insert amount]  

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria  
 No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, 

SubFactor 2.3.  
 Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-

Factor 2.3 as indicated below.  
  

  

Year of 

dispute  
Amount in dispute 

(currency)  
Contract Identification  Total Contract Amount  

(currency), Kenya Shilling 

Equivalent (exchange 

rate)  

    Contract Identification: _________ 

Name of Procuring Entity: 

____________  
Address of Procuring Entity:  
__________  
Matter in dispute: ______________  
Party who initiated the dispute: ____  
Status of dispute: ___________  
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    Contract Identification:   
Name of Procuring Entity:   
Address of Procuring Entity:   
Matter in dispute:   
Party who initiated the dispute:   
Status of dispute:   

  

Year of 

dispute  
Amount in dispute 

(currency)  
Contract Identification  Total Contract Amount  

(currency), Kenya Shilling 

Equivalent (exchange 

rate)  
Litigation History in accordance with Section III, Evaluation and Qualification Criteria  

 No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, 

SubFactor 2.4.  
 Litigation History in accordance with Section III, Evaluation and Qualification Criteria, 

SubFactor 2.4 as indicated below.  

[insert year]  [insert percentage]  Contract Identification: [indicate 

complete contract name, number, 
and any other identification] Name 

of Procuring Entity: [insert full 
name]  
Address of Procuring Entity: [insert 
street/city/country]  
Matter in dispute: [indicate main 
issues in dispute]  
Party who initiated the dispute: 
[indicate “Procuring Entity” or  

“Contractor”]  
Reason(s) for Litigation and award 

decision [indicate main reason(s)]  

[insert amount]  

  

Include details relating to potential bid-rigging practices such as previous occasions where tenders were 

withdrawn, joint bids with competitors, subcontracting work to unsuccessful tenderers, etc.  

  

    



 

63 

 

  

 5.4  

3.1: Financial Situation and Performance  

  

Tenderer’s Name: ________________ Date: 

______________________ JV Member’s 
Name_________________________  
ITT No. and title: ___________________________  

  

5.4.1.  Financial Data  
  

Type of Financial information 

in___________________  
(currency)    

Historic information for previous _________years,  
______________  
(amount in currency, currency, exchange rate*, USD 

equivalent)  

  Year 1  Year 2  Year 3  Year 4  Year 5  

Statement of Financial Position (Information from Balance Sheet)  

Total Assets (TA)            

Total Liabilities (TL)            

Total Equity/Net Worth (NW)            

Current Assets (CA)            

Current Liabilities (CL)            

Working Capital (WC)            

Information from Income Statement  

Total Revenue (TR)            

Profits Before Taxes (PBT)            

Cash Flow Information   

Cash Flow from Operating 

Activities  
          

*Refer to ITT 15 for the exchange rate  
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5.4.2  Sources of Finance  
  

Specify sources of finance to meet the cash flow requirements on works currently in progress and for 

future contract commitments.  

  

No.  
Source of finance  Amount (Kenya Shilling 

equivalent)  

1  
  
  

  

2  
  
  

  

3  
  
  

  

  

5.4.3  Financial documents  
  

The Tenderer and its parties shall provide copies of financial statements for TWO years pursuant 

Section III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:  

(a) reflect the financial situation of the Tenderer or in case of JV member, and not an 

affiliated entity (such as parent company or group member).  

(b) be independently audited or certified in accordance with local legislation.  

(c) be complete, including all notes to the financial statements.  

(d) correspond to accounting periods already completed and audited.  

  Attached are copies of financial statements1  for the TWO Years required above; and complying 

with the requirements  

     

                                                           
1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the 

reason for this should be justified.  



 

65 

 

  

 5.5 3.2:  

Average Annual Construction Turnover  
  

Tenderer’s Name: ________________  
Date: ______________________  
JV Member’s Name_________________________  
ITT No. and title: ___________________________  

  

   Annual turnover data (construction only)  

Year  Amount  

Currency  
Exchange rate  Kenya Shilling 

equivalent  
[indicate 

year]  
[insert amount and indicate 

currency]  
    

        

        

        

        
Average  
Annual  
Construction  
Turnover *  

      

  

*   See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2.  
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 5.6 3.3:  

Financial Resources  
  

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, 
and other financial means, net of current commitments, available to meet the total construction cash 

flow demands of the subject contract or contracts as specified in Section III, Evaluation and 
Qualification Criteria  
  

Financial Resources   
No.  Source of financing  Amount (Kenya Shilling equivalent)  

1  
  
  

  

2  
  
  

  

3  
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 5.7 3.4:  

Current Contract Commitments / Works in Progress  
  

Tenderers and each member to a JV should provide information on their current commitments on all 
contracts that have been awarded, or for which a letter of intent or acceptance has been received, or 

for contracts approaching completion, but for which an unqualified, full completion certificate has yet 
to be issued.  
  

Current Contract Commitments     

No.  Name of 

Contract  
Procuring  
Entity’s  

Contact Address, Tel,   

Value of  
Outstanding  
Work  
[Current Kenya  
Shilling /month  
Equivalent]  

Estimated  
Completion  
Date  

Average Monthly  
Invoicing Over Last  
Six Months  
[Kenya Shilling  
/month)]  

1            

2            

3            

4            

5            
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 5.8 FORM EXP  4.1 
  

General Construction Experience  

  

Tenderer’s Name: ________________ Date: 

______________________ JV Member’s 
Name_________________________  
ITT No. and title: ___________________________  

  

Page _______________of ______________pages  

  

Starting  
  
Year  

Ending 

Year  
Contract Identification  Role of Tenderer  

    Contract name: ____________________  
Brief Description of the Works performed by the  
Tenderer: _____________________________  
Amount of contract: ___________________  
Name of Procuring Entity: ____________________  
Address: _____________________________  

  

    Contract name: _________________________  
Brief Description of the Works performed by the  
Tenderer: _____________________________  
Amount of contract: ___________________  
Name of Procuring Entity: ___________________  
Address: _________________________  

  

    Contract name: ________________________  
Brief Description of the Works performed by the  
Tenderer: __________________________  
Amount of contract: ___________________  
Name of Procuring Entity: ___________________  
Address: _________________________  

  

     



   -  
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 5.9 FORM EXP  4.2(a)  

Specific Construction and Contract Management Experience  
  

Tenderer’s Name: ________________  
Date: ______________________  
JV Member’s Name_________________________  
ITT No. and title: ___________________________  

  

Similar Contract No.   Information    

Contract Identification      

Award date      

Completion date      

Role in Contract  
  

Prime  
Contractor   

Member in   
JV   
  

Management  
Contractor  
  

Sub- 
contractor  
  

Total Contract Amount    Kenya Shilling   
If member in a JV or sub-contractor, 

specify participation in total Contract 

amount  

       

Procuring Entity's Name:      
Address:  
Telephone/fax number E-mail:  

    

  

  

 5.9  FORM EXP - 4.2 (a) (cont.)  
  

Specific Construction and Contract Management Experience (cont.)  
  

Similar Contract No.   Information  

Description of the similarity in accordance 

with Sub-Factor 4.2(a) of Section III:  
   

1.   Amount    
2.  Physical size of required works 

items  
  

3.   Complexity    
4.   Methods/Technology    
5.   Construction rate for key activities   
6.   Other Characteristics    
    

 5.10  FORM EXP  4.2(b)  
  

Construction Experience in Key Activities  

  

Tenderer's Name: ________________  



-  
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Date: ___________________  
Tenderer's JV Member Name: __________________  
Sub-contractor's Name2 (as per ITT 34): ________________  
ITT No. and title: _____________________  

  

All Sub-contractors for key activities must complete the information in this form as per ITT 

34 and Section III, Evaluation and Qualification Criteria, Sub-Factor 4.2.  

  

1. Key Activity No One: _  

_______________________  

  Information  
Contract Identification    

Award date    

Completion date    

Role in Contract  
  

Prime  
Contractor  
  

Member in   
JV   
  

Management  
Contractor  
  

Sub-

contractor  
  

Total Contract Amount    Kenya Shilling  

Quantity (Volume, number or rate of 

production, as applicable) performed under 
the contract per year or part of the year  
  

Total quantity in  

the contract (i)  
Percentage  participation  
(ii)  

Actual  
Quantity  
Performed   
(i) x (ii)   

Year 1        

Year 2        

Year 3        

Year 4        

Procuring Entity’s Name:     

Address:  
Telephone/fax number E-

mail:  

  

  

  

  

  

  

  Information  

                                                           
2 If applicable  
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Description of the key activities in 

accordance with Sub-Factor 4.2(b) of 

Section  
III:  

  

    
  

    

    

    

    

  

  

  

2. Activity No. Two   

3. …………………  
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OTHER FORMS  

  

6. FORM OF TENDER  

INSTRUCTIONS TO TENDERERS  

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing 

the Tenderer's complete name and business address.  

ii) Allitalicized text is to help Tenderer in preparing this form.  

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER 
DETERMINATION and the SELF DECLARATION OF THE TENDERER attached to this Form of 
Tender.  

  
iv) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.  

• Tenderer's Eligibility- Confidential Business Questionnaire  

• Certificate of Independent Tender Determination  

• Self-Declaration of the Tenderer  

Date of thisTender submission: [insert date (as day, month and year) of Tender submission] 

Request            for Tender No.:  [insert identification] Name and description of Tender 

[Insert as per ITT) Alternative No.: [insert identification No if this is a Tender for an 

alternative]  

To: [insert complete name of Procuring Entity]  

Dear Sirs,  

  

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for 

the execution of the above named Works, we, the undersigned offer to construct and complete the 

Works and remedy any defects therein for the sum3 of Kenya Shillings [[Amount in figures]  

 

 _________________________________________ Kenya  Shillings  [amount  in  
 

 

words]____________________________________________________________________ 

 

 

____________________________________________________________________  

  

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible 

after the receipt of the Architect notice to commence, and to complete the whole of the Works 

comprised in the Contract within     Eight  (8) calender months                                    

3. We agree to adhereby this tender until [……………………], and it shall remain binding upon us and 

may be accepted at any time before that date.  

                                                           
3 This sum should be carried forward from the Summary of the Bills of Quantities. 4 

The percentage quoted above should not include provisional sums, and not more than       

two foreign currencies are allowed.  
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4. We understand that you are not bound to accept the lowest or any tender you may receive.  

5. We, the under signed, further declare that:  

i) No reservations: We have examined and have no reservations to the tender document, 

including Addenda issuedinaccordance with ITT 28;  

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance 

with ITT 3 and 4;  

iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by the 

Procuring Entity based on execution of a Tender-Securing or Proposal-Securing Declaration 

in the Procuring Entity's Country in accordance with ITT 19.8;  
  

iv) Conformity: We offer to execute in conformity with the tendering documents and in 
accordance with the implementation and completion specified in the construction schedule, the 

following Works: [insert a brief description of the Works];  

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above 

is: [Insert one of the options below as appropriate]  

vi Option 1, incase of one lot: Total priceis: [insert the total price of the Tender in words and 

figures, indicating the various amounts and the respective currencies]; or  

Option2, in case of multiple lots:  

(a) Total price of each lot [insert the total price of each lot in words and figures, 

indicating the various amounts and the respective currencies]; and  

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and 

figures, indicating the various amounts and the respective currencies];  

vii) Discounts: The discounts offered and the methodology for their application are:  

viii) The discounts offered are: [Specify in detail each discount offered.]  

ix) The exact method of calculations to determine the net price after application of 
discounts is shown below: [Specify in detail the method that shall be used to apply the 
discounts];  

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 
(as amended, if applicable) from the date fixed for the Tender submission deadline 

specified in TDS 22.1 (as amended, if applicable), and it shall remain binding upon us 

and may be accepted at any time before the expiration of that period;  

xi) Performance Security: If our Tender is accepted, we commit to obtaina Performance 

Security in accordance with the Tendering document;  

xii) One Tender Per Tender: Weare not submitting any other Tender(s) as an individual 

Tender, and we are not participating in any other Tender(s) as a Joint Venture member 
or as a sub-contractor, and meet the requirements of ITT 3.4, other than alternative 

Tenders submitted in accordance with ITT 13.3;  

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, 
Engineer, manufacturers, or service providers for any part of the contract, are not 

subject to, and not controlled by any entity or individual that is subject to, a temporary 
suspension or a debarment imposed by the Public Procurement Regulatory Authority 

or  
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any other entity of the Government of Kenya, or any international organization.  

xiv) State-owned enterprise or institution: [select the appropriate option and delete the 
other] [We are not a state- owned enterprise or institution]/[We are a state-owned 
enterprise or institution but meet the requirements of ITT3.8];  

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, 
gratuities, or fees with respect to the tender process or execution of the Contract: [insert 
complete name of each Recipient, its full address, the reason for which each 
commission or gratuity was paid and the amount and currency of each such 
commission or gratuity].  

  

Name of Recipient  Address  Reason  Amount  

                

                

                

                

(If none has been paid or is to be paid, indicate “none.”)  

xvi) Binding Contract: We understand that this Tender, together with your written 
acceptance there of included in your Letter of Acceptance, shall constitute a binding 

contract between us, until a formal contract is prepared and executed;  

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest 

evaluated cost Tender, the Most Advantageous Tender or any other Tender that you 

may receive;  

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no 

personacting for us or on our behalf engages in any type of Fraud and Corruption; and  

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, 

noncollusive and made with the intention of accepting the contract if awarded. To this 
effect we have signed the “Certificate of Independent Tender Determination” attached 

below.  

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public 

Procurement and Asset Disposal, copy available from (specify website) during 

the procurement process and the execution of any resulting contract.  

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our 

Tender:  

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are no tin 

any conflict to interest.  

b) Certificate of Independent Tender Determination - to declare that we completed the 

tender without colluding with other tenderers.  

(a) Self-Declarationo f the Tenderer - to declare that we will, if awarded a contract, not 

engage in any form of fraud and corruption.  

(d)  Declaration and commitment to the Code of Ethics for Persons Participating in Public 

Procurement and Asset Disposal.  



 

76 

 

  

Further, we confirm that we have read and understood the full content and scope of 

fraud and corruption as informed in “Appendix 1 - Fraud and Corruption” attached to 

the Form of Tender.  

  

Name of the Tenderer: *[insert complete name of person signing the Tender]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert 

complete name of person duly authorized to sign the Tender]  

Title of the person signing the Tender: [insert complete title of the person signing the 

Tender]  

Signature of the person named above: [insert signature of person whose name and capacity 

are shown above]  

Date signed [insert date of signing] day of [insert month], [insert year]  

 Datesigned  dayof  , 

 Notes  
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture 

as Tenderer.  
**Person signing the Tender shall have the power of attorney given by the Tenderer to 

be attached with the Tender.   
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(a) TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE  

Instruction to Tenderer  

Tender is instructed to complete the particulars required in this Form, one form for each entity if 

Tender is a JV. Tenderer is further reminded that it is an offence to give false information on this 

Form.  

 (a)  Tenderer'sdetails  

  

  ITEM  DESCRIPTION  

1  Name of the Procuring Entity    

2  Reference Number of the Tender    

3  Date and Time of Tender Opening    

4  Name of the Tenderer    
5  Full Address and Contact Details of the 

Tenderer.  
  
  
  
  
  

1. Country  
2. City   
3. Location  
4. Building  
5. Floor   
6. Postal Address   
7. Name and email of contact person.  

6  Current Trade License Registration  
Number and Expiring date [attach certified 

copy]  

  

7  Name, country and full address (postal and 

physical addresses, email, and telephone 
number) of Registering Body/Agency  
[attach certificate of 

incorporation/registration]   

  

8  Description of Nature of Business    
9  Maximum value of business which the 

Tenderer handles.  
  

10  State if Tenders Company is listed in stock 

exchange, give name and full address 

(postal and physical addresses, email, and 

telephone number) of state which stock 

exchange  

  

  

General and Specific Details  

(b) Sole Proprietor, provide the following details.  

 Name in full  Age   
Nationality  Country of Origin   Citizenship       

[attach certified copy of registration]  

  

  

(c) Partnership, provide the following details.  
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  Names of Partners  Nationality  Citizenship  % Shares owned  

1          
2          
3          
[attach certified copy of registration]  

(d) Registered Company, provide the following details.  

I)  Private or public Company    ii)  State the nominal and issued capital of the 

Company   

Nominal Kenya Shillings (Equivalent)........................................................... Issued 

Kenya Shillings (Equivalent)...............................................................  

 iii)  Give details of Directors as follows.  

  

  Names of Director  Nationality  Citizenship  % Shares owned  

1          

2          

3          
[attach certified copy of registration]  

  

(e) DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity.  

[attach certified copy of CR12 or equivalent]  

i)  Are there any person/persons in…………………… (Name of Procuring Entity) who has/have 

an interest or relationship in this firm? Yes/No………………………  

If yes, provide details as follows.  

  
  Names of Person  Designation in the 

Procuring Entity  
Interest or Relationship with 

Tenderer  
1        

2        

3        
 (i)  Conflict of interest disclosure  

  Type of Conflict  Disclosure  
YES OR NO  

If YES provide details of the relationship 

with Tenderer  
1  Tenderer is directly or indirectly 

controls, is controlled by or is under 

common control with another 

tenderer.  

    

2  Tenderer receives or has received 

any direct or indirect subsidy from 

another tenderer.  

    

3  Tenderer has the same legal 

representative as another tenderer  
    

4  Tender has a relationship with      

  Type of Conflict  Disclosure  
YES OR NO  

If YES provide details of the relationship 

with Tenderer  
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 another tenderer, directly or through 

common third parties, that puts it in 

a position to influence the tender of 

another tenderer, or influence the 

decisions of the Procuring Entity 

regarding this tendering process.  

  

5  Any of the Tenderer’s affiliates 

participated as a consultant in the 

preparation of the design or 

technical specifications of the works 

that are the subject of the tender.   

    

6  Tenderer would be providing goods, 

works, non-consulting services or 

consulting services during 

implementation of the contract 

specified in this Tender Document.   

    

7  Tenderer has a close business or 
family relationship with a  
professional staff of the Procuring  
Entity who are directly or indirectly 

involved in the preparation of the 
Tender  
document or specifications of the 

Contract, and/or the Tender 

evaluation process of such contract.  

    

8  Tenderer has a close business or 

family relationship with a 

professional staff of the Procuring 

Entity who would be   involved in 

the implementation or supervision 

of the such Contract.   

    

9  Has the conflict stemming from 

such relationship stated in item 7 

and 8 above been resolved in a 

manner acceptable to the Procuring 

Entity throughout the tendering 

process and execution of the 

Contract.  

    

Certification  

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate 

as at the date of submission.  

Full  

Name 

    

Title or  

Designation 
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 (Signature)  (Date)  
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b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION  

I, the undersigned, in submitting the accompanying Letter of Tender to the             [Name of Procuring 
Entity] for:  [Name and number of tender] in response to the request for tenders made by:         

[Name of Tenderer] do hereby make the following statements that I certify to be true and complete in 

every respect:  

I certify, on behalf of [Name of Tenderer] that:  

1. I have read and I understand the contents of this Certificate;  

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete 

in every respect;  

3. Iamthe authorized representative of the Tenderer with authority to sign this Certificate, and to submit 

the Tender on behalf of the Tenderer;  

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall 

include any individual or organization, other than the Tenderer, whether or not affiliated with the 

Tenderer, who:  

a) Has been requested to submit a Tender in response to this request for tenders;  
b) could potentially submit a tender in response to this request for tenders, based on their 

qualifications, abilities or experience;  

5. TheTenderer discloses that [check one of the following, as applicable]:  

a) The Tenderer has arrived at the Tender independently from, and without consultation, 

communication, agreement or arrangement with, any competitor;  

b) theTenderer has entered into consultations, communications, agreements or arrangements with 

one or more competitors regarding this request for tenders, and the Tenderer discloses, in the 
attached document(s), complete details thereof, including the names of the competitors and the 

nature of, and reasons for, such consultations, communications, agreements or arrangements;  

6. Inparticular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: a) prices;  

b) methods, factors or formulas used to calculate prices;  
c) the intentiono r decision to submit, or not to submit, a tender; or  

d) the submission of a tender which does not meet the specifications of the request for Tenders; 

except as specifically disclosed pursuan tto paragraph (5)(b) above;  

7. In addition, there has been no consultation, communication, agreement or arrangement with any 

competitor regarding the quality, quantity, specifications or delivery particulars of the works or 
services to which this request for tenders relates, except as specifically authorized by the procuring 

authority or as specifically disclosed pursuant toparagraph(5)(b) above;  

8. Thetermsofthe Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly 

or indirectly, to any competitor, prior to the date and time of the official tender opening, or of the 
awarding of the Contract, whichevercomesfirst, unless otherwise required byl aw or as specifically 

disclosed pursuant to paragraph (5)(b) above.  
  

Name 

    
Title 
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Date   

   
  

[Name, title and signature of authorized agent of Tenderer and Date]   
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 (c)  SELF- DECLARATION FORMS  

FORM SD1  
  

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED 

IN THE MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL 

ACT 2015.  

I, ……………………………………., of Post Office Box …….………………………. being a resident 
of………………………………….. in the Republic of ……………………………. do  
hereby make a statement as follows: -  

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Direct or 

of  
………....……………………………….. (insert name of the Company) who is a Bidder in respect of 

Tender No.  
………………….. for ……………………. (insert tender title/description) for 

……………………. (insert name of the Procuring entity) and duly authorized and competent 
to make this statement.  

  

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from 

participating in procurement proceeding under Part IV of the Act.   
3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief.  

  

 ………………………………….  ……………………………….         ………………………   
 (Title)    (Signature)    (Date)  

  

Bidder Official Stamp  

FORM SD2  
  

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY 

CORRUPT OR FRAUDULENT PRACTICE.  

  
I, ……………………………………of P.O. Box ………..................………………. being a resident 

of………………………………….. in the Republic of ……………….  do hereby make a statement 

as follows: -   
1. THAT I  am  the  Chief  Executive/Managing  Director/Principal  Officer/Director 

 of  
…….................................. (insert name of the Company) who is a Bidder in respect of Tender 

No.…………………. for………………… (insert tender title/description) for ………………  
(insert name of the Procuring entity) and duly authorized and competent to make this statement.  

  

2. THAT theafore said Bidder, its servants and/or agents/subcontractors will not engage in any corrupt 
or fraudulent practice and has not been requested to pay any inducement to any member of the Board, 

Management, Staff and/or employees and/or agents of ……………………. (insert name of the 

Procuring entity) which is the procuring entity.  

  

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any 

inducement to any member of the Board, Management, Staff and/or employees and/or agents of 

……………………. (name of the procuring entity).  
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4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other 

bidders participating in the subject tender  

5. THAT what is deponed to here in above is true to the best of my knowledge information and belief.  

 …………………………………………  ………………………………  ……..........………  
 (Title)          (Signature)      (Date)  

  

Bidder's Official Stamp  

DECLARATION AND COMMITMENT TO THE CODE OF ETHICS  

  
I …………………………………. (person) on behalf of (Name of the Business/ Company/Firm)  

..............................…………………………………………………….. declare that I have read and 

fully understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and 
the Code of Ethics for persons participating in Public Procurementand Asset Disposal and my 

responsibilities under the Code.  
  

I do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public 

Procurement and Asset Disposal.  

Name of Authorized signatory................................................................................................................  

Sign…………….....................................................................................................................................  

Position...................................................................................................................................................  

Office address.........................................................................................................................................   

Telephone................................................................................................................................................   

E-mail…………………………………..................................................................................................  

Name of the Firm/Company……………………………........................................................................  

Date………………………………………………………..................................................................... 

(Company Seal/ Rubber Stamp where applicable)  

  

Witness  

                                                                                                                                                         

Name………………………………………………………...................................................................  

Sign………………………………………………………….................................................................  

Date………………………………………………………………......................................................... 

(d) APPENDIX 1 - FRAUD AND CORRUPTION  

(Appendix 1 shall not be modified)  

1. Purpose  
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1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's 
policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its 

Regulation, and any other Kenya's Acts or Regulations related to Fraud and Corruption, and 
similar offences, shall apply with respect to Public Procurement Processes and Contracts that 

are governed by the laws of Kenya.  

2. Requirements  

2.1 The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 

(applicants/proposers), Consultants, Contractors and Suppliers; any Subcontractors, Sub-
consultants, Service providers or Suppliers; any Agents (whether declared or not); and any of 

their Personnel, involved and engaged in procurement under Kenya's Laws and Regulation, 
observe the highest standard of ethics during the procurement process, selection and contract 

execution of all contracts, and refrain from Fraud and Corruption and fully comply with Kenya's 

laws and Regulations as per paragraphs 1.1 above.  

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes 

rules to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, 
Collusive or Fraudulent practices, and Conflicts of Interest in procurement including 

consequences for offences committed. A few of the provisions noted below highlight Kenya's 

policy of no tolerance for such practices and behavior:  

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, 
collusive or fraudulent practice; or conflicts of interest in any procurement or as set disposal 

proceeding;  

2) A person referred to under subsection (1) who contravenes the provisions of that subsection 

commits an offence;  

3) Without limiting the generality of the subsection (1) and (2), the person shall be: -  

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; 
or  

b) if a contract has already been entered into with the person, the contract shall be voidable;  

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal 

remedy the procuring entity may have;  

5) An employee or agent of the procuring entity or a member of the Board or committee of the 
procuring entity whohas a conflict of interest with respect to a procurement: -  

  
a) Shall not take part in the procurement proceedings;  

b) shall not, after a procurement contract has been entered in to, take part in any decision 

relating to the procurement or contract; and  

c) shall not be a subcontract or for the tender to whom was awarded contract, or a member 
of the group of tenderers to whom the contract was awarded, but the subcontractor 

appointed shall meet all the requirements of this Act.  

6) An employee, agent or member described in subsection (1) who refrains from doing anything 

prohibited under that subsection, but for that subsection, would have been within his or her 

duties shall disclose the conflictofinteresttotheprocuringentity;  

7) If a person contravenes subsection (1) with respect to a conflict of interest described in 

subsection (5)(a) and the contract is awarded to the person or his relative or to another person 
in whom one of them had a direct or indirect pecuniary interest, the contract shall be 

terminated and all costs incurred by the public entity shall be made good by the awarding 

officer. Etc.  
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3. In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:  
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a) Defines broadly, for the purposes of the above provisions, the terms setf orth below as 

follows:  

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another 

party;  
ii) “fraudulent practice” is any act or omission, including is representation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain financial 

or other benefit or to avoid an obligation;  
iii) “collusive practice”is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions of 

another party; “coercive practice” is impairing or harming, or threatening to impair 

or harm, directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party;  

iv) “obstructive practice” is:  

• Deliberately destroying, falsifying, altering, or concealing of evidence 
material to the investigation or making false statements to investigators in 

order to materially impede investigation by Public Procurement Regulatory 
Authority (PPRA) or any other appropriate authority appointed by 

Government of Kenya into allegations of a corrupt, fraudulent, coercive, or 
collusive practice; and/or threatening, harassing, or intimidating any party to 

prevent it from disclosing its knowledge of matters relevant to the 

investigation or from pursuing the investigation; or  

• acts intended to materially impede the exercise of the PPRA's or the appointed 
authority's inspection and audit rights provided for under paragraph 2.3 e. 

below.  

b) Defines more specifically, in accordance with the above procurement Act provisions 

set forth for fraudulent and collusive practices as follows:  

"fraudulent practice" includes a misrepresentation of fact in order to influence a 
procurement or disposal processorthe exercise of a contract to the detriment of the 

procuring entity or the tenderer or the contractor, and includes collusive practices 
amongst tenderers prior to or after tender submission designed to establish tender prices 

at artificial non-competitive levels and to deprive the procuring entity of the benefits of 

free and open competition.  

c) Rejects a proposal for award1 of a contract if PPRA determines that the firm or 

individual recommended for award, any of its personnel, or its agents, or its sub-
consultants, subcontractors, service providers, suppliers and/ or their employees, has, 

directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive 

practices in competing for the contract in question;  

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to 

appropriate authority(ies) for sanctioning and debarment of a firm or individual, as 

applicable under the Acts and Regulations;  

e) Requires that a clause be included in Tender documents and Request for Proposal 
documents requiring(i) Tenderers (applicants/proposers), Consultants, Contractors, and 

Suppliers, and their Sub-contractors, Sub-consultants, Service providers, Suppliers, 
Agents personnel, permit the PPRA or any other appropriate authority appointed by 

Government of Kenya to inspect2 all accounts, records and other documents relating to 
the procurement process, selection and/or contract execution, and to have them audited 

by auditors appointed by the PPRA or any other appropriate authority appointed by 

Government of Kenya; and  
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f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along 
with their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the 

procurement document declaring that they and all parties involved in the procurement 
process and contract execution have not engaged/will not engage in any corrupt or 

fraudulent practices.  
  

  
1For the avoidance of doubt, a party's in eligibility to be awarded a contract shall includee, without limitation, (i) applying for prequalification, 

expressing interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated 

manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment 

introducing a material modification to any existing contract.  
2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the 

Investigating Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, suc 

has evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity 

includes but is not limited to: accessing and examining a firm's or individual's financial records and information, and making copies 

thereof as relevant; accessing and examining any other documents, data and information (whether in hard copyor electronic format) 

deemed relevant for th einvestigation/audit, and making copies there of as relevant; interviewing staff and other relevant individuals; 

performing physical inspections and site visits; and obtaining third party verification of information.   
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FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee]    

  

 Beneficiary:      

 Request forTenders No:    

Date:      TENDER GUARANTEE No.:      

Guarantor:    
  

1. We have been informed that    (here inafter called "the  
Applicant") has submitted or will submit to the Beneficiary its Tender (here inafter called" the 
Tender") for the execution of   under Request for Tenders  

 No.  (“the ITT”).  

  

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be 

supported by a Tender guarantee.  

  

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of ( ) upon receipt by us of the 
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand 

itself or a separate signed document accompanying or identifying the demand, stating that either the 
Applicant:  

  

(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter 

of Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant; 
or  

  

b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender 
Validity Period or any extension there to provided by the Applicant, (i) has failed to execute 
the contract agreement, or (ii) has failed to furnish the Performance.  

  

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of 
copies of the contract agreement signed by the Applicant and the Performance Security and, or 

(b) if the Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of 
the Beneficiary's notification to the Applicant of the results of the Tendering process; or (ii) thirty 

days after the end of the Tender Validity Period.  

  

5. Consequently, any demand for payment under this guarantee must be received by us at the  

office indicated above onor before that date.  

  

  

[signature(s)]  
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Note: All italicized text is for use in preparing this form and shall be deleted from the final 

product.  

 
FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee] - NOT APPLICABLE  

  
TENDER GUARANTEE No.:       
  

  

1. Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its 

tender dated ……… [Date of submission of tender] for the …………… [Name and/or description 

of the tender] (hereinafter called “the Tender”) for  the  execution  of   under  Request  for  Tenders  

No.    (“the ITT”).  

  

2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of  
Insurance Company] having our registered office at …………… (hereinafter called “the 

Guarantor”), are bound unto …………….. [Name of Procuring Entity] (hereinafter called “the  

Procuring Entity”) in the sum of ………………… (Currency and guarantee amount) for which 

payment well and truly to be made to the said Procuring Entity, the Guarantor binds itself, its 

successors and assigns, jointly and severally, firmly by these presents.     

  

   Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __.  

  

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the  
Applicant:  

  

a) has withdrawn its Tender during the period  of  Tender  validity  set  forth  in  the  
Principal's  Letter  of  Tender  (“the  Tender  Validity  Period”),  or  any  extension  thereto  

provided  by  the  Principal;  or  
  

b) having been notified of  the  acceptance  of  its  Tender  by  the  Procuring  Entity  during  
the  Tender  Validity  Period  or  any  extension  thereto  provided  by  the  Principal; (i)  

failed  to  execute  the  Contract  agreement;  or  (ii)  has  failed  to  furnish  the  
Performance  Security,  in  accordance  with  the  Instructions  to  tenderers  (“ITT”)  of  
the  Procuring  Entity's  Tendering  document.  
  

then the guarantee undertakes  to  immediately  pay  to  the  Procuring  Entity  up  to  the  above  

amount  upon  receipt  of  the  Procuring  Entity's  first  written  demand,  without  the  Procuring  
Entity  having  to  substantiate  its  demand,  provided  that  in  its  demand  the  Procuring  

Entity  shall  state  that  the  demand  arises  from  the  occurrence  of  any  of  the  above  events,  

specifying  which  event(s)  has  occurred.  
  

4. This  guarantee  will  expire:  (a)  if  the  Applicant  is  the  successful  Tenderer,  upon  our  receipt  
of  copies  of  the  contract  agreement  signed  by  the  Applicant  and  the  Performance  Security  

and,  or  (b)  if  the  Applicant  is  not  the  successful  Tenderer,  upon  the  earlier  of  (i)  our  
receipt  of  a  copy  of  the  Beneficiary's  notification  to  the  Applicant  of  the  results  of  the  

Tendering  process;  or  (ii)twenty-eight  days  after  the  end  of  the  Tender  Validity  Period.  
  

5. Consequently, any demand  for  payment  under  this  guarantee  must  be  received  by  us  at   

the  office  indicated  above  on  or  before  that  date.  

  

   _________________________   ______________________________  
     [Date ]         [Signature of the Guarantor]  
   _________________________   ______________________________  
     [Witness]          [Seal]  
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Note: All italicized text is for use in preparing this form and shall be deleted from the final product.  
 TENDER SECURING DECLARATION  

  
[The Bidder shall complete this Form in accordance with the instructions indicated]  

Date: .................................................... [insert date (as day, month and year) of Tender Submission] 

Tender No.: .................................................... [insert number of tendering process] To: 

.................................................... [insert complete name of Purchaser] I/We, the  

undersigned, declare that:  

1. I/We understand that, according to your conditions, bids must be supported by a TenderSecuring 

Declaration.  

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any 

contract with the Purchaser for the period of time of [insert number of months or years] starting 
on [insert date], if we are in breach of ourobligation(s) under the bid conditions, because we–(a) 

have withdrawn our tender during the period of tender validity specified by us in the Tendering 
Data Sheet; or (b) having been notified of the acceptance of our Bid by the Purchaser during the 

period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse 

to furnish the Performance Security, in accordance with the instructions to tenders.  

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful 

Tenderer(s), upon the earlier of:  
a) Our receipt of a copy of your notification of the name of the successful Tenderer; or  
b) thirty days after the expiration of our Tender.  

4. I/We understand that if Iam /we are/ in a Joint Venture, the Tender Securing Declaration must 
be in the name of the Joint Venture that submits the bid, and the Joint Venture has not been 

legally constituted at the time of bidding, the Tender Securing Declaration shall be in the names 
of all future partners as named in the letter of intent.  

Signed:…………………………………………………………..……….. Capacity/title  

(director or partner or sole proprietor, etc.) ……….…………........…….  

Name:……………………………………………………………………………….. Duly  

authorized to sign the bid for and on behalf of: [insert complete name of Tenderer]  

 Dated on …………………. day of ……………., ……. [Insert date of signing] Seal orstamp  
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PART II - WORKS REQUIREMENTS  

  

  

  

 



1  

SECTION V - BILLS OF QUANTITIES  

 

Pricing notes 

   Preliminaries :  

i). Particular preliminaries 

ii). General preliminaries 

 

Builders works  

i). Main block 

ii). Power room 

iii). Security room 

iv). Boundary wall 

v). External works 

 

PC AND Provisioal sums 

 

GRAND SUMMARY 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



2  

 PRICING NOTES  

SPECIAL NOTES TO BE READ PRIOR TO PRICING THESE BILLS OF QUANTITIES  

1. The Tenderer shall tender for the above Works in accordance with the drawings, Specifications 

and Bills of Quantities.  

2. The Tenderer is required to check the numbers of the pages of these Specifications and Bills of 

Quantities against the index and should he find any missing, in duplicate or indistinct he must 

inform the Employer at once and have the same rectified.  

3. Should the  Tenderer be  in doubt about the  precise  meaning of any item or  figures, for  any 
reason whatsoever, he must inform the Employer at once in order that the correct meaning may 
be decided before the date for submission of the tenders.  

4. No liability will be admitted or claim allowed in respect of errors in the Tenderer’s Tender due 

to mistakes in the Specifications which should have been rectified in the manner described 

above.  

5. The annexed Bills of Quantities must be fully priced in ink.   The Tenderer shall not alter or 
otherwise qualify the text of these Specifications and Bills of Quantities Any alteration or 
qualification made without authority will be ignored and the text of the Bills of Quantities as 
printed will be adhered to.  

6. The  Tenderer  shall  be  deemed  to  have  made  allowance  in  his  prices  generally  to  cover  
items  of Preliminaries or additions to Prime Cost Sums or other items, if the Tenderer has not 
priced these where appropriate.  

7. All items of measured work shall be priced in detail and tenders containing Lump Sums to cover 
trades or groups of work must be broken down to show prices of each item before they will be 
accepted.  Lump Sums to cover items of Preliminaries shall be likewise broken down if so 
required.  

8. In no case will any expense incurred by Tenderers in preparation of this Tender be allowed.  

9. The copyright of these Specifications and Bills of Quantities is vested in the Quantity Surveyors 

and no part thereof may be reproduced without their express permission given in writing.  

10. The Tenderer is solely responsible for the accurate ordering of materials in accordance with the 
Drawings and Architect’s instructions and no claim for any loss or expense will be entertained 
for orders for materials based upon the Bills of Quantities  

11. If it is found on the examination of a Tender that there are arithmetical errors, then the difference 
between the Tender and the corrected total shall be applied as a percentage adjustment of 
addition or omission on all the builder’s rates so that the original Tender Amount remains 
unaltered.  When calculating the percentage adjustment, the total cost of the Preliminaries, 
Provisional and P.C. sums, Contingencies and any other items of a similar nature shall be 
excluded.  

14.0 All  rates  shall  be  deemed  to  include. All duties, taxes, and other levies payable by the 
contractor under the contract, (In particular VAT and withholding tax), or for any other cause 

as of the date 30 days prior to the deadline for submission of tenders, shall be included in the 
rates and prices and the total tender price submitted by the tenderer. No separate claims on taxes 
will not be allowed 

12. The Bills of Quantities must be priced in Kenya currency i.e. shillings and cents.  
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ITEM DESCRIPTION AMOUNT 

 PARTICULAR PRELIMINARIES 

PARTIES 

 

A 

 

 

 

 

 

 

 

 

 

 

B 

 

 

 

 

C 

 

 

 

 

 

D 

The "EMPLOYER" is 

 

KEWISCO Regulated Non -WDT- Sacco Society Ltd,  

P.O. Box 4491-00200 Nairobi.  

West end Place, Nairobi West off Langa’ta Road, 1st Floor  

Email Address: Info@kewiscosacco.org 

 

 

The "PROJECT MANAGER" 

ENG. BENSON MUKOYA WAMAYA 

PO. BO 52691-00200 

NAIROBI 

 

The "PROJECT ARCHITECT"      

M/s PAESANI LIMITED 

P.O. BOX 47944-00100 

NAIROBI.     

 

The "PROJECT QUANTITY SURVEYOR" 

M/s MICHAEL G WANJOHI.   

P.O. BOX 2615-0200  

NAIROBI.   

 

 

 

E 

 

 

 

 

 

 

 

F 

The "PROJECT STRUCTURAL AND CIVIL ENGINEER" 

M/s APEX SYSTEMS CONSULTING GROUP LTD.   

P.O. BOX 38900 - 00100,   

NAIROBI.   

 

The "PROJECT SERVICES ENGINEER" 

M/s AMSOWCONSULT LIMITED. 

P.O. BOX 63090-00200 

NAIROBI  

 

 

 

 

 

 

 

                        

- 

 

http://sacco.org/
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ITEM DESCRIPTION AMOUNT 

A PRICING ITEMS OF PRELIMINARIES 
Prices SHALL BE INSTERTED against Items of "Preliminaries" in the 

tenderer's priced Bills of Quantities. Where no price is inserted the Contractor 

shall be deemed to have included in his prices or rates for the various items in 

the Bills of Quantities or Specification for all such costs involved in 

complying with all the requirements for the proper execution of the whole of 

the works in the Contract. The contractor is advised to read and understand all 

preliminary items. 

 

 

B DESCRIPTION OF THE WORKS 
The building on reinforced concrete , strip and/or bases foundations, columns, 

beams, suspended slabs staircase and a lift shaft including solid concrete 

block & stone walls plastered and painted. 

Roofs are waterproofed reinforced concrete slabs with epoxy finish and a 

parapet wall. 

All external doors are glazed aluminium, windows are in aluminium, curtain 

walling. 

All internal doors are flush solid/semi solid,glazed aluminium, fire rated 

security doors 

Partitions are powder coated aluminum with laminated glass and part in dry 

wall plywood backed 

Floor finishes are in granite slab, granito tiles, porcelain, ,carpet tiles, etc 

Ceilings are in suspended acoustic tiles on T-profiled aluminium sections  

hang on, gypsum and some areas plaster and paintwork 

Balustrading and railing are stainless steel railing 

External works are site clearance & preparatory works, roads and parking 

areas in cabro , footpaths in PCC slabs, stormwater drainage, foul water 

drainage, water reticulation, electrical reticulation and soft landscaping. 

Electrical works include supply and installation of all electric fittings in 

accordance with engineer’s directions. 

 

 

C FLOOR AREAS 
The total built up area is approximate 1202 Square Metres approximately. The 

total gross floor area is given without warranty but for guidance only. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                        

- 

 Carried to Collection  
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ITEM DESCRIPTION AMOUNT 

 

 

A 
MEASUREMENTS 

In the event of any discrepancies arising between the Bills of Quantities and 

the actual works, the site measurements shall generally take precedence. 

However, such discrepancies between any contract documents shall 

immediately be referred to the PROJECT MANAGER.  For guidance 

 

 

 

 

 

 

 

 

B 

LOCATION OF SITE 

The site of the proposed works is situated along Lang'ata South Road in 

Karen. There shall be scheduled MANDATORY pre-tender site visits on 

Wednesday 11TH  November  2026. At 11.00am,  Non- attendance shall 

render the bid ineligible for further evaluation  

 

Bidders are expected to congregate on site, Langata south road, off Karen 

Langata road, along service lane right behind One stop Arcade mall. 

 

The Contractor shall be deemed to have verified for themselves following:- 

(a) The nature of the site 

(b) The amount of clearing and cutting and fillings and therefore ready 

with the right equipment. 

(c) The nature of existing communication by road or otherwise. 

(d)  The availability of land for the erection and positioning of all 

temporary structures, plant and materials necessary for the execution of the 

works. 

 

No claim will be allowed for travelling or other expenses, which may be 

incurred by the contractor in visiting the site or preparing the tender for the 

woks.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Carried to CollectionKsh 
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ITEM DESCRIPTION AMOUNT 

A 

LABOUR CAMPS  

The contractor shall be allowed  to house labour on site to the approval of the 

Project Architect . The contractor to make arrangements to transport 

additional labour not housed on site  to and from site on a daily basis. 

 

B 
STORES AND SHEDS  

The contractor shall set up to the approval of the Architect a  Ample  

temporary watertight sheds  in the premise for his   own use and the use of the 

sub-contractors for the proper storage and protection  of materials vulnerable 

to theft,weather remove when ordered. 

 

C TEMPORARY STRUCTURES  

The contractor shall allow for providing and clearing away  on 

completion of the works such  temporary  hoarding ,  rubbish chutes, 

gates, planked walkways, guard rails etc. as  may be necessary for 

the protection of the workers, the  general public, and for the proper 

execution of the works. As  such, temporary structures shall be 

constructed with the  approval of the Architect and to his full 

satisfaction and in  such a manner as to cause minimum incisiveness 

and  disturbance to occupants of adjacent building, entry and exit  to 

the existing building and users of the adjacent roads. All such 

temporary structures shall comply in all aspects  with the national 

laws, rules, and regulations currently in  force and applicable to such 

structures.  

All temporary structures shall be erected in a manner  that the 

unloading of materials causes minimum obstruction 

 to the use of adjacent roads and other facilities All temporary 

structures shall be kept properly lighted  throughout  the periods 

of darkness and any corners or  projections shall be painted 

white. 

Temporary structures shall not be used or permitted to be  used for 

advertisement purposes except with the consent of  the Architect 

All temporary structures shall be maintained at all times in  good order 

and  good condition to the satisfaction of the 

 Architect 

All temporary structures shall be removed when so required  by the 

Architect or at the end of the period for which it is  required 

The Contractor shall indemnify and shall keep the employer  

indemnified against any expenses, loss, claim or suits arising  out of 

or in connection with the temporary structures. The Contractor shall 

pay all local authority or other charges  payable in connection with 

temporary structures 

Carried to Collection 

Ksh 
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ITEM DESCRIPTION AMOUNT 

A 
CLAIMS 

It shall be a condition of this contract that upon it becoming reasonably 

apparent to the Contractor that he has incurred losses and/or expenses due to 

any of the contract conditions, or by any other reason  

whatsoever, he shall present such claimor intent to claim notice to the 

PROJECT MANAGER within the contract period. No claims shall be 

entertained upon the expiry of the said contract period. 

 

B OBTAINING "OCCUPATION CERTIFICATES" 

The Contractor shall obtain requisite occupation certificates for all the Works 

upon completion of the works from the relevant authorities and submit to the 

Employer.Release of First Moiety upon completion of Works will be subject 

to submission of theoccupation certificates to the Employer. 

 

C TEMPORARY HOARDING AND CATCHMENTS  

SHUTTERING AROUND WORKING AREAS  

Temporary hoarding shall be provided all around the site.  The 

tenderers amount for hoarding shall be deemed to be  inclusive of all 

legally demandable fees for the temporary  hoarding by the Local 

and Central Authorities 

1. The hoarding shall be overall 3000mm high constructed in 

new prepainted gauge 28 galvanised box profile IT5  sheets mounted 

on steel framing and  adequately supported  by steel props, bearers 

and  brackets at appropriate centres  to the entire satisfaction and 

approval of  the Architect and Structural Engineers.(approximately 

206 L.M @.................) 

 

Vehicular and pedestrian gates shall be provided.  

2. The external surfaces of the hoarding will be primed and 

painted with undercoat and one finishing coat gloss oil plant. 

3. Advertisements on the hoarding will only be allowed with the 

express approval of the Architect. 

The Contractor shall allow for thoroughly maintaining the  hoarding 

and gates throughout the contract and clearing  away and making 

good disturbed ground on completion. All  materials arising will 

remain the property of the Contractor  and he should allow credit 

against this. 

 

 

Carried to Collection 

Ksh 
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A TELEPHONE  

The contractor shall provide a telephone facilities (fixed or  mobile ) on site 

throughout the duration of the contract for  use by the project manager and or 

his representataive . He shall also maintain the  phone in permanent working 

condition and pay all charges  for the duration of the Contract and buy  

airtime in connection therewith for the entire  contract duration (minimum 

airtime kshs 2,500 per month) 

 

 

 

 

  

B WATCHING, LIGHTING AND CCTV 

The Contractor shall provide at his own risk and cost  all  watching as 

necessary to safeguard the works, plants and  materials against damage and 

theft.  

 

 

C TEMPORARY DISPOSAL OF RAIN WATER  

The Contractor shall provide and maintain all necessary  temporary 

gutters, downpipes, chutes, drains etc. for  conveying rainwater from 

the buildings. 

The Contractor shall allow for temporary drainage plumbing  and 

piping for keeping the premises and site free from  accumulation of 

water. 

The Contractor shall allow for draining flood water out of the site 

 

D 
PROJECT SITE OFFICE  

The Contractor shall provide through hiring or Constructing 

           

1,000,000 

 

 a site office where directed on site and as designed by the  Architect. 

He shall maintain the temporary office for the sole  use of the 

Employer, Consultants, Clerk of Works and himself.   He shall provide, 

erect and maintain a western type water closet  for the sole use of the 

above users, including making  temporary connections to drain where 

applicable to the  satisfaction of the Government and Medical Officers 

of  Health and shall pay all conservancy charges and keep both  office 

and closet in a clean and sanitary condition and  dismantle and make 

good disturbed surfaces to the  satisfaction of the Architect on 

completion of the works.  The  office and closet shall be completed and 

ready for use within six (6) weeks from the date of site 

possession failure to which liquidated damages/penalty of Kshs. 

10,000.00 per day will apply for non-completion. The office space 

60square metres)  Contractor shall pay for all charges for electricity, 

internet connection, mobile telephone and water bills during the 

construction and maintenance period.- Project architect to issue design 

 

This structure shall be removed on completion. 

 

 

Carried to Collection 

Ksh 
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ITEM DESCRIPTION AMOUNT 

A 

SITE OFFICE FURNITURE 
Provide a Complete set of 20 pax Conference table and 20 No. matching  c 

chairs, 2No 1.8 x 1.8m L shaped desk with  drawers,20No Visitor chairs, 

 4No 1.0m x 0.6m x1.8m high wall cabinet shelves with  lockable 

storage 

Allow for Contractor's profits and overheads (5%)  

  

B 

 

The Contractor shall keep on site and maintain functional and in good 

condition throughout the Contract Period, the following for the use of the 

PM and his representatives; 

i) Accurate level together with levelling staff and ranging rods. 

ii) A Total Station complete with requisite accessories. 

iii) An optical plummet. 

iv) Two 10m steel tapes. 

v) Two 100m steel tapes. 

vi) Laser multifunction color printer/scanner/copier with bluetooth & Wi-Fi 

connections complete with stationery and consumables. 

vii) Broadband internet connection  

 

C 
 

INSPECTION BY STATUTORY BODIES /LOCAL AUTHORITIES 

The Contractor shall allow for periodic inspections by local 

authorities/County buildinginspectors during the currency of the Contract.  

 

D 
 

FIXED PRICE CONTRACT 

This is a fixed price Contract deemed to include all duties ,tariffs and taxes 

imposed by theGovernment and Statutory/Local Authorities. Fluctuations 

for labour (Price Adjustment) is notapplicable. 

 

 

 

 

 

E 

 

 

 

 

 

 

 

 

 

 

 

 

 

CLERK OF WORKS EXPENSES  
The Contractor is required to make provisions to the 

 satisfaction of the Project Manager for the following  items  

Provide a provisional sum of Kenya shillings 0ne million  Two               

Hundred   thousand for clerk of works expenses      

1,200,000/- 

Allow for Contractor's profits and overheads ( 5%)  

 

 

 

 

 

 

 

Carried to Collection 

Ksh  
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ITEM DESCRIPTION AMOUNT 

A 

CONTRACTOR'S SUPERINTENDENCE/ SITE AGENT 

The Contractor shall constantly keep on the  works a literate  English fluent 

speaking Agent or Representative, competent  and experienced in the kind of 

work involved, who shall give  his whole time to the superintendence of the 

works. Such  Agent or Representative shall receive on behalf of the  

Contractor, directions and instructions from the Architect  and such directions 

and instructions shall be deemed to be  given to the Contractor in accordance 

with conditions of  Contract. The Agent shall not be replaced without the  

specific approval of the Architect. 

 

 

B 
SUFFICIENCY OF TENDER 

The Contractor shall be deemed to have satisfied himself before tendering as 

to the correctness and sufficiency of his tender for the Works and the rates and 

the prices stated in the Bills of Quantities. Rates and prices quoted shall cover 

all his obligations under the Contract and all matters and things necessary for 

the proper completion and maintenance  of the Works. 

 

C BID SECURITY 

The tenderer shall provide a Bid Security as prescribed in the Invitation to 

Tenderers 

 

D URGENCY OF THE WORKS 

The Contractor is notified that these “Works are Urgent” and should be 

completed within the period stated in these in form of tender 

The Contractor shall allow in his rates for any costs he deems that he/she may 

incur by having to complete the works within the stipulated contract period. 

 

 

 

 

 

 

 

 

Carried to Collection                                        Ksh 
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ITEM DESCRIPTION AMOUNT 

 

 PARTICULAR INSERTIONS TO BE MADE IN APPENDIX TO 

CONTRACT AGREEMENT 

The following are the insertions to be made in the appendix to the Contract 

Agreement:- 

1. Period of Final measurements – SIX  (6) Months from Practical  

Completion 

2. Defects liability Period - SIX (6) Months from Practical Completion 

3. Date for Possession - To be agreed with Project Manager 

4. Liquidated and Ascertained Damages -  As per special conditions of 

contract 

5. Period of Honouring certificates -Thirty (30) Days 

6. Percentage of Certificate value retained  - 10% 

7. Performance Security to be-10% of Contract Sum 

Carried to Collection 

Ksh 

                        

- 
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 Section No. 1 

PARTICULAR PRELIMINARIES 

SECTION SUMMARY-  

PARTICULAR PRELIMINARIES 
  

Total Brought Forward from Page No. 

 

1/1 

 

 

 

1./2 

 

 

 

1/3 

 

 

 

        1//4 

 

 

 

1/5 

 

 

 

1/6 

 

 

 

1/7 

 

 

 

1/8 

 

 

 

 

 

 

 

                        - 

                        - 

                        - 

                        - 

                        - 

           1,000,000 

         15,300,000 

                        - 

    

 

 

 

 

 

 

 

 

 

 

 

 

   

 

 

PATRICULAR PRELIMINARIES 

CARRIED TO GRAND SUMMARY -  

Ksh 

   

   





 

 

 

ITEM DESCRIPTION AMOUNT 

 GENERAL PRELIMINARIES 

 ABBREVIATIONS 

 

A 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

B 

Throughout these Bills, units of measurement and terms are abbreviated and 

shall be interpreted as follows:- 

m3/C.M.         Shall mean cubic metre  

m2/S.M.         Shall mean square metre  

m/L.M.            Shall mean linear metre  

mm/MM          Shall mean Millimetre 

Kg.                  Shall mean Kilogramme 

No.                  Shall mean Number 

Prs.                 Shall mean Pairs 

B.S.                 Shall mean the British Standard 

                        Specification Published by the British   

                        Standards Institution, 2 Park Street,           

                       London W.I England. 

Ditto:              Shall mean the whole of the preceding          

                        description except as qualified in the     

                       description in which it occurs. 

 

m.s.                Shall mean measured separately. 

a.b.d               Shall mean as before described. 

P.M.                Shall mean Project Manager 

 

 

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT 

Attendance ; Clause B19(a) of the Standard Method of Measurement is 

deleted and the following clause is substituted:-Attendance on Nominated 

Sub-Contractors shall be given as an iteming each case shall be deemed to 

include: allowing use of standing scaffolding, mess rooms, sanitary 

accommodation and welfare facilities; provision of special scaffolding where 

necessary; providing space for office accommodation and for storage of plant 

and materials; providing light and water for their work: clearing away 

rubbish; unloading checking and hoisting: providing electric power and 

removing and replacing duct covers, pipe casings and the like necessary for 

the execution and testing of Sub- Contractors' work and being responsible for 

the accuracy of the same.Fix Only:-"Fix Only" shall mean take delivery at 

nearest railway station (Unless otherwise stated),pay all demurrage charges, 

load and transport to site where necessary, unload, store, unpack, assemble as 

necessary, distribute to position, hoist and fix only.  

Carried to Collection 

Ksh 
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ITEM DESCRIPTION AMOUNT 

 

A FORM OF CONTRACT 

The Form of Contract shall be as stipulated in the Republic of Kenya's  

Standard Tender Document for Procurement of Works  buuliding and civil 

engineering (2021 Edition) included herein 

 

Particulars of insertions to be made in the Appendix to the Contract  

Agreement will be found in the Particular Preliminaries part of these Bills of 

Quantities 

 

 

B 
STAMP DUTY CHARGES  

The Contractor shall allow for the payment of all stamp duty  charges in 

connection with the Performance Bond and  Contract Agreement. 

 

C 
SITE LEVELS  

Before commencing work the Contractor must arrange for  and agree with the 

Architect, Engineer and Quantity  Surveyor the existing site levels and 

similarly establish and  agree on a bench mark. 

 

D SETTING OUT  

The contractor shall set out works in accordance with the  dimensions 

and levels shown on the drawings and shall be  responsible of the 

correctness of all dimensions and levels  set out by him and he will be 

required to amend all errors  arising from inaccurate setting out at his 

own cost and  expenses. In the event of any error or discrepancy in the  

dimensions  or levels marked on the drawings being  discovered, such 

errors or discrepancies must be reported  by the contractor to the 

architect for his immediate attention. No work shall be commenced by 

the contractor until he has  received written instructions from the 

Architect to adjust  such discrepancies which may be proved, upon 

receipt of  such instructions and no claim for extra expenses or relief  

from the provisions of the Conditions of the Contract  , any  

discrepancy or error in the dimensions or levels shown on  the drawings 

may be made thereafter.  

Before any work is commenced by Sub-Contractors or  specialist firms, 

dimensions must be checked on the site  and/or building and agreed 

with the Contractor irrespective  of the comparable dimensions shown 

on the drawings. The  Contractor shall be responsible for the accuracy 

of such  dimensions.  

 

 

Carried to Collection Ksh 
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A 
SAMPLES  

The contractor shall furnish at the earliest possible  opportunity before  

work commences and at his own cost  any samples of materials or 

workmanship that may be  called for by the Project Manager for his 

approval or rejection. The project manager may reject any materials or 

workmanship not in his opinion to be up to approved samples. The 

contractor shall furnish at the earliest possible.  the work to which they 

apply. 

The Contractor shall ensure their protection against theft,  loss or damage. 

 

 

 

 

   

B 

EXISTING PROPERTY AND ADJACENT PROPERTY  

The contractor shall take every precaution to avoid damage  to all existing and 

adjacent property including buildings,  roads, cables, drains and other services 

and he will be held  responsible for all damages hereto arising from the  

execution of his contract and he shall make good all such  damages when 

directed at his own expense to the  satisfaction of the Architect.  

 

C EXISTING SERVICES  

Prior to commencement of any work the contractor is to  ascertain 

from the relevant Authorities the exact position,  depth and level of all 

existing electric cables, water pipes  and all other services in the area 

and he shall make  whatever provisions may be required by the 

authorities  concerned for the support and protection of such services.  

Any damage or disturbances caused to any service shall be  reported 

immediately to the Architect  and the relevant  Authority and shall be 

made good to their satisfaction at the  contractor's expense.  

Through temporary interference with existing sewer or any  drains, 

whether for the purpose of diverting, lifting, laying or  making 

connections, the Contractor shall at his own  expense provide timber 

troughs, pipes or other channels  and if required, pumping appliances 

for maintaining the flow  through the respective diversions.  

Where removal or disconnection of such service lines is  required to be 

carried out under the Contract, the operations  must be carried out in 

co-ordination with the relevant Local  Service Authority so as to 

minimize any disruption of  services to the surrounding buildings and 

to enable them not  make any precautions necessary and to make any  

alternative arrangement for the temporary provision of the  services 

affected.  

The Contractor will further be required to provide at his own  cost any 

temporary service lines or connections for the  duration of disruption 

caused by such disconnections or  removal.  

The Contractor to allow for relocation of existing services that may be 

required. 

Carried to Collection            Ksh 
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ITEM DESCRIPTION AMOUNT 

 

The Contractor shall be held responsible for and shall  indemnify the 

Employer against all losses and expenses  incurred as a result of such 

damage and disruption of  services.  

 

A MATERIALS, TOOLS, PLANT AND SCAFFOLDINGS  

All materials and workmanship used in the execution of the 

       

1,000,000.00 

  works shall be of the best quality and description. Any  materials for the 

works condemned by the Architect shall  immediately be removed from 

the site at the Contractor's  expense. 

All materials and workmanship shall unless otherwise  specified or 

described conform to the appropriate British  Standards Institution 

specification current at the date of  tender 

The works throughout shall be executed by skilled workmen  well versed 

in their respective trades. 

The Contractor shall order all materials to be obtained from  overseas 

immediately after the Contract is signed and shall  also order 

materials to be obtained from local sources as  early as necessary to 

ensure that they are on site when  required for use in the works. The 

Bills of Quantities shall  not be used for the purpose of ordering 

materials. The contractor shall be responsible for the provision of all  

materials,hoists,Tower cranes, tackle, plant, vehicles, tools  and 

appliances scaffolding,  transport and workmen  required for the 

works except in so far as may be stated  otherwise herein and he shall 

allow for the provision of the  foregoing 

The contractor shall provide, erect and maintain all 

 temporary scaffolding, sufficiently strong and efficient for the  due 

performance of the Works including Sub-Contractors  works, provide 

special scaffolding as required by the 

 Sub-Contractors, alter and adapt all scaffolding as and when  required 

during the works and remove on completion and  make good. 

No timber used for scaffolding, formwork or similar purpose  shall be 

used afterwards in the permanent works. 

The Contractor shall allow for all costs related to hoisting his  or his 

Sub-Contractor's materials for fixing at any level within  the limits 

shown on the drawings or included in the general  description of the 

works. 

All such plant, tools and scaffolding shall comply with all  regulations 

whether general or local in force throughout the  period of the contract 

and shall be required as may be  necessary to comply with any 

amendments in or additions to  such regulations 

 

 

Carried to Collection                                                 Ksh 
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ITEM DESCRIPTION AMOUNT 

A SIGN FOR MATERIALS SUPPLIED. 

The Contractor will be required to sign a receipt for all articles and materials 

supplied by the PROJECT MANAGER at the time of taking deliver thereof, 

as having received them in good order and condition, and will thereafter be 

responsible for any loss or damage and for replacements of any such loss or 

damage with articles and/or materials which will be supplied by the 

PROJECT MANAGER at the current market prices including Customs Duty 

and V.A.T., all at the  

Contractor's own cost and expense, to the satisfaction of the PROJECT  

MANAGER 

 

B 

LOCAL REGULATIONS AND BY-LAWS  

The contractor is to comply with all local regulations and  by-laws of the 

Local Authority including serving notices and  paying of fees. 

In addition to complying with the Factories act (Cap 514 )  and the 

Factories Amendment act ( 1990 ), the contractor  shall comply in all 

aspects with the above mentioned rules. 

The contractor will be held responsible for serving on the  chief inspector of 

factories a written notice not later than  seven days after the beginning of the 

building operations  included in this contract stating the particulars required. 

 

C GOVERNMENT ACTS AND REGULATIONS, STATUTORY LEVIES 

The contractor is to comply with all government acts and  regulations 

including serving notices and paying of fees. The  tender price must 

include for all costs arising or resulting  from compliance with any Act, 

Order or Regulation. such as 

 Standard Levy, Capacity Building Levy under Public  Procurement 

and Disposal Act and all costs arising or  resulting from any Law 

requiring payment by the Contractor  of any Statutory Levy or Levies 

currently in force  

The Contractor shall be required to indemnify the Employer  for any claims 

arising out of non- compliance with the above  requirements.  

 

D TRANSPORT TO AND FROM THE SITE            

500,000.00 

 The contractor shall include in his prices for the transport of  materials, 

workmen etc to and from the site of the proposed  works at such hours 

and by such routes as are permitted by  the Authorities.  

 

Carried to Collection 

Ksh 
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A SECURITY OF WORKS  

The contractor shall be entirely responsible  and shall pay  security of all 

works, stores, materials, plant, personnel etc  both his own and sub-

contractors and shall also provide all  necessary watching, lighting, and other 

precautions as  necessary to ensure the security, the safety and protection  of 

the public. 

 

B 

PUBLIC, PRIVATE ROADS AND PAVEMENTS  ETC  

The contractor will be required to make good at his own  expense any 

damages he may cause to the present  approach road surfaces, pavements, 

paths, storm water  channels, fences etc during the period of the works to the  

satisfaction of the Local and other competent Authority and  the Architect. 

 

C POLICE REGULATIONS AND TRAFFIC 

The contractor is to allow for complying with all Government  Acts, 

orders or regulations in connection with employment of  labour and 

other matters related to the execution of the  works. 

The contractor must acquaint himself duly with current acts  and 

regulations, including police regulations regarding the  movement, 

housing, security and control of labour, labour  camps, passes for 

transport, etc.. 

It is most important that the Contractor, before tendering,  shall obtain 

from the relevant Authority the fullest  

information regarding all such regulations and/or restrictions  which may 

affect the organization of the works, supply and  control of labour, etc and 

allow accordingly in his tender. 

The Contractor will be required to agree the access route to  the site 

with the Employer and relevant statutory authorities  before 

commencement of the Contract Works and must  adhere to this route 

throughout the course of the Contract,  unless agreed otherwise. 

The Contractor will also be required to observe certain traffic  rules and 

regulations pertaining to the use by his vehicles of  the roads adjacent to 

the site. These rules and regulations  should be investigated by him at 

the commencement of the  Contract. 

 

 

 

Carried to Collection 

Ksh 
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A 

PERFORMANCE BOND  

The Contractor shall find and submit  the name of one surety  who shall 

be an approved Kenyan Bank and who will be  bound to: 

Kewisco regulated non wdt sacco limitedin an amount equal to Ten per cent 

(10%) of the Contract amount for the due performances of the  Contract up to 

the date of completion as certified by the  Architect and who will when and if 

called upon sign a Bond  to that effect without the addition of any limitations. 

       1 

 

1,000,000.00 

B AREA TO BE OCCUPIED BY CONTRACTOR  

The area of the site which may be occupied by the 

 contractor for use as storage and for the purpose of erecting  workshops etc 

shall be defined on the site by the Architect  and the Contractor must confine 

his activities to the areas  so marked and must ensure that his own and his  

subcontractors workmen do not trespass on the adjoining  property. 

 

C 
The Contractor shall submit a program for the Works and cash flow forecast 

within 14 daysof receipt of the Letter of Acceptance and prior to the 

Commencement Date.The works programme is to be agreed with the 

Engineer within a maximum of two (2) weeksfrom the date of possession of 

site and two weeks for an updated programme. No deviationfrom the order set 

out in the programme will be permitted without the written consent of the 

Engineer. The main contractor will be responsible for arranging for the above 

programme withall the Sub-Contractors including nominated Sub-Contractors 

and Suppliers.Payment as stated in the appendix in the Conditions of Contract 

will be held unless the progressschedule is approved and agreed upon within 

the stipulated time indicated above. proceeds. 

          

150,000.00 

1,000,000.00 

 2,150,000  

D WATER FOR THE WORKS  

The contractor shall provide at his own risk and cost all  water for use in 

connection with the works  including the 

 work of sub-contractors  and shall make arrangements with  the local       

authority or water suppliers for the installation of a  separate meter for 

all water used by him throughout the  contract and pay all costs and   

fees in connection therewith.  He shall also provide temporary storage 

tanks  and tubing  etc as he may consider necessary and clear away at  

completion or when no longer required.  

All water shall be fresh, clean and pure, free from earthly  vegetable or 

organic  matter, acid or alkaline substance in  solution or suspension 

and shall be tested whenever  required by the Architect.  

No claims for lack of water or water pressure will however  be   

entertained.                                                                                                                      

 

 

 

Carried to Collection 

Ksh 
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ITEM DESCRIPTION AMOUNT 

A 
LIGHTING AND POWER  

The contractor shall provide at his own risk and cost all  temporary 

artificial lighting and power for use on the works  including all sub-

contractors and specialists requirements  and including all temporary 

connections, wiring, fittings etc  and clearing away on completion.   

The Contractor shall pay  all fees, bills and obtain all permits in 

connection therewith  without charge to subcontractors.  

No claims due to lack of electricity or due to power  fluctuations will be 

accepted  

 

B MATERIAL TEST  

Allow for testing all installations required to be tested and  provide 

everything necessary for this purpose and leave in  perfect working order 

to the satisfaction of the Architect and  Local Authority. 

Allow for all expenses in connection with testing of materials  as 

specified hereunder including the supply and preparation  of materials 

and their packing and conveyance to an  approved Materials Testing 

Laboratory, Laboratory charges,  etc. The following tests will be 

measured according to the  number of tests actually called for by the 

Architect and  carried out but unsuccessful tests will not be included in 

the  measurement. 

Set of twenty 150 x 150 x 150mm concrete test cubes                             

30 sets (Provisional @ Kshs.   _ _ _   _ _ _ _        /- each set)*  

*Contractor to insert rate and extend 

 

C ACCESS TO SITE AND TEMPORARY ROADS  

Means of access to the site shall be agreed with the 

 Architect prior to commencement of the works and the  Contractor 

must allow for building and maintaining any  temporary access roads 

for the transport of materials, plant  and workmen as may be required 

for the complete  execution of the works including the provision of 

temporary  culverts, crossings, bridges or any other means of gaining  

access. 

 

 

 

 

 

 

 

 

Carried to Collection 

Ksh 

            1 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

,200,000  
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ITEM DESCRIPTION AMOUNT 

 
The Contractor must also allow for keeping the existing  Public 

Highways and Roads clean and for making good all  damage to the 

satisfaction of the Architect and relevant  Authorities. 

Upon the completion the works the Contractor shall remove  such temporary 

roads, temporary culverts bridges etc and  make good and reinstate all works 

and services disturbed to  the satisfaction of the Architect. 

 

A 
SANITATION OF THE WORKS  

The sanitation of the works shall be provided, maintained  and 

removed on completion by the Contractor to the  satisfaction of the 

Architects, health department and local  Authorities. 

The sanitation shall be for the use by Contractors and sub Contractors 

workmen etc without charge. 

The Latrine/toilet shall be enclosed plastered and painted  masonry 

wall, corrugated sheets  roofs ,with concrete tiled  floors to facilitate 

washing.  Their location shall be agreed  with the Architects and the 

works shall not be commenced  before the sanitary accommodation has 

been approved by  the above mentioned authorities. 

The Contractor will be required to pay all conservancy  charges and shall 

ensure clean daily maintenance and  disinfecting of the latrines/toilet, and not 

less than once per  week, the whole area shall be sprayed with disinfectant 

and  insecticides and any temporary drains shall be removed and  all works 

and surfaces disturbed made good and  then the  whole area disinfected and 

left clean  and free from pollution  to the satisfaction of the Architect and 

local authorities. 

          5 

00 

B SAFETY, HEALTH AND WELFARE OF WORKERS  
          

500,000.00 

 The Contractor shall allow for providing for the safety, health  and 

welfare of work people and for complying with any  relevant 

Ordinances, Regulations or Union Agreement 

In addition to complying with the requirements of the 

 Occupational Safety & Health Act 2007 and the Factories  Act, the 

Contractor and Sub-Contractors shall be required to  comply in all 

respects with the Factories (Building  Operations and Work of 

Engineering Construction) rules  together with the Construction 

Safety Plan in compliance  with International Labour Organizations 

(ILO) Regulations. 

 

 

 

Carried to Collection                                                      Ksh 

            1,0 

 

 

 

 

 

 

 

 

 

 

 

 

0,000  

 



 
General Preliminaries 

2 / 9 

ITEM DESCRIPTION AMOUNT 

 

The Contractor will further be required to identify a Site  Safety 

Officer in accordance with the above Rules who will  be responsible 

for the health and safety of workers on the  site. 

The Contractor will also be required to provide approved  good quality 

hard hats, gumboots and other necessary  protective gear for all 

workers on site including 

 Sub-Contractors workers and also for the exclusive use by  the Clerk 

of Works and representatives of the Employer and  Consultants. 

The Tenderers attention is drawn to the fact that the 

 Employer reserves the right to hold back the amount priced  against this 

Clause either in full or in part due to any  non-performance on the 

Contractors part of his obligations  under this Clause. 

The tenderers attention is further drawn to the fact that he is  required 

to submit with his tender a detailed write-up on how  he intends to 

implement the above Construction Safety  Plan.  It should be noted that 

this write-up will form a heavily  weighted criteria in the evaluation of 

the tenders. 

Adequate temporary Notices and Signs shall be posted to  indicate e.g. that 

building operations are in progress and  entry is at ones own risk or 

trespassers are liable to be  prosecuted or such other Notices and Signs as the 

Architect  may consider necessary from time to time.  The design and  

location of such signs will be to the approval of the Architect. 

 

 

 

 

 

B 
SIGN BOARD  

The Contractor shall provide and erect where directed and  maintain during 

the whole period of the building operation 

 and remove at completion  one  approved temporary notice  board to 

the Architect's standard design giving a brief  description of the works   

and showing the names of the  employer, Contractor and the 

consultants,  with sufficient  space to append the names of the sub-

contractors and  suppliers when known.  The lettering concerning the  

Architect, Quantity Surveyor and Engineer is not to be more  than 

50mm high.  

 

 

 

 

Carried to Collection 

Ksh 

   

250,000 
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A PROTECTION OF THE WORK  

The  Contractor shall cover up and protect from damage,  including damage 

from inclement rainy weather, all finished  work contained in these Bills of 

Quantities, and unfixed  materials including that of Sub-Contractors liable to 

damage  including provision of casing up, temporary roof, gutters,  drains etc 

until the completion of the works and removal of  the same when no longer 

required and make good any  damage which may nevertheless have been 

done at  completion free of charge to the Employer. 

 

B PREVENTION OF DISTURBANCE AND NUISANCE  

Tenderers should note that normal activities shall be  continuing in the 

surrounding buildings during the  construction period.  

Minimum disturbance by noise, dust, water or movement of  vehicles, 

materials, labour or plant must be caused to the  function of the 

existing adjacent buildings in the vicinity and  the occupants and staff 

therein.  The Contractor shall  comply with all instructions issued by 

the Employer or 

 Architect with regard to minimizing such disturbances.  

The Contractor shall not directly or indirectly or otherwise by  himself or 

through his agents cause nuisance. Should he do  so he shall be directly 

responsible for such acts.  

 

 

C Management Site Meetings 

The Contractor shall be expected to take care of all site meetings by 

providing condusive venue,  stationery materials, food and refreshments for 

the entire duration of the project 

 

 

 

 

D INSURANCE  

The Contractor shall insure as required in Conditions No. 30 

       

1,900,000.00 

  of the Conditions of Contract and as per Section IV the  Appendix to 

Conditions of Contract. No payment on account  of the work executed 

will be made to the Contractor until he 

 has satisfied the Architect either by production of an  Insurance Policy 

or and Insurance Certificate that the  provision of the foregoing 

Insurance Clauses have been  complied with in all respects. 

Thereafter the Architect shall from time to time ascertain  premiums are 

duly paid up by the Contractor who shall if  called upon to do so, 

produce the receipted premium  renewals for the Architect inspection.  

 

Carried to Collection 

Ksh 

            1, 

 

2 

5 

 

5 

 

 

 

 

 

      

900,000  
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ITEM DESCRIPTION AMOUNT 

 
Some of the insurances required include but not limited to: 

1. Insurance for the Works 

2. Insurance for Third Party 

3.Insurance for Contractor's employees and workmen 

4. Insurance against loss or damage of Plant, Machinery and 

Equipment 

5. Provide full insurance for adjacent property. 

Not withstanding the above, the Contractor shall specifically  take 

insurance for the full value of the following adjacent  buildings 

a) Adjacent Labs 

Provide insurance for personal injury or death insurance. 

The Contractor shall further indemnify the Employer against  all claims 

arising out of the execution of the Contract Works. 

 

A 
CLEANING, REMOVAL OF PLANT AND RUBBISH ETC  

The Contractor shall upon completion of the works remove  and clear away 

all temporary buildings, scaffolding, plant,  rubbish and unused materials, 

surplus excavated materials  and shall leave the whole of the site of the 

works in a clean  and tidy state to the satisfaction of the Architect, including  

clearing away and making good all traces of dirt.  

 

B WORKS TO BE DELIVERED UP CLEAN  

Clean and flush all gutters, rainwater and waste pipes,  manholes and 

drains, wash (except where such treatment  might cause damage) and 

clean all floors, sanitary fittings,  glass inside and outside and any 

other parts of the works  and remove all marks, blemishes, stains and 

defects from  joinery, fittings and decorated surfaces generally, polish  

door furniture and bright parts of metalwork and leave the  whole the 

buildings watertight, clean, perfect and fit for  occupation to the 

approval of the Architect.  

 

 

 

 

 

 

 

 

Carried to Collection 

Ksh 

                         

- 
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A 

TRAINING LEVY  

The Contractor's attention is drawn to legal notice No. 237  of October 1971 

which requires payment by the Contractor  for a training levy on all contracts. 

The Contractor is required  to familiarize himself with this law and allow in 

the  preliminaries  for all costs arising or resulting therefrom. 

 

B VISIT SITE AND EXAMINE DRAWINGS. 

The Contractor is recommended to examine the drawings and visit the site the 

location of which is described in the Particular Preliminaries hereof. 

He shall be deemed to have acquainted himself therewith as to its nature, 

position, means of access or any other matter which, may affect his tender. No 

claim arising from his failure to comply with this recommendation will be 

considered. 

 

C 
SUPERVISION AND WORKING HOURS 

The works shall be executed under the direction and to the entire satisfaction 

in all respects of the PROJECT MANAGER who shall at all times during 

normal working hours(0800hrs-1700hrs) have access to the works and to the 

yards and workshops of the Contractor and sub-Contractors or other places 

where work is being prepared for the contract. 

 

D 

PROVISIONAL SUMS. 

The term "Provisional Sum" wherever used in these Bills of Quantities shall 

have the meaning stated in Section A item A7(i) of the Standard Method of 

Measurement .Such sums are net andno addition shall be made to them for 

profit.. 

 

E PRIME COST (OR P.C.) SUMS. 

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item A7 (ia) of the 

Standard Method of Measurement Persons or firms nominated by the 

Engineer to execute work or to provide and fix materials or goods 

are described herein as Nominated Sub-Contractors. Persons or firms so 

nominated to supply goods or materials are described herein as Nominated 

Suppliers.. 

 

 

Carried to Collection 

Ksh 

                         

- 
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A ADJUSTMENT OF P.C. SUMS. 

In the final account all P.C. Sums shall be deducted and the amount properly 

expended upon the PROJECT MANAGER'S order in respect of each of them 

added to the Contract sum. The Contractor shall produce to the PROJECT 

MANAGER such quotations, invoices or bills, properly receipted, as may be 

necessary to show the actual details of the sums paid by the Contractor. 

 Items of profit upon P.C. Sums shall be adjusted in the final account pro-rata 

to the amount paid. Items of "attendance" (as previously described) following 

P.C. Sums shall be adjusted pro-rata to the physical extent of the work 

executed (not pro-rata to the amount paid) and this shall apply even though 

the Contractor's priced Bill shows a percentage in the rate column in respect 

of them. 

Should the Contractor be permitted to tender and his tender be accepted of 

any work for which a P.C. Sum is included in these Bill of Quantities profit 

and attendance will be allowed at the same rate as it would be if the work 

were executed by a Nominated Sub-Contractor. 

 

B 
ADJUSTMENT OF PROVISIONAL SUMS. 

In the final account all Provisional Sums shall be deducted and the value of 

the work properly executed in respect of them upon the PROJECT 

MANAGER's order added to the Contract Sum. Such work shall be valued as 

described for Variations in Conditions No. 13 of the Conditions of Contract, 

but should any part of the work be executed by a Nominated Sub-Contractor, 

the value of such work or articles for the work to be supplied by a Nominated 

Supplier, the value of such work or articles shall be treated as a P.C. Sum and 

profit and attendance comparable to that contained in the priced Bills of 

Quantities for similar items added. 

 

C PROGRESS CHART. 

The Contractor shall provide within two weeks of Possession of Site and in 

agreement with the PROJECT MANAGER a Progress Chart for the whole of 

the works including the works of Nominated SubContractors; one copy to be 

handed to the PROJECT MANAGER and a further copy to be retained on 

Site. Progress to be recorded and chart to be amended as necessary as the 

work proceeds. 

 

 

 

 

 

Carried to Collection 

Ksh 

 

                         

- 
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A 
NOMINATED SUB-CONTRACTORS 

When any work is ordered by the Engineer to be executed by nominated Sub-

Contractors, theContractor shall enter into Sub-Contracts as described in the 

Conditions of Contract and shall thereafter be responsible for such sub-

contractors in every respect. Unless otherwise described the Contractor is to 

provide for such Sub-Contractors any or all of the facilities described in 

these Preliminaries. The Contractor will be required to obtain approval of the 

Engineer in writing before employing any of his own (i.e domestic) Sub-

Contractor for any portion of the Works. ". 

 

B 
DIRECT CONTRACTS 

Notwithstanding the foregoing conditions, the County Government reserves 

the right to place a "Direct Contract" for any goods or services required in the 

works which are covered by a P.C. Sum in the Bills of Quantities and to pay 

for the same direct. In any such instances, profit relative to the P.C. Sum the 

priced Bills of Quantities will be adjusted as described for P.C. Sums and 

allowed. 

 

C ATTENDANCE UPON OTHER TRADESMEN, ETC. 

The Contractor shall allow for the attendance of trade upon trade and shall 

afford any tradesmen or other persons employed for the execution of any 

work not included in this Contract every facility for carrying out their work 

and also for use of his ordinary scaffolding. The Contractor, however, shall 

not be required to erect any special scaffolding for them. The Contractor shall 

perform such cutting away for and making good after the work of such 

tradesmen or persons as may be ordered by the PROJECT MANAGER and 

the work will be measured and paid for to the extent executed at rates 

provided in these Bills. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Carried to Collection              Ksh 

                         

- 
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A 
ALTERATIONS TO BILLS, PRICING, ETC. 

Any unauthorized alteration or qualification made to the text of the Bills of 

Quantities may cause the Tender to be disqualified and will in any case be 

ignored. The Contractor shall be deemed to have made allowance in his prices 

generally to cover any items against which no price has been inserted in the 

priced Bills of Quantities. All items of measured work shall be priced in detail 

and the Tenders containing Lump Sums to cover trades or groups of work 

must be broken down to show the price of each item before they will be 

accepted. 

 

 

 

 

B 

 

 

 

 

 

BLASTING OPERATIONS 

Blasting will only be allowed with the express permission of the PROJECT 

MANAGER in writing. All blasting operations shall be carried out at the 

Contractor's sole risk and cost in accordance with any Government 

regulations in force for the time being, and any special regulations laid down 

by the PROJECT MANAGER governing the use and storage of explosives. 

 

C 
MATERIALS ARISING FROM EXCAVATIONS 

Materials of any kind obtained from the excavations shall be the property of 

the Government. Unless the PROJECT MANAGER directs otherwise such 

materials shall be dealt with as provided in the Contract. Such materials shall 

only be used in the works, in substitution of materials which the Contractor 

would otherwise have had to supply with the written permission of the 

PROJECT MANAGER Should such permission be given, the Contractor shall 

make due allowance for the value of the materials so used at a price to be 

agreed. 

 

D GENERAL SPECIFICATION. 

For the full description of materials and workmanship, method of execution 

of the work and notes for pricing, the Contractor is referred to the Ministry of 

Roads and Public Works and Housing General Specification dated 1976 or 

any subsequent revision thereof which is issued as a separate document, and 

which shall be allowed in all respects unless it conflicts with the General 

Preliminaries, Trade Preambles or other items in these Bills of Quantities. 

 

 

 

 

 

 

Carried to Collection 

Ksh 

                         

- 
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 Section No. 2 

GENERAL PRELIMINARIES 

 SUMMARY- GENERAL PRELIMINARIES 

 Page No.  
2/1 

2/2 

2/3 

2/4 

2/5 

2/6 

2/7 

2/8 

2/9 

2/10 

2/11 

2/12 

2/13 

2/14 

2/15 

. 

 

 

GENERAL PRELIMINARIES TOTAL 

CARRIED TO GRAND SUMMARY                     KSHS 

 

                         - 

                         - 

                         - 

             1,000,000 

                500,000 

             2,000,000 

             2,150,000 

    

1,200,000 

                       250,000 

 

 

 

 

 

 

 

 

 



 

 

 



 

 

 

 

  

BUILDERS WORKS

  

i). Main block 

ii). Power room 

iii). Security room 

iv). Boundary wall 

v). External works



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

MAIN BLOCK

Element No. 1

Substructures (All Provisional)

Site clearance

A Clear the site of grass, shrubs and small trees

and burn up arisings SM 2066

Excavations

B Bulk excavation to remove cotton soils; average

depth not exceeding 1.5 metres from ground CM 848

level

C Excavate for foundation strip not exceeding 

1.50 metres deep from reduced level CM 44

D Excavate pits for column bases not exceeding

1.50 metres deep from reduced level CM 119

E Excavate for shaft base not exceeding

1.5 metres deep from reduced level CM 2

F Extra over all excavations for excavating in rock,

irrespective of class CM 200

Disposal of excavated materials

G Load and cart away surplus excavated materials CM 800

H Deposit surplus excavated materials as directed

on site: allowing for prescribed dumping levels, if

any CM 48

Total Carried to collection Kshs.

October 2026 BW/1

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

Backfill

A Backfill with well compacted hardcore fill to

make up levels and around excavations CM 585

Disposal of water

B Keep all excavations free from all water

including running and spring water ITEM

Planking and strutting

C Allow for planking and strutting ITEM

Fillings

D Approved granular gravel material; spread, levelled

and compacted: average thickness 200mm SM 501

E Approved handpacked hardcore filling

spread, levelled and compacted in 150mm

layers: average thickness 200mm SM 501

Anti-termite treatment

F Chemical anti-termite treatment as ''Termidor'' or

other equal and approved, executed complete by

an approved specialist under a ten year guarantee

to surfaces of blinded hardcore SM 501

Murram blinding

G 50 mm murram blinding to surfaces of

hardcore; levelled and compacted SM 501

Plain Insitu concrete : Mix class 15:

H 50 mm blinding: under strip foundations SM 171

I Ditto; Column bases SM 191

J Ditto; shaft bases SM 10

Total Carried to collection Kshs.

October 2026 BW/2

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

Insitu vibrated reinforced concrete: 

class 25/20mm in:

A Foundations in trenches CM 35

B Column Bases CM 109

C Stub Columns CM 6

D 300mm walls - strong room SM 19

E 150 mm Thick floor bed SM 504

F 150 mm Thick sloping ramp SM 51

Insitu vibrated reinforced concrete: class 25/20

mm; including plastocrete-N as manufactured

by SIKA or other equal and approved

waterproofing concrete admixture, applied to

manufacturer's printed instructions and

Structural Engineer's approval; to

G Lift Bases CM 2

H 200mm shaft walls SM 18

I Thicknessing CM 2

Ribbed steel bar reinforcement to 

KS ISO 6935-2:2007

Supply and fix steel bar/rod reinforcement

Grade 460B high strength type 2 Ribbed bars

with proof stress of 460 N/mm2 including 

bending hooks tying wire cutting spacer 

blocks and supporting all in position as

described in:

J 20mm Diameter bars KG 170

K 16mm Ditto KG 3161

L 12mm Ditto KG 305

Total Carried to collection Kshs.

October 2026 BW/3

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

A 10mm Diameter bars KG 975

B 8mm Ditto KG 102

Mesh fabric reinforcement to BS 4483:

Square mesh reference A142 : weighing

2.22 kilogrammes per square metre

C In beds : 200 mm laps SM 555

Formwork: to

D Vertical: sides of strip foundations SM 115

E Ditto: column bases SM 149

F Vertical sides of stub columns SM 64

G Ditto: lift bases SM 3

H Ditto: shaft walls SM 35

I Ditto: RC walls - strong room SM 39

J Edges of beds over 75 but not exceeding

150 mm girth LM 96

K Edges of beds over 75 but not exceeding

150 mm girth - Ramp LM 23

Chisel dressed, hard compact and non- porous
Natural Stones : in cement and sand mortar
(1:4): Including hoop iron in every course

L 200 mm walls SM 474

Polythene underlay

M 1000 Gauge polythene underlay laid on 

hardcore blinding : 200 mm laps SM 555

Total Carried to collection Kshs.

October 2026 BW/4

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

Water bar

A Approved 150mm wide flexible plastic water bar

set both edges in concrete to Manufacturer's 

instructions and Structural Engineer's approval LM 13

12 mm cement and sand (1:4) render:

Steel trowelled on concrete or stonework to

B Plinths SM 29

Prepare and apply two coats bituminous

paint : on render : to

C Plinths SM 29

Carried to collection

Collection

From page BW/1

From page BW/2

From page BW/3

From page BW/4

From page BW/5 (Above)

Total for Sub-structure carried to Summary Kshs.

October 2026 BW/5

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

Element No. 2

R.C Superstructure

Insitu vibrated reinforced concrete: 

class 25/20mm in:

 A Beams CM 63

B Columns CM 41

  C Steps and staircases CM 12

D 175 mm thick landing SM 16

Insitu vibrated reinforced concrete: class 25/20

mm; including plastocrete-N as manufactured

by SIKA or other equal and approved

waterproofing concrete admixture, applied to

manufacturer's printed instructions and

Structural Engineer's approval; to

E Gutters CM 26

F 175 mm thick suspended slabs SM 891

G 200 mm thick suspended slabs SM 99

H 200mm shaft walls SM 120

I Ditto; top slab SM 6

J 300mm RC walls - strong room SM 36

Total carried to collection Kshs.

October 2026 BW/6

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

Ribbed steel bar reinforcement to 

KS ISO 6935-2:2007

Supply and fix steel bar/rod reinforcement

Grade 460B high strength type 2 Ribbed bars

with proof stress of 460 N/mm2 including 

bending hooks tying wire cutting spacer 

blocks and supporting all in position as

described in:

A 25mm Diameter bars KG 66

B 20mm Ditto KG 2918

C 16mm Ditto KG 8366

D 12mm Ditto KG 4465

E 10mm Ditto KG 20975

F 8mm Ditto KG 2903

Formwork : to

G Soffittes of suspended floor slabs SM 990

H Vertical: edges of beds over 150 but not

exceeding 225 mm high LM 197

I Sides and soffits: beams SM 687

J Vertical: sides of columns SM 428

K Vertical: sides of shaft walls SM 239

L Soffittes of suspended shaft top slab SM 6

M Vertical: sides of RC walls - strong room SM 72

N Sides and soffites of RC gutters SM 248

O Sloping soffits of staircases SM 41

Total carried to collection Kshs.

October 2026 BW/7

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

A Horizontal soffits of landings SM 16

B Sloping waist of staircases SM 8

C Faces of risers: 150mm-225mm LM 130

Carried to collection

Collection

From page BW/6

From page BW/7

From page BW/8 (Above)

Total for R.C superstructure carried to summary Kshs.

October 2026 BW/8

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

Element No. 3

Walling

Machine cut stone

200mm thick Machine cut stone walling 

laid in cement sand mortar (1:4): 

including hoop iron reinforcement in 

every alternate course

A 200 mm External Walls SM 726

B 200 mm parapet Walls SM 110

C 200 mm Internal Walls SM 652

D 150 mm Internal Walls SM 225

E 100 mm Internal Walls SM 45

Damp proof courses : bituminous felt 

bedded in cement mortar (1:4) : 300 mm 

laps

F Horizontal : 200 mm wide LM 154

G Ditto: 150 mm wide LM 52

H Ditto: 100 mm wide LM 9

Precast concrete trimming finished fair on

all exposed edges

I 300mm wide x 75mm thick (average) precast

concrete coping bedded in cement and sand

(1:3) mortar on top of parapet wall LM 160

Total for Walling carried to Summary Kshs.

October 2026 BW/9

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

Element No. 4

Internal wall partitions

Gypsum Drywall partitions

Dry wall partitioning shall comprise galvanised

steel structural framing size 75 x 75 mm

vertically spaced at 600mm centers; 75 x 75mm

horizontal members at 1050mm centers, welded:

15mm thick plywood fixed to steel framing and

12.5 mm gypsum boards to be butt jointed

and finished with 'Rhino tape and Readymix D'

joining compound 'or equal and approved,

and finished smooth 'with gypsum plaster

steel trowelled. All to Architect's specifications

A Partitioning with top and bottom tracks plugged SM 260

Aluminium partitions

Natural anodized aluminium partitions

comprising 80 x 40 x 2 mm thick Aluminium

frame; 80 x 40 mm x 2 mm thick bottom & top

members, with vertical members at maximum

1200mm centres and middle horizontal

members to Architect's details where applicable,

infilled with in 8 mm  thick toughened/

tempered glass and top 400mm filled in with

8mm thick tempered glass fanlight alternating

with 2 mm thick aluminium louvres

B 80mm thick walling SM 96

Total carried to collection Kshs.

October 2026 BW/10

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

Branded Privacy film

A Supply and fix approved privacy film as "Oracle

8500" or equal and approved in accordance to

manufacturer's specifications; and in pattern to be

approved by the Project Manager SM 96

Total carried for collection

Collection

From page BW/10

From page BW/11 (Above)

Total for Partitions carried to Summary Kshs.

October 2026 BW/11

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

Element No.5

Roof 

Roof coverings

A 24 Gauge prepainted IT5 Box profile roofing

sheets, fixed to timber purlins (m.s) with roofing

nails complete with approved heavy duty rubber 

caps to match SM 255

B Hip/ridge capping 450mm wide LM 42

C Valley gutter to match LM 2

The following in sawn cell cured cypress roof

trusses; hoisting and placing approximately 

12.6 metres above the ground level: Roof

trusses fixing to include approved plates;

making holes and fixing bolts and nuts as per

structural Engineers details:

D 150x50 mm Main Rafters LM 116

E 150x50 mm common Rafters LM 133

F 100x50 mm Tie beam LM 115

G 100x50 mm Struts and ties LM 15

H 150x50 mm Ridge board LM 14

I 100x50 mm Purlins LM 289

J 100x50 mm Kingposts LM 8

K 150x50 mm Hip rafters LM 28

Total carried to collection Kshs.

October 2026 BW/12

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

A 150x50 mm valley rafters LM 2

B 150x25 mm splices LM 64

C 100x50mm wall plate fixed onto RC beam

ringbeam with approved mild steel 

bolts at 1200 c/c LM 76

Rainwater goods

D 75mm Diameter grey down pipes held onto 

walls with and including holder bats at 

100mm c/c LM 76

E Extra swan neck  projections NO 6

F Extra for shoe NO 6

Solar platform

Steel structure

Mild steel sections as described complete 

with fasteners and welds including all

hardware and labours of hoisting to required

levels and primed as described in:

G 100 x 100 x 4mm Thick Square Hollow Section

columns welded on 200 x 200mm plates m/s

(12.18 kg/m) KG 268

H 75 x 75 x 4mm Thick Square Hollow Section

horizontal framework (9.04 kg/m) KG 3137

 I 200 x 200 x 10 mm Thick mild steel base 

 plates NO 7

J 16mm Diameter  x 600mm long MS bolt and nut NO 28

Total carried to collection Kshs.

October 2026 BW/13

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

Entry Canopy

A 10mm Thick UV protected fibre glass translucent

sheets with watertight framing to approval in

aluminium frames 100 x 50 x 4mm thick jointed

to approval SM 29

B 100 x 3mm Thick Stainless steel circular Hollow

section columns welded on 200 x 200mm plates

and fixed to reinforced concrete stud columns LM 9

C Stainless gutter to approval LM 6

D 16mm Diameter  x 600mm long MS bolt and nut NO 8

Total carried to collection

Collection

From page 12

From page 13

From page 14 (Above)

Total for Roofing carried to Summary Kshs.

October 2026 BW/14

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

Element No.6

Windows

Precast concrete window cill finishing fair

on all exposed surfaces, bedding, jointing

and pointing in pigmented cement and sand

(1:3) mortar

A 150x25mm thick Precast concrete window

cill LM 103

Aluminium windows

Supply and fix the following purpose made

Aluminium casement windows: infilled with

8.38mm thick annealed PVB Laminated glass

or equal and approved; fixed to concrete or

blockwork; complete with all necessary 

ironmongery and accessories: All to

Architect's details:

B Window size 4000x2600 mm high overall (W-01) NO 7

C Window size 4000x2600 mm high overall (W-02) NO 16

D Window size 1000x1500 mm high overall (W-03) NO 6

E Window size 2600x2000 mm high overall (W-06) NO 1

Total carried to Collection Kshs.

October 2026 BW/15

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

Curtain walling

Aluminium curtain walling system complete

with 8.38mm thick annealed PVB Laminated

glass or equal and approved; fixed to concrete

or blockwork; complete with all necessary 

fixing accessories: All to Architect's details:

A Window size 1200x11000 mm high overall (W-04) NO 1

B Window size 1100x7000 mm high overall (W-05) NO 1

Mild steel CNC: one coat red oxide primer 

before erection

Supply and fix the following mild steel CNC

panel vent window complete with 50 x 50mm

framing all round: fixed to concrete or

blockwork with lugs plugged: bedded and 

pointed all round in mastic: as per Architect's

details:

C Window size 4000x2000 mm high overall NO 1

Sun shades

D 1000 mm wide Aluminium horizontal sunshades LM 27

E Ditto; 650 mm wide LM 22

Window board

F 200 x 20mm thick granite window board LM 103

Prepare, touch up primer and apply one 

undercoat and two coats gloss finishing

paint : on metal 

G Windows: general surfaces SM 16

Total carried to Collection Kshs.

October 2026 BW/16

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

Collection

From page BW/15

From page BW/16

Total for Windows carried to Summary Kshs.

October 2026 BW/17

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

Element No.7

Doors

Mild steel Doors

Panel doors: 60x40x4mm hollow section

framing and intermediate rails, ends welded

and angles cut, mitred and welded; 1.5mm

thick metal sheet cladding. All welding ground

to smooth finish: complete with hinges, lock,

door closer and door stop; All to Architect's

details:

A Double Door size 1500x2100mm high (D-14) NO 2

Aluminium doors

Supply and fix the following Aluminium

framed doors fabricated from heavy duty

powder coated aluminium section members;

infilled with 8.38mm thick annealed PVB

Laminated glass; complete with frames, hinges,

lock, door closer and door stop: all to

Architect's details:

B Door size 1200x2400mm high (D-05) NO 6

C Door size 900x2100mm high (D-09) NO 12

D Door size 4800x3600mm high (D-11) NO 1

E Door size 2900x3600mm high (D-12) NO 2

Total carried to collection Kshs.

October 2026 BW/18

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

Supply and fix the following Hinged

framed door leaf with 45 degrees z-shaped

fixed aluminium louvers; complete with 

frames, hinges and lockset; all to Architect's

details:

A Door size 500x4100mm high (D-07) NO 3

B Door size 800x2700mm high (D-13) NO 3

Vault door

Supply and fix blast resistant heavy security

metal door complete with 200mm wide metal

frame, 50mm wide architraves/casing on both

sides, digital access control lockset and all

necessary fixing accessories; all to Architect

details:

C Door size 1000x2100mm high (D-08) NO 1

Fire doors

Single leaf pro-metal fire rated door as ''Assa

Abloy'' or equal and approved; with 240

minutes minimum fire resistance, made from

grade 304 stainless steel sheets and infilled

with structural honey comb with vertical 

restraints, complete with fire resistant door

frames, itumescent seals, panic bar and handle

lever, fire resistant hinges, automatic door 

closer and all other necessary door

accessories; all to Architect details:

D Door size 1000x2100mm high (D-01) NO 9

Wrot mahogany selected and 

kept clean in:

Flush doors: solid cored

E 50mm solid core flush doors comprising moulded 

panels: 10mm Thick grooves stained black;

hardwood lipped all round: all to Architect's 

detail (D-03) Size 800 x 2100mm NO 10

Total carried to collection Kshs.

October 2026 BW/19

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

Wrot mahogany/ mvule selected and 

kept clean in:

Panelled doors

A 50mm thick mahogany single leaf panel doors

overall size 900x2400mm high; comprising of

150x50mm top rail and stiles, 200x50 middle and

bottom rail resulting panels infilled with bevel

raised and fielded panels; all to Architect's 

detail (D-02 & D-04) NO 22

B Ditto: Double Door size 1500x2400mm high (D-10) NO 1

C Ditto: Louvered Door size 800x1950mm (D-06) NO 7

Frames and linings : Mahogany : selected 

and kept clean

D 200x50 mm frame : 4-labours;  plugged LM 6

E 150x50 mm frame : 4-labours;  plugged LM 208

F 40x25 mm weathered Architrave LM 214

G 25mm quadrant LM 214

Ironmongery

Supply and fix the following to wood

with matching screws

H Stainless steel butterfly door hinges PRS 71

I Stainless steel double - action spring door

hinges PRS 8

J Assa Abloy TESA 5-point Multipoint/ multi-bolt

Lockset or equal and approved NO 1

K Yale cylinder lockset - L85mm in antique Brass

finish or equal and approved NO 18

Total carried to collection Kshs.

October 2026 BW/20

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

A Yale entrance knobset in antique brass finish

with key for outdoor and bathroom knob for

indoor NO 21

B Indicator bolt with vacant/engaged NO 10

C 1000mm Stainless steel door handle NO 1

D Flush bolt NO 2

E Rack and pinion door closer NO 24

F Aluminium half moon Door stopper NO 24

G Aluminium hat & coat hanger NO 10

Prepare and prime before fixing on wood

H Frames : 200-300 mm girth LM 214

I Architraves : not exceeding 100mm girth LM 214

J Ditto quadrant LM 214

Prepare, touch up primer and apply one 

undercoat and two finishing coats gloss

paint : on metal 

K Doors general surfaces SM 13

Knot, prime, stop and apply three coats

crown alkyd clear polyurethane varnish:

L Doors general surfaces (B.S.M) SM 158

M Frames : over 200 but not exceeding

300 mm girth LM 214

N Architraves : not exceeding 100 mm girth LM 214

O Ditto quadrant LM 214

Total carried to collection Kshs.

October 2026 BW/21

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

Collection

From page BW/18

From page BW/19

From page BW/20

From page BW/21

Total for Doors carried to Summary Kshs.

October 2026 BW/22

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

Element No.8

Balustrading and Railing

900mm high railing constructed of 10.76mm

PVB Laminated glass fixed on stainless

steel support; all to Architect's approval: to

A Staircase LM 34

B Balconies LM 16

C Terrace floor LM 56

D Ramp LM 23

Total for Balustrading and Railing carried to summary Kshs.

October 2026 BW/23

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

Element No.9

External Wall Finishes

12 mm cement and sand (1:4) render :

wood floated : to

A Concrete and wall surfaces SM 980

Exterior paint

Granite external wall paint; specialist applied;

from Crown Paints or equal and approved;

pattern and colour as selected by the Architect;

applied by specialist on backing render (m.s);

B Concrete and wall surfaces SM 963

Coral stone cladding

C Approved white coral stone cladding; regular cut,

bedded in cement sand mortar (1:3); zero jointed

and neatly finished to Architect's approval SM 17

Total for External finishes carried to summary Kshs.

October 2026 BW/24

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

Element No.10

Internal Finishes

Floor finishes

Beds and backings

Cement and sand (1:4) screed: wood

floated on concrete;

A 40mm thick: floor finish SM 158

Cement and sand (1:4) screed: wood 

floated on concrete;

B 40mm thick: to receive floor finishes SM 868

Porcelain floor tiles

Floor tiles as from a reputable and approved

bedded and jointed with matching cement and

sand (1:4) mortar and flush pointed with white

cement; colour quality and pattern to the

Architect's scheme in:

C 600x600x10mm thick fully glazed glossy finish

porcelain floor tiles fixed on screed (m.s) with

an approved tile adhesive SM 542

D 450x450x10mm thick non-slip porcelain floor tiles

fixed on screed (m.s) with an approved tile

adhesive SM 212

E 100mm high tile skirting LM 266

Suspended floor system: to Engineer specifications

to:

F Floor (Server room) SM 15

Total carried to collection Kshs.

October 2026 BW/25

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

Carpet tiles

"Belgotex - Berber Point" or other equal and

approved premium grade heavy duty APS

carpet tiles; fixed to screeded surfaces (m/s)

using appropriate adhesive, all to the approval

of the architect.

A 500x500x10mm thick carpet floor tiles SM 93

Granite flooring

Granite flooring: on cement and sand mortar

(m/s) : Architect's approval in:

B 20mm thick to floor SM 6

C 100mm high granite skirting LM 8

Wall finishes

Backing screed; cement and sand (1:4) wood

floated:

D 15mm thick screed backing to receive ceramic SM 266

wall tiles (m/s)

Approved coloured ceramic wall tiles; glazed;

to regular pattern; bedding, jointing and

pointing in cement mortar (1:4); grouting 

joints with matching colour cement:

E 600x300x10mm thick glazed glossy finish ceramic wall

tiles fixed on backing (m.s) with an approved tile

adhesive SM 266

12 mm cement and sand (1:4) plaster: 

steel trowelled on masonry

F Walls and concrete surfaces: internally SM 2640

Total carried to collection Kshs.

October 2026 BW/26

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

Prepare and apply one undercoat and two

finishing coats silk vinyl emulsion paint: 

on plaster: 

A Walls and concrete surfaces: internally SM 2640

Ceiling finishes

12 mm cement and sand (1:4) plaster

steel trowelled on concrete to

B Soffits of suspended slab SM 1034

Gypsum ceiling

12mm thick gypsum plasterboard ceiling

fixed onto light gauge steel framework; 

including all fixing accessories; 3mm thick 

skim coat to approval; taped joints; including

all cutting and trimming to light fittings; fixed

to completion and architects approval to:

C Suspended ceilings SM 252

D 600x600mm standard gypsum ceiling tiles on 

metal modular grid system (T-bar suspension) SM 431

E 600x600mm PVC - Laminated gypsum ceiling tiles on 

metal modular grid system (T-bar suspension) SM 143

Cornice

F 75mm Gypsum moulded cornice to detail LM 651

Total carried to collection Kshs.

October 2026 BW/27

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

Prepare and apply one undercoat and

two finishing coats silk vinyl emulsion paint: 

on plaster: 

A Soffits of suspended slab SM 208

B Soffits of gypsum ceiling boards SM 651

Stairs finishes

32 mm thick cement and sand (1:4) screed:

finished to receive Granite floor finish

(measured separately) in:

C Landings SM 16

D Ditto to treads average 300mm wide LM 130

E Ditto to risers 150mm high LM 130

F Ditto to edge of stairs approximately 300mm wide LM 27

Granite flooring

Granite flooring: on cement and sand mortar

(m/s): to Architect's approval in:

G Landings SM 16

H Ditto to treads average 300mm wide LM 130

I Ditto to risers 150mm high LM 130

J Ditto to edge of stairs approximately 300mm wide LM 27

12mm lime plaster: steel trowelled finish:

on concrete: to

K Horizontal soffits of landing SM 16

L Sloping soffits: staircases SM 41

Total carried to collection Kshs.

October 2026 BW/28

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

Prepare and apply three coats plastic 

emulsion paint: to

A Horizontal soffits of landing SM 16

B Plastered sloping soffits: staircases SM 41

Ramp finishes

32 mm thick cement and sand (1:4) screed:

finished to receive Granite floor finish

(measured separately) in:

C Sloping ramp SM 51

D Strings of ramp: 150mm high LM 23

Terrazzo flooring

Power floated polished terrazzo paving: on cement

and sand mortar (m/s): to Architect's approval in:

E Sloping ramp SM 51

F Strings of ramp: 150mm high LM 23

Roof finishes

Flat roof covering

Cement and sand (1:4) screeded beds: on

concrete; complete with coloured pigmentation

additives and hardener to:

G 50mm average waterproofed lightweight screed SM 272

laid to falls and crossfalls to roof slab

H Ditto: for gutter bases SM 326

Total carried to collection Kshs.

October 2026 BW/29

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

Interlocking concrete tiles

Supply and fix interlocking concrete tiles

bedded and jointed in cement and sand 1:1

and pointed in tinted cement;

A 200 x 200 x 22mm tile paving including associated

skirtings SM 272

Rainwater Disposal

B Fulbora outlet NO 6

Amount carried to collection

Collection

From page BW/25

From page BW/26

From page BW/27

From page BW/28

From page BW/29

From page BW/30 (Above)

Total for Internal finishes carried to summary Kshs.

October 2026 BW/30

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

Element No.11

Fixtures and Fittings

Kitchen Undersink Cupboard 

A Low level kitchen cupboard overall size

3000x600x900 mm high, comprising 100 mm

mass concrete class 20/20 N/mm2 plinth, 100

mm thick vrc class 20/20 N/mm2 worktop

reinforced with BRC A142 mesh, including

formwork and forming opening for sink, finished

with granite to top surfaces and fascia;

under storage in joinery fittings works

consisting of mahogany veneered blockboard

shelving, partitions, drawers and doors, painted

with polyurethane varnish and necessary 

approved ironmongery items; all to

Architect's approval NO 1

B Ditto; size 2100 mm long x 600 mm width

 x 900 mm high overall NO 2

Kitchen overhead Cupboard 

C Overhead shelving size 3000 mm long 

x 450 mm deep x 750 mm high:

comprising 5 No. vertical divisions    

at 700mm c/c and one No. horizontal 

division at 300mm c/c complete with all

bearer plugs and painting NO 1

D Ditto; size 2100 mm long x 450 mm width

 x 750 mm high overall NO 2

Total carried to collection Kshs.

October 2026 BW/31

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

Storage cabinets

Storage cabinets in 18mm laminated particle

boards fixed on and including 50 x 50mm 

timber bearers; varnish paint on timber surfaces;

all to details:

A Cabinet overall size 5400mm long x 500mm 

wide x 3600mm high NO 1

Cashier's Counter

B Cashier's counter overall size 4600 x 900 x 1200

mm comprising 150mm masonry walling, 25 x 25 

x 2.5mm thick SHS support members, 25mm

thick blockboard; wall rendered in cement sand 

screed, polished granite top and fascia including

all necessary paint works and labour for cutting

granite for cash scoop opening size 550 x 330mm;

All to Architect's approval NO 1

C 28mm Thick bullet resistant clear sheet glass

and glazing to aluminium or steel frame in panes

exceeding 2.50 square meters but not exceeding

3.00 square meters complete with buffer rubber

as necessary SM 11

D Chubb or any other equal and approved stainless

steel cash scoop overall size 550 x 330mm 

complete with bullet proof glass sliding top and

fixed to worktop NO 3

Carried to collection

Collection

From page BW/31

From page BW/32 (Above)

Total for Fixtures & Fittings carried to summary Kshs.

October 2026 BW/32

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

Element No.12

Builders works in connection with Services

Electrical Services Installations

A Allow for all Builder's work associated with the

Electrical Installations, including cutting away for

and making good after Electrician installing a

concealed conduit system including cutting or

leaving all holes notches, mortices, sinkings and

chases ITEM

Mechanical Services Installations

B Allow for all Builder's work associated with the

Mechanical Installations, including cutting away for

and making good after installing a concealed

drainage system including cutting or leaving

all holes notches, mortices, sinkings and

chases ITEM

Total for Builders Works in connection with

Services carried to summary Kshs.

October 2026 BW/33

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Ele Description Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

From

SUMMARY (MAIN BLOCK) Page No.

1 Substructure BW/5

2 Reinforced concrete Superstructure BW/8

3 Walling BW/9

4 Internal wall partitions BW/11

5 Roof BW/14

6 Windows BW/17

7 Doors BW/22

8 Balustrading and Railing BW/23

9 External wall finishes BW/24

10 Internal finishes BW/30

11 Fixtures and fittings BW/32

12 Builders works in connection with Services BW/33

Total for Main Block carried to Grand Summary Kshs.

October 2026 BW/34

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

POWER ROOM 

Element No. 1

Substructures (All Provisional)

Site clearance

A Clear the site of grass, shrubs and small trees

and burn up arisings SM 69

Excavations

B Bulk excavation to remove cotton soils; average

depth not exceeding 1.5 metres from ground CM 103

level

C Excavate for foundation strip not exceeding 

1.50 metres deep from reduced level CM 8

D Excavate pits for column bases not exceeding

1.50 metres deep from reduced level CM 1

Disposal of excavated materials

E Load and cart away surplus excavated materials

and deposit at designated & approved County

dump: allow for prescribed dumping levels CM 93

F Deposit surplus excavated materials as directed

on site: allowing for prescribed dumping levels, if

any CM 10

Backfill

G Backfill with well compacted hardcore fill to

make up levels and around excavations CM 65

Total Carried to collection Kshs.

October 2026 BW/35

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

Disposal of water

A Keep all excavations free from all water

including running and spring water ITEM

Planking and strutting

B Allow for planking and strutting ITEM

Fillings

C Approved granular gravel material; spread, levelled

and compacted: average thickness 200mm SM 50

D Approved handpacked hardcore filling

spread, levelled and compacted in 150mm

layers: average thickness 200mm SM 50

Anti-termite treatment

E Chemical anti-termite treatment as ''Termidor'' or

other equal and approved, executed complete by

an approved specialist under a ten year guarantee

to surfaces of blinded hardcore SM 50

Stone dust blinding

F 50 mm quarry dust blinding to surfaces of

hardcore; levelled and compacted SM 50

Plain Insitu concrete : Mix class 15:

G 50 mm blinding: under strip foundations SM 31

H Ditto; Column bases SM 2

Insitu vibrated reinforced concrete: 

class 25/20mm in:

I Foundations in trenches CM 6

J Column Bases CM 1

K Stub Columns CM 1

L 150 mm Thick floor bed SM 61

Total Carried to collection Kshs.

October 2026 BW/36

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

Ribbed steel bar reinforcement to 

KS ISO 6935-2:2007

Supply and fix steel bar/rod reinforcement

Grade 460B high strength type 2 Ribbed bars

with proof stress of 460 N/mm2 including 

bending hooks tying wire cutting spacer 

blocks and supporting all in position as

described in:

A 12mm Diameter bars KG 54

B 10mm Ditto KG 118

C 8mm Ditto KG 8

Mesh fabric reinforcement to BS 4483:

Square mesh reference A142 : weighing

2.22 kilogrammes per square metre

D In beds : 200 mm laps SM 61

Formwork: to

E Vertical: sides of strip foundations SM 21

F Ditto: column bases SM 2

G Vertical sides of stub columns SM 4

H Edges of beds over 75 but not exceeding

150 mm girth LM 40

Chisel dressed, hard compact and non- porous
Natural Stones : in cement and sand mortar
(1:4): Including hoop iron in every course

I 200 mm walls SM 77

Polythene underlay

J 1000 Gauge polythene underlay laid on 

hardcore blinding : 200 mm laps SM 61

Total Carried to collection Kshs.

October 2026 BW/37

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

12 mm cement and sand (1:4) render:

Steel trowelled on concrete or stonework to

A Plinths SM 12

Prepare and apply two coats bituminous

paint : on render : to

B Plinths SM 12

Carried to collection

Collection

From page BW/35

From page BW/36

From page BW/37

From page BW/38 (Above)

Total for Sub-structure carried to Summary Kshs.

October 2026 BW/38

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

Element No. 2

R.C Superstructure

Insitu vibrated reinforced concrete: 

class 25/20mm in:

 A Beams CM 5

B Columns CM 1

C 150 mm thick suspended slabs SM 61

Ribbed steel bar reinforcement to 

KS ISO 6935-2:2007

Supply and fix steel bar/rod reinforcement

Grade 460B high strength type 2 Ribbed bars

with proof stress of 460 N/mm2 including 

bending hooks tying wire cutting spacer 

blocks and supporting all in position as

described in:

D 12mm Diameter bars KG 209

E 10mm Ditto KG 732

F 8mm Ditto KG 125

Formwork : to

G Soffittes of suspended floor slab SM 61

H Vertical: edges of beds over 150 but not

exceeding 225 mm high LM 40

I Sides and soffits: beams SM 56

J Vertical: sides of columns SM 7

Total for R.C superstructure carried to summary Kshs.

October 2026 BW/39

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

Element No. 3

Walling

Machine cut stone

200mm thick Machine cut stone walling 

laid in cement sand mortar (1:4): 

including hoop iron reinforcement in 

every alternate course

A 200 mm External Walls SM 79

B 200 mm parapet Walls SM 30

C 200 mm Internal Walls SM 10

D 150 mm Internal Walls SM 30

E 100 mm Internal Walls SM 17

Damp proof courses : bituminous felt 

bedded in cement mortar (1:4) : 300 mm 

laps

F Horizontal : 200 mm wide LM 40

G Ditto: 150 mm wide LM 11

H Ditto: 100 mm wide LM 6

Precast concrete trimming finished fair on

all exposed edges

I 300mm wide x 75mm thick (average) precast

concrete coping bedded in cement and sand

(1:3) mortar on top of parapet wall LM 40

Total for Walling carried to Summary Kshs.

October 2026 BW/40

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

Element No.4

Roof 

Flat roof covering

Cement and sand (1:4) screeded beds: on

concrete; complete with coloured pigmentation

additives and hardener to:

A 50mm average waterproofed lightweight screed SM 61

laid to falls and crossfalls to roof slab

Epoxy flooring

B Epoxy floor finish: 5mm thick: prime and apply 

strictly to manufacturers written specifications:

Colour to Architect's scheme: on water proofed

cement sand (1:3) screed (m/s) SM 61

Rainwater Disposal

C Fulbora outlet NO 2

D 75mm Diameter grey down pipes held onto 

walls with and including holder bats at 

100mm c/c LM 6

E Extra swan neck  projections NO 2

F Extra for shoe NO 2

Total for Roofing carried to Summary Kshs.

October 2026 BW/41

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

Element No.5

Windows

Aluminium windows

Supply and fix the following purpose made

Aluminium casement windows: infilled with

8.38mm thick annealed PVB Laminated glass

or equal and approved; fixed to concrete or

blockwork; complete with all necessary 

ironmongery and accessories: All to

Architect's details:

A Window size 1200x1100 mm high overall (W-20) NO 2

Mild steel window: one coat red oxide primer 

before erection

Supply and fix the following mild steel

louvre/ vent window: fixed to concrete or

blockwork with lugs plugged: bedded and 

pointed all round in mastic: as per Architect's

details:

B Window size 1000x2200 mm high overall (W-19) NO 3

Prepare, touch up primer and apply one 

undercoat and two coats gloss finishing

paint : on metal 

C Windows: general surfaces SM 13

Total for Windows carried to Summary Kshs.

October 2026 BW/42

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

Element No.6

Doors

Mild steel Doors

Panel doors: 60x40x4mm hollow section

framing and intermediate rails, ends welded

and angles cut, mitred and welded; 1.5mm

thick metal sheet cladding. All welding ground

to smooth finish: complete with all

necessary ironmongeries; All to Architect's

details:

A Double Door size 2000x2500mm high NO 1

B Door size 900x2500mm high NO 1

Aluminium doors

Supply and fix the following Aluminium

framed doors fabricated from heavy duty

powder coated aluminium section members;

infilled with 8.38mm thick annealed PVB

Laminated glass; complete with frames and

all necessary ironmongeries; all to Architect's

details:

C Door size 900x2500mm high NO 2

Wrot mahogany selected and 

kept clean in:

Flush doors: solid cored

D 50mm solid core flush doors comprising moulded 

panels: 10mm Thick grooves stained black;

hardwood lipped all round: all to Architect's 

detail; overall size 800 x 2100mm high NO 3

Total carried to collection Kshs.

October 2026 BW/43

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

Frames and linings : Mahogany : selected 

and kept clean

A 150x50 mm frame : 4-labours;  plugged LM 15

B 40x25 mm weathered Architrave LM 15

C 25mm quadrant LM 15

Ironmongery

Supply and fix the following to wood

with matching screws

D Stainless steel butterfly door hinges PRS 5

E Yale entrance knobset in antique brass finish

with key for outdoor and bathroom knob for

indoor NO 3

F Indicator bolt with vacant/engaged NO 3

G Aluminium half moon Door stopper NO 3

H Aluminium hat & coat hanger NO 3

Prepare and prime before fixing on wood

I Frames : 200-300 mm girth LM 15

J Architraves : not exceeding 100mm girth LM 15

K Ditto quadrant LM 15

Prepare, touch up primer and apply one 

undercoat and two finishing coats gloss

paint : on metal 

L Doors general surfaces SM 15

Total carried to collection Kshs.

October 2026 BW/44

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

Knot, prime, stop and apply three coats

crown alkyd clear polyurethane varnish:

A Doors general surfaces (B.S.M) SM 10

B Frames : over 200 but not exceeding

300 mm girth LM 15

C Architraves : not exceeding 100 mm girth LM 15

D Ditto quadrant LM 15

Amount carried to collection

Collection

From page BW/43

From page BW/44

From page BW/45 (Above)

Total for Doors carried to Summary Kshs.

October 2026 BW/45

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

Element No.7

External Wall Finishes

12 mm cement and sand (1:4) render :

wood floated : to

A Concrete and wall surfaces SM 157

Exterior paint

Granite external wall paint; specialist applied;

from Crown Paints or equal and approved;

pattern and colour as selected by the Architect;

applied by specialist on backing render (m.s);

B Concrete and wall surfaces SM 157

Total for External finishes carried to summary Kshs.

October 2026 BW/46

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

Element No.8

Internal Finishes

Floor finishes

Beds and backings

Cement and sand (1:4) screed: wood 

floated on concrete;

A 40mm thick: to receive floor finishes SM 51

Porcelain floor tiles

Floor tiles as from a reputable and approved

bedded and jointed with matching cement and

sand (1:4) mortar and flush pointed with white

cement; colour quality and pattern to the

Architect's scheme in:

B 450x450x10mm thick non-slip porcelain floor tiles

fixed on screed (m.s) with an approved tile

adhesive SM 17

C 100mm high tile skirting LM 24

20 mm thick 2No. Coat work terrazzo:

approved colour: cement and marble

chippings (1:2); washed: to concrete or

blockwork base generally to:

D. Floor SM 34

E. Skirtings: 100mm high rounded junction with

wall finish and straight junction with floor finish LM 35

Total carried to collection Kshs.

October 2026 BW/47

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

Wall finishes

Backing screed; cement and sand (1:4) wood

floated:

A 15mm thick screed backing to receive ceramic SM 51

wall tiles (m/s)

Approved coloured ceramic wall tiles; glazed;

to regular pattern; bedding, jointing and

pointing in cement mortar (1:4); grouting 

joints with matching colour cement:

B 400x600x10mm thick matt granito wall tiles

fixed on backing (m.s) with an approved tile

adhesive SM 51

12 mm cement and sand (1:4) plaster: 

steel trowelled on masonry

C Walls and concrete surfaces: internally SM 169

Prepare and apply one undercoat and two

finishing coats silk vinyl emulsion paint: 

on plaster: 

D Walls and concrete surfaces: internally SM 169

Ceiling finishes

12 mm cement and sand (1:4) plaster

steel trowelled on concrete to

E Soffits of suspended slab SM 50

Prepare and apply one undercoat and

two finishing coats silk vinyl emulsion paint: 

on plaster: 

F Soffits of suspended slab SM 50

Total carried to collection Kshs.

October 2026 BW/48

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

Collection

From page BW/47

From page BW/48

Total for Internal finishes carried to summary Kshs.

October 2026 BW/49

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

Element No.9

Builders works in connection with Services

Electrical Services Installations

A Allow for all Builder's work associated with the

Electrical Installations, including cutting away for

and making good after Electrician installing a

concealed conduit system including cutting or

leaving all holes notches, mortices, sinkings and

chases ITEM

Mechanical Services Installations

B Allow for all Builder's work associated with the

Mechanical Installations, including cutting away for

and making good after installing a concealed

drainage system including cutting or leaving

all holes notches, mortices, sinkings and

chases ITEM

Total for Builders Works in connection with

Services carried to summary Kshs.

October 2026 BW/50

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Ele Description Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

From

SUMMARY (POWER ROOM) Page No.

1 Substructure BW/38

2 Reinforced concrete Superstructure BW/39

3 Walling BW/40

4 Roof BW/41

5 Windows BW/42

6 Doors BW/45

7 External wall finishes BW/46

8 Internal finishes BW/49

9 Builders works in connection with Services BW/50

Total for Power Room carried to Grand Summary Kshs.

October 2026 BW/51

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

SECURITY ROOM 

Element No. 1

Substructures (All Provisional)

Site clearance

A Clear the site of grass, shrubs and small trees

and burn up arisings SM 32

Excavations

B Bulk excavation to remove cotton soils; average

depth not exceeding 1.5 metres from ground CM 48

level

C Excavate for foundation strip not exceeding 

1.50 metres deep from reduced level CM 4

D Excavate pits for column bases not exceeding

1.50 metres deep from reduced level CM 1

Disposal of excavated materials

E Load and cart away surplus excavated materials

and deposit at designated & approved County

dump: allow for prescribed dumping levels CM 43

F Deposit surplus excavated materials as directed

on site: allowing for prescribed dumping levels, if

any CM 5

Backfill

G Backfill with well compacted hardcore fill to

make up levels and around excavations CM 30

Total Carried to collection Kshs.

October 2026 BW/52

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

Disposal of water

A Keep all excavations free from all water

including running and spring water ITEM

Planking and strutting

B Allow for planking and strutting ITEM

Fillings

C Approved granular gravel material; spread, levelled

and compacted: average thickness 200mm SM 22

D Approved handpacked hardcore filling

spread, levelled and compacted in 150mm

layers: average thickness 200mm SM 22

Anti-termite treatment

E Chemical anti-termite treatment as ''Termidor'' or

other equal and approved, executed complete by

an approved specialist under a ten year guarantee

to surfaces of blinded hardcore SM 22

Stone dust blinding

F 50 mm quarry dust blinding to surfaces of

hardcore; levelled and compacted SM 22

Plain Insitu concrete : Mix class 15:

G 50 mm blinding: under strip foundations SM 16

H Ditto; Column bases SM 2

Insitu vibrated reinforced concrete: 

class 25/20mm in:

I Foundations in trenches CM 3

J Column Bases CM 1

K Stub Columns CM 1

L 150 mm Thick floor bed SM 27

Total Carried to collection Kshs.

October 2026 BW/53

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

Ribbed steel bar reinforcement to 

KS ISO 6935-2:2007

Supply and fix steel bar/rod reinforcement

Grade 460B high strength type 2 Ribbed bars

with proof stress of 460 N/mm2 including 

bending hooks tying wire cutting spacer 

blocks and supporting all in position as

described in:

A 12mm Diameter bars KG 54

B 10mm Ditto KG 67

C 8mm Ditto KG 8

Mesh fabric reinforcement to BS 4483:

Square mesh reference A142 : weighing

2.22 kilogrammes per square metre

D In beds : 200 mm laps SM 27

Formwork: to

E Vertical: sides of strip foundations SM 10

F Ditto: column bases SM 2

G Vertical sides of stub columns SM 4

H Edges of beds over 75 but not exceeding

150 mm girth LM 22

Chisel dressed, hard compact and non- porous
Natural Stones : in cement and sand mortar
(1:4): Including hoop iron in every course

I 200 mm walls SM 39

Polythene underlay

J 1000 Gauge polythene underlay laid on 

hardcore blinding : 200 mm laps SM 27

Total Carried to collection Kshs.

October 2026 BW/54

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

12 mm cement and sand (1:4) render:

Steel trowelled on concrete or stonework to

A Plinths SM 7

Prepare and apply two coats bituminous

paint : on render : to

B Plinths SM 7

Carried to collection

Collection

From page BW/52

From page BW/53

From page BW/54

From page BW/55 (Above)

Total for Sub-structure carried to Summary Kshs.

October 2026 BW/55

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

Element No. 2

R.C Superstructure

Insitu vibrated reinforced concrete: 

class 25/20mm in:

 A Beams CM 4

B Columns CM 1

C 150 mm thick suspended slabs SM 38

Ribbed steel bar reinforcement to 

KS ISO 6935-2:2007

Supply and fix steel bar/rod reinforcement

Grade 460B high strength type 2 Ribbed bars

with proof stress of 460 N/mm2 including 

bending hooks tying wire cutting spacer 

blocks and supporting all in position as

described in:

D 12mm Diameter bars KG 157

E 10mm Ditto KG 429

F 8mm Ditto KG 85

Formwork : to

G Soffittes of suspended floor slab SM 38

H Vertical: edges of beds over 150 but not

exceeding 225 mm high LM 36

I Sides and soffits: beams SM 43

J Vertical: sides of columns SM 12

Total for R.C superstructure carried to summary Kshs.

October 2026 BW/56

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

Element No. 3

Walling

Machine cut stone

200mm thick Machine cut stone walling 

laid in cement sand mortar (1:4): 

including hoop iron reinforcement in 

every alternate course

A 200 mm External Walls SM 46

B 200 mm parapet Walls SM 27

C 150 mm Internal Walls SM 10

Damp proof courses : bituminous felt 

bedded in cement mortar (1:4) : 300 mm 

laps

D Horizontal : 200 mm wide LM 22

E Ditto: 150 mm wide LM 4

Precast concrete trimming finished fair on

all exposed edges

F 300mm wide x 75mm thick (average) precast

concrete coping bedded in cement and sand

(1:3) mortar on top of parapet wall LM 36

Total for Walling carried to Summary Kshs.

October 2026 BW/57

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

Element No.4

Roof 

Flat roof covering

Cement and sand (1:4) screeded beds: on

concrete; complete with coloured pigmentation

additives and hardener to:

A 50mm average waterproofed lightweight screed SM 38

laid to falls and crossfalls to roof slab

Epoxy flooring

B Epoxy floor finish: 5mm thick: prime and apply 

strictly to manufacturers written specifications:

Colour to Architect's scheme: on water proofed

cement sand (1:3) screed (m/s) SM 38

Rainwater Disposal

C Fulbora outlet NO 2

D 75mm Diameter grey down pipes held onto 

walls with and including holder bats at 

100mm c/c LM 6

E Extra swan neck  projections NO 2

F Extra for shoe NO 2

Total for Roofing carried to Summary Kshs.

October 2026 BW/58

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

Element No.5

Windows

Precast concrete window cill finishing fair

on all exposed surfaces, bedding, jointing

and pointing in pigmented cement and sand

(1:3) mortar

A 150x25mm thick Precast concrete window

cill LM 5

Aluminium windows

Supply and fix the following purpose made

Aluminium casement windows: infilled with

8.38mm thick annealed PVB Laminated glass

or equal and approved; fixed to concrete or

blockwork; complete with all necessary 

ironmongery and accessories: All to

Architect's details:

B Window size 1100x1500 mm high overall NO 1

C Window size 1200x1500 mm high overall NO 3

Window board

D 200 x 20mm thick granite window board LM 5

Total for Windows carried to Summary Kshs.

October 2026 BW/59

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

Element No.6

Doors

Aluminium doors

Supply and fix the following Aluminium

framed doors fabricated from heavy duty

powder coated aluminium section members;

infilled with 8.38mm thick annealed PVB

Laminated glass; complete with frames and

all necessary ironmongeries; all to Architect's

details:

A Door size 900x2500mm high NO 3

Total for Doors carried to Summary Kshs.

October 2026 BW/60

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

Element No.7

External Wall Finishes

12 mm cement and sand (1:4) render :

wood floated : to

A Concrete and wall surfaces SM 115

Exterior paint

Granite external wall paint; specialist applied;

from Crown Paints or equal and approved;

pattern and colour as selected by the Architect;

applied by specialist on backing render (m.s);

B Concrete and wall surfaces SM 115

Total for External finishes carried to summary Kshs.

October 2026 BW/61

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

Element No.8

Internal Finishes

Floor finishes

Beds and backings

Cement and sand (1:4) screed: wood 

floated on concrete;

A 40mm thick: to receive floor finishes SM 22

Porcelain floor tiles

Floor tiles as from a reputable and approved

bedded and jointed with matching cement and

sand (1:4) mortar and flush pointed with white

cement; colour quality and pattern to the

Architect's scheme in:

B 600x600x10mm thick porcelain floor tiles fixed on

screed (m.s) with an approved tile adhesive SM 22

C 100mm high tile skirting LM 24

Wall finishes

12 mm cement and sand (1:4) plaster: 

steel trowelled on masonry

D Walls and concrete surfaces: internally SM 75

Prepare and apply one undercoat and two

finishing coats silk vinyl emulsion paint: 

on plaster: 

E Walls and concrete surfaces: internally SM 75

Total carried to collection Kshs.

October 2026 BW/62

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

Ceiling finishes

12 mm cement and sand (1:4) plaster

steel trowelled on concrete to

A Soffits of suspended slab SM 33

Prepare and apply one undercoat and

two finishing coats silk vinyl emulsion paint: 

on plaster: 

B Soffits of suspended slab SM 33

Amount carried to collection

Collection

From page BW/62

From page BW/63 (Above)

Total for Internal finishes carried to summary Kshs.

October 2026 BW/63

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

Element No.9

Builders works in connection with Services

Electrical Services Installations

A Allow for all Builder's work associated with the

Electrical Installations, including cutting away for

and making good after Electrician installing a

concealed conduit system including cutting or

leaving all holes notches, mortices, sinkings and

chases ITEM

Mechanical Services Installations

B Allow for all Builder's work associated with the

Mechanical Installations, including cutting away for

and making good after installing a concealed

drainage system including cutting or leaving

all holes notches, mortices, sinkings and

chases ITEM

Total for Builders Works in connection with

Services carried to summary Kshs.

October 2026 BW/64

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Ele Description Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

From

SUMMARY (SECURITY ROOM) Page No.

1 Substructure BW/55

2 Reinforced concrete Superstructure BW/56

3 Walling BW/57

4 Roof BW/58

5 Windows BW/59

6 Doors BW/60

7 External wall finishes BW/61

8 Internal finishes BW/63

9 Builders works in connection with Services BW/64

Total for Security Room carried to Grand Summary Kshs.

October 2026 BW/65

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

BOUNDARY WALL

LENGTH - 206 LINEAR METRES

Element No. 1

Substructures (All Provisional)

Site clearance

A Clear the site of grass, shrubs and small trees

and burn up arisings SM 124

Excavations

B Excavate for foundation strip not exceeding 1.50

metres deep from stripped level in cotton soils CM 185

C Excavate pits for column bases in cotton soils

not exceeding 1.50 metres deep from 

stripped level CM 38

D Trim and level bottom of excavations SM 124

Disposal of excavated materials

E Load and cart away surplus excavated materials

and deposit at designated & approved County

dump; allow for prescribed dumping levels CM 201

F Deposit surplus excavated materials as directed

on site: allowing for prescribed dumping levels, if

any CM 22

Backfill

G Backfill with well compacted hardcore fill to

make up levels and around excavations CM 128

Total carried to Summary Kshs.

October 2026 BW/66

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

Disposal of water

A Keep all excavations free from all water including

running and spring water ITEM

Planking and strutting

B Allow for planking and strutting ITEM

Plain Insitu concrete : Mix class 15:

C 50 mm blinding : under strip foundations SM 124

D Ditto; Column bases SM 25

Insitu vibrated reinforced concrete: 

class 25/20mm in:

E Foundations in trenches CM 25

F Columns Bases CM 8

G Stub Columns CM 4

Ribbed steel bar reinforcement to 

KS ISO 6935-2:2007

Supply and fix steel bar/rod reinforcement

Grade 460B high strength type 2 Ribbed bars

with proof stress of 460 N/mm2 including 

bending hooks tying wire cutting spacer 

blocks and supporting all in position as

described in:

H 10mm Diameter bars KG 1545

Formwork: to

I Vertical: sides of strip foundations SM 82

J Ditto: column bases SM 50

K Ditto: stub columns SM 78

Total carried to Summary Kshs.

October 2026 BW/67

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

Chisel dressed, hard compact and non- porous
Natural Stones : in cement and sand mortar
(1:4): Including hoop iron in every course

A 200 mm walls SM 309

Damp proof courses : bituminous felt bedded

in cement mortar (1:4): 300 mm laps

B Horizontal : 200 mm wide LM 200

Element No. 2

Superstructure

Approved machine cut stone walling in cement

and sand mortar

 C 200mm thick natural stone walling, bedded and

and jointed in cement and sand (1:3) mortar

and reinforced with 25x3mm thick hoop iron

in every alternate course SM 540

Insitu vibrated reinforced concrete: 

class 25/20mm in:

D Columns CM 7

Ribbed steel bar reinforcement to 

KS ISO 6935-2:2007

Supply and fix steel bar/rod reinforcement

Grade 460B high strength type 2 Ribbed bars

with proof stress of 460 N/mm2 including 

bending hooks tying wire cutting spacer 

blocks and supporting all in position as

described in:

E 12mm Diameter bars KG 1368

F 8mm Ditto KG 576

Total carried to Summary Kshs.

October 2026 BW/68

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

Formwork: to

A Vertical: sides of columns SM 147

Cement and sand (1:3) rendering

B 25mm thick cement and sand (1:3) rendering to

walls internally and sides of columns SM 613

Insitu concrete trimming finished fair on all

exposed edges; including all necessary formwok

C 300mm wide x 75mm thick (average) insitu

concrete coping on top of masonry wall LM 200

D 400x400x75mm thick (average) insitu

concrete coping on top of concrete columns NO 68

Keyed Joints

E Neat recessed Horizontal keyed joints and

pointing in cement and sand (1:3) mortar SM 540

Painting and Decorating

Prepare and apply three coats weatherguard

emulsion paint: on render to

F Rendered surfaces of walls internally and sides of

columns SM 613

GATES

G Mild steel ready primed gate in two equal

openable leafs 2100x2100mm high to detail

comprising middle rail, mullions, transomes,

braces, upright and curved top rail with approved

cast iron arrow heads including fixing to stone

faced concrete columns, all ironmongery and

accessories and gloss paint to metal,

overall size 4200 x 2100mm high NO 1

H Ditto; but pedestrian gate overall size

1500 x 2500mm high NO 1

Total carried to Summary Kshs.

October 2026 BW/69

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

SUMMARY

From page BW/66

From page BW/67

From page BW/68

From page BW/69

Total for Boundary wall carried to Grand

Summary Kshs.

October 2026 BW/70

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

EXTERNAL WORKS

SECTION 1

DRIVE WAYS & PARKING

Earthworks

A Excavate to formation level in cotton soils;

depth not exceeding 1.5 meter; average depth

1000mm; as directed by the Engineer CM 674

B Load and cart away surplus excavated material 

from site CM 674

C Grade and compact bottoms of excavations to

95% MDD (AASHTO T99) : to receive fill material SM 674

D Treat the surface with approved herbicide SM 674

Fillings

E Provide, lay and compact 300mm thick approved

gravel for sub-base: levelled and compacted to

98% M.D.D specifications: CM 539

F Provide, lay and compact 150mm thick approved

hand packed stone base to 98% M.D.D

specifications: SM 674

G Provide and spread on hand packed stone 50mm

stone dust ready to receive medium duty 

interlocking precast paving blocks SM 674

H Provide, lay and compact 60mm thick medium

duty interlocking  paving blocks (min strength

49N/mm2) SM 674

Total carried to Collection Kshs.

October 2026 BW/71

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

Kerbs and Channels

A 250x125mm Half battered kerb set on edge

including 325x100mm concrete class "P" bed

with similar haunching to one side including 

all necessary excavation and formwork LM 111

B 250x125mm ditto; curved on plan LM 12

C 125x100mm channel including 325x100mm

concrete class "P" bed with similar haunching to 

to sides including all necessary excavation and

formwork LM 149

D 125x100mm ditto; curved on plan LM 16

Amount carried to collection

Collection

From page BW/71

From page BW/72 (Above)

Total for Driveways & Parking carried to Summary Kshs.

October 2026 BW/72

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

SECTION 2

STORMWATER DRAINAGE

A Excavate for covered storm drain not exceeding

1.5m deep and cart away surplus excavated

material all to detail CM 151

B Backfill with approved imported murram around

drains CM 34

Concrete works

Concrete class P (1:4:8)

Provide, lay and place concrete to include 

water proof admixtures and weep holes

spaced at 1000mm c/c or as directed by the

Engineer

C 50mm thick concrete blinding to drains SM 121

Insitu vibrated reinforced concrete: (1:2:4)

class 20/20mm in:

D 200mm RC concrete to drains base slab CM 24

E 200mm RC concrete to drains side walls SM 170

Formwork: to

F Sides of walls SM 340

Ribbed steel bar reinforcement to 

KS ISO 6935-2:2007

Supply and fix steel bar/rod reinforcement

Grade 460B high strength type 2 Ribbed bars

with proof stress of 460 N/mm2 including 

bending hooks tying wire cutting spacer 

blocks and supporting all in position as

described in:

G 10mm Diameter bars KG 1535

Total carried to Collection Kshs.

October 2026 BW/73

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

Mild steel grated cover

A Mild steel grating comprising of 25 x 25 x 4mm

thick angle frame infilled with 25 x 6mm flat bars

welded both ends to angle at 50mm centres,

complete including grinding welds smooth and

placing in position (450mm wide) LM 142

Painting

B Rub down grating to remove rust, apply rust-

inhibiting primer and apply three coats of approved

finishing coat of oil paint to metal surfaces SM 64

Gulley Traps

C 300 x 300 x 450mm deep masonary gulley trap

with cast iron covers, pipe connection with 50 mm

Diameter inlet and outlet complete with concrete

surround including all necessary formwork and

excavation NO 6

 D Allow for testing the whole of the stormwater

drainage during the progress of works and again

on completion and leave in perfect working order

to the satisfaction of the Architect. ITEM 1

Amount carried to collection

Collection

From page BW/73

From page BW/74 (Above)

Total for Stormwater Drainage carried to Summary Kshs.

October 2026 BW/74

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

SECTION 3

LANDSCAPING

Earthworks

A Dig over surfaces to remove cotton soils;

depth not exceeding 1.0 meter; average depth

300mm; as directed by the Architect CM 179

B Load and cart away surplus excavated material 

from site CM 179

C 300mm Bed of imported red soil: free from weeds,

stones, roots, rubbish: spread and levelled to

receive grass seedlings SM 595

D Supply approved farm yard manure; spread 

over all areas to be landscaped; Average depth SM 595

E Plant ''Kikuyu'' or equal and approved grass

seedlings at 100mm centres both ways: water,

nuture, cut and roll until established SM 595

Planting of shrubs.

F Supply, plant ,water ,weed and tend well till full

establishment assorted species of shrubs. NO 140

Planting of Trees.

G Supply, plant ,water ,weed and tend well till full

establishment assorted species of trees NO 55

Landscape Maintenance

H Allow for landscape Maintenance for a period of

16 weeks from practical completion ITEM 1

Total for Landscaping carried to Summary Kshs.

October 2026 BW/75

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Kshs.

No.

SECTION 4

SEPTIC TANK, SOAK PIT AND MANHOLES

SEPTIC TANK

Site clearance

A Clear the site of grass, shrubs and small trees

and burn up arisings SM 39

Excavations

Excavations including maintaining and

supporting sides of excavations 

B For septic tank, 0-1500mm deep in cotton soils CM 53

C Ditto: 1500 - 3000mm ditto CM 53

D Ditto: 3000 - 4500mm ditto CM 4

E Excavate for foundation trenches commencing

from ground level: not exceeding 1.5m deep CM 1

Disposal of excavated materials

F Load and cart away excavated materials to 

areas directed CM 111

Backfill

G Backfill with well compacted hardcore fill to

make up levels and around excavations CM 20

Disposal of water

H Keep all excavations free from all water

including running and spring water Item

Total Carried to Collection Kshs.

October 2026 BW/76

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Kshs.

No.

Planking and strutting

A Allow for planking and strutting Item

Hardcore fillings

B Approved handpacked hardcore filling

spread, levelled and compacted in 150mm

layers: average thickness 300mm SM 34

Mass concrete (1:3:6) in:-

C 50mm thick Under strip foundations SM 1

D Blinding 75mm thick under base slab SM 34

Insitu vibrated reinforced concrete: class 25/20

mm; including plastocrete-N as manufactured

by SIKA or other equal and approved

waterproofing concrete admixture, applied to

manufacturer's printed instructions and

Structural Engineer's approval; to

E 150 mm Thick base slab SM 35

F Ditto; cover slab SM 30

G 200 mm Thick walls SM 61

H 100 mm Thick scum baffle ditto SM 6

Ribbed steel bar reinforcement to 

KS ISO 6935-2:2007

Supply and fix steel bar/rod reinforcement

Grade 460B high strength type 2 Ribbed bars

with proof stress of 460 N/mm2 including 

bending hooks tying wire cutting spacer 

blocks and supporting all in position as

described in:

I 10mm Diameter bars KG 3139

Total Carried to Collection Kshs.

October 2026 BW/77

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Kshs.

No.

Formwork: to

A Vertical: sides of strip foundations SM 1

B Soffits of cover slabs SM 30

C Vertical sides of walls SM 132

D Edges of ground slab 75 - 150mm high LM 29

E Ditto; suspended slab ditto LM 27

F Soffits of baffle walls 75 -150mm girth LM 5

G Boxing size 600 x 450mm to form opening 

for manhole cover NO 4

Chisel dressed, hard compact and non- porous
Natural Stones : in cement and sand mortar
(1:4): Including hoop iron in every course

H 200 mm walls SM 1

Finishes

Plaster: 12mm thick sulphate resistant 

cement/ lime putty/ sand: steel trowelled on

concrete or stonework to

I Wall surfaces internally SM 71

J Suspended cover slabs internally SM 25

K Base slab SM 25

L Supply and fix ventilating manhole cover

size 600 x 450mm complete with frame NO 4

Carried to collection

Collection

From page BW/76

From page BW/77

From page BW/78 (Above)

Total Carried to Summary Kshs.

October 2026 BW/78

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Kshs.

No.

SOAK PIT

Site clearance

A Clear the site of grass, shrubs and small trees

and burn up arisings SM 7

Excavations

Excavations including maintaining and

supporting sides of excavations 

B For soak pit, 0-1500mm deep in cotton soils CM 11

C Ditto: 1500 - 3000mm ditto CM 11

D Ditto: 3000 - 4500mm ditto CM 11

E Ditto: 4500 - 6000mm ditto CM 11

F Ditto: 6000 - 7500mm ditto CM 6

G Excavate for foundation trenches commencing

from ground level: not exceeding 1.5m deep CM 5

Disposal of excavated materials

H Load and cart away excavated materials to 

areas directed CM 55

Backfill

I Backfill with well packed 200 mm diameter

crushed stones CM 36

Total Carried to Collection Kshs.

October 2026 BW/79

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate

No.

Mass concrete (1:3:6) in:-

A 100mm thick Under strip foundations SM 6

Insitu concrete class 25/20: Vibrated

reinforced

B 150 mm Thick cover slab SM 7

Ribbed steel bar reinforcement to 

KS ISO 6935-2:2007

Supply and fix steel bar/rod reinforcement

Grade 460B high strength type 2 Ribbed bars

with proof stress of 460 N/mm2 including 

bending hooks tying wire cutting spacer 

blocks and supporting all in position as

described in:

C 10mm Diameter bars KG 95

Formwork: to

D Vertical: sides of strip foundations SM 4

E Soffits of cover slab SM 7

F Edges of suspended slab 75 - 150mm high LM 11

G Boxing size 600 x 450mm to form opening 

for manhole cover NO 1

Chisel dressed, hard compact and non- porous
Natural Stones : in cement and sand mortar
(1:4): Including hoop iron in every course

H 200 mm walls SM 6

Total Carried to Collection Kshs.

October 2026 BW/80

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Kshs.

No.

Finishes

Plaster: 12mm thick sulphate resistant 

cement/ lime putty/ sand: steel trowelled on

concrete or stonework to

A Wall surfaces internally SM 6

B Suspended cover slabs internally SM 7

C Supply and fix ventilating manhole cover

size 600 x 450mm complete with frame NO 1

Carried to collection

Collection

From page BW/79

From page BW/80

From page BW/81 (Above)

Total Carried to Summary Kshs.

October 2026 BW/81

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Kshs.

No.

MANHOLES

A Provide materials and erect manhole maximum

depth 1.0m comprising 1180x930x150mm thick

1:3:6 concrete bed, 150mm thick masonry 

walling , 1:3:6 concrete benching, 100mm thick

1:2:4 concrete cover slab, 1:4 cement/sand

plaster, medium duty manhole cover and frame

Include all necessary excavation, formwork,

cart away, return fill and ram. All to detail of

manhole NO 12

Total Carried to Summary Kshs.

October 2026 BW/82

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Kshs.

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

Summary

Septic Tank

Soakpit

Manholes

Total Carried to Summary of External Works Kshs.

October 2026 BW/83

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030



Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

SUMMARY (EXTERNAL WORKS)

Driveways & Parking

Stormwater Drainage

Landscaping

Septic tank and associated works

Total for External Works carried to Grand

Summary Kshs.

October 2026 BW/84

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030
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Client: KEWISCO Proposed Office Block 

plot L.R No. Nairobi/Block 148/2102

Item Description Unit Quantity Rate Amount 

No.

PROPOSED OFFICE BLOCK CONSTRUCTION

FOR KEWISCO REGULATED NON WDT SACCO

LIMITED ON LANG'ATA SOUTH ROAD, OFF

LANG'ATA ROAD ON L.R NO. NAIROBI/

BLOCK 148/2102

  P.C. and Provisional sums

A Allow a prime cost sum of Kenya shillings Six Million,

Five Hundred Thousand only for Mechanical

Works (Plumbing, Drainage and Fire Fighting)

B Allow for Contractor's profit

C Allow for attendance

D Allow a prime cost sum of Kenya shillings Thirteen

Million only for Electrical Installation (Including

CCTV System, Structured Cabling and Electric Fence)

E Allow for Contractor's profit

F Allow for attendance

G Allow a prime cost sum of Kenya shillings Two Million,

Five Hundred Thousand only for Lift Installation

Works

H Allow for Contractor's profit

I Allow for attendance

J Allow a prime cost sum of Kenya shillings Three Million,

Five Hundred Thousand only for Standby Generator

InstallationWorks

K Allow for Contractor's profit

L Allow for attendance

M Allow a provisional sum of Kenya shillings

Five Hundred Thousand only for liason with to

expended at direction of Project Manager for

liason with Statutory bodies

N Allow a provisional sum of Kenya shillings

Three Hundred Thousand for connection of

water to mains

Total for PC & Provisional Sums carried

to Grand Summary Kshs.

October 2026 BW/85

Prepared by: Michael G Wanjohi

Registered Quantity Surveyor- Q656

Box 2615-00200 Nbi Tel: 0704508030
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BILL DESCRIPTION FROM AMOUNT (KSH) AMOUNT (KSH)

No. PAGE CONTRACTOR'S CLIENTS USE

1 PRELIMINARIES

(i) Particular preliminaries P1/10

(ii) General preliminaries P2/16

2 BUILDERS WORKS

(i)Main Block BW/34

(ii)Power Room BW/51

(iii)Security Room BW/65

(iv)Boundary Wall BW/70

(v)External Works BW/84

3 PRIME COST AND PROVISIONAL SUMS BW/85

SUB - TOTAL 1

CONTINGENCY 5%

Add 5% of SUB-TOTAL 1 Ksh

GRAND TOTAL

Carried to Form of Tender

GRAND SUMMARY

Full name of Tenderer in (BLOCK LETTERS)........................................................................................

Tender sum in words Ksh….......................................................................................................................

Signature of person duly authorized to sign tenders for and on behalf of Tenderer......................Date.................
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SECTION VI - SPECIFICATIONS  

 

  

All work is to be carried out in accordance with the Ministry of Public Works General Specification issued in 1976 as qualified 

or amended  

 

PART ONE 

A. MATERIALS GENERALLY 

All materials used on the works shall be new and of the qualities and kind specified herein and equal to approved samples. Deliveries 
shall be made sufficiently in advance to enable samples to be taken and tested if required. No materials shall be used until approved and 
all materials which are not approved or which are damaged, contaminated or have deteriorated in any way or do not comply in any way 
with the requirements of this specifications shall be immediately removed from the site at the Contractor’s expense. 

B. MATERIALS FOR WHICH THERE IS BUREAU OF STANDARD SPECIFICATION 
All materials used in the works for which Kenya Bureau of Standard Specifications has been published shall conform with the latest 
edition thereof in every way. The Architect reserves the right to demand that the Contractor shall obtain at his own expense a 
Certificate in respect of any material to state that it is in accordance with the Kenya Bureau of Standard Specifications. 

C. MATERAILS FOR WHICH THERE IS NO KENYA BUREAU OF
 STANDARDS SPECIFICATION 

All materials used in the works for which no Kenya Bureau of Standard Specifications has been published shall conform with the 
British Standard Specifications for such material. If there are no published standard as specified for any materials, the quality of such 
materials shall be generally of a Standard equal to those for which there is a Kenya Bureau of Standard or British Standard 
Specification 

D. STANDARDS 
Where materials are specified by their proprietary names or where fittings are specified by catalogue numbers or description, the 
contractor may offer materials or fittings of alternatives manufactures, which are of equal quality. Such alternatives must be approved 
before being used in the works and the Contractor shall allow for this, but prior to tendering he may submit to the Architect for 
approval the names of any suppliers of manufacturers whose products he intends to use, together with catalogue numbers and 
descriptions and/or samples but the decision of the Architect will be final. 

E. SAMPLES 

The Contractors shall furnish for approval, with reasonable promptness all samples of material and workmanship required by the 
Architect. The Architect shall check and approve such for conformance with the design concept of the works and for compliance 
with the information given in the Contract Documents. The works shall be in accordance with approved samples. 

(a) All material samples shall be delivered to the Architect’s office with all charges in 
connection therewith paid by the Contractor 

(b) Duplicate final approved samples, in addition to any required for the 
Contractor’s use shall be furnished to the Architect, one for office use and for 
site. 
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 Samples shall be furbished so as not to delay fabrication, allowing the Architect reasonable time for consideration 

of the sample submitted. 

(c) Each samples shall be properly labeled with the name and quality of the 
materials, manufacturer’s name, name of project, the Contractor’s name and 
the date of submission and the specification number to which the samples 
refers. 

 

 

MEASUREMENTS AND TESTING EQUIPMENTS 

 
The Contractor shall provide the following equipment for carrying out measuring and control tests on the site and maintain in full working 
order:- 

(a) Straight edges 2 metres and 4 metres long for testing the accuracy of the finished concrete. 

(b) A glass graduated cylinder for use in the silt test of organic impurities in the sand. 

(c) Slump test apparatus. 

(d) 150mm Steel cube moulds with base plates and tamping rod to BS 1881. 

(e) Two 30 metre steel tapes. 

(f) One dumpy or quickest level and staff. 

(g) Micrometer. 
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PART TWO 

 

DEMOLITIONS AND ALTERATIONS. 

A. DEMOLITIONS 

Demolitions, taking out and cutting away shall be carefully performed and every precaution shall be taken to ensure the safety of the 
work. If damage should occur in the carrying out the demolitions or alterations the contractor shall reinstate and make good the 
same at his own expense. 

B. PROTECTION 
Supply, erect and maintain during the cutting of openings etc., all necessary protection to the existing premises against damage by 
weather or other cases. 

C. LAYING THE DUST 

Allow for laying the dust as far as possible during the alteration by watering with a hose or other means. 

D. MAKING GOOD 
All making good of blockwork, building up of opening etc., shall be solid blockwork unless otherwise described, in cement mortar 
(1:4) properly cut, to toothed and bonded and pinned up to existing work and pointed where necessary 

E. CREDIT MATERIALS 
Unless otherwise specified materials arising from the demolitions and alterations will become the property of the contractor. If the 
contractor wishes to allow credit for any such materials with appropriate allowance should be included in the credit column of the 
Bill of Quantities. In the event that the Employer wishes to take possession of any such materials the contractor will only be 
entailed to receive compensation to the amount of credit indicated. 
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PART THREE 

 

EXCAVATIONS & EARTHWORK SPECIFICATIONS 

EXCAVATIONS AND EARTHWORKS 

A. CODE OF PRACTICE 

The contractor shall comply with the following codes of practice:- Site investigations 

C.P 2001 

Earthworks C.P 2003 

Foundations C.P 2004 

Protection of building against water from the ground C.P 102 

B. INSPECTION OF SITE 
The contractor is deemed to have visited the site and to have ascertained the nature of the soil and sub-soils to be excavated. No claim 
will be allowed on account of these being of a different nature from that for which he had allowed in his prices. 

C. PROCEDURE. 

The excavations and fittings shall be carried out in such a manner and order as the Architect may direct. 

D. EXISTING TREES AND GRUBBING UP ROOTS 

(a) Directions 

Cut down and remove shrubs and trees as directed. No shrubs, trees, plants etc., shall be removed except as directed by 

the Architect and the contractor shall be held responsible for any damage caused by the building operations to those 
shrubs, trees etc., not so directed to be removed. 

(b) Grubbing up roots 

Grubbing up roots etc. shall include the following and disposal shall be as described under the foregoing clause: 

(1) Stumps and roots of large trees shall be completely removed. 

(2) Stumps and root of small trees, bushes or other vegetation shall be completely removed 
to a depth of at least 600mm below formation. 

(3) Smaller stumps and roots of vegetation up to 25mm thick shall be completely removed to 
a depth of 230mm below formation. 

(4) Fine roots shall be removed to as great depth as is practicable by hand. 

Except where the area of grubbing is to be excavated, all resulting holes shall be filled up solid with approved material 
compacted to the same relative density as the surrounding. 
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E. SITE CLEARANCE 
All grass, vegetable matter etc., must be removed from or burned on site at the commencement of the contract over areas as directed 
by the Architect. 

F. WHITE ANTI-INSECTICIDE TRATMENT 

The Contractor must destroy any white ants nests found within the perimeter of the building and within a distance of 20 meters from 
the building externally and take out and destroy queen ants impregnate holes and tunnels with approved insecticides and back-fill with 
hard materials well rammed and consolidated. 

 

 

A. EXCAVATION 

(i) The excavations are to be executed to the widths shown on the Drawings and to the depth below 
existing ground levels as directed by the Architect in order to obtain satisfactorily foundations. If 
the contractor excavates to any widths or depths greater than those shown on the drawings or 
as instructed by the Architect, he shall at his own expense fill in such widths or depths of 
excavation beyond that instructed or shown with concrete to the satisfaction of the Architect. 

(ii) Level and ram bottoms of all excavations to receive concrete, form steppings if necessary or 
directed to allow for sloping ground and well water excavations before pouring concrete. 

(iii) The contractor shall report to the Architect when secure bottoms to the excavations have been 
obtained. Any concrete of other work executed before the excavations have been inspected 
and approved shall, if so directed, be removed and new work substituted after the excavations 
gave been approved all at the contractor’s expense. 

(iv) Excavations made below required levels shall be filled with mass concrete (1:4:8) at the 
contractor’s expense. 

 

ROCKS 

B. ROCKS 

(a) Definition 

Rock is defined as any material met within the excavation which is of such size or portion that it can only be 

removed by means of wedges, compressed air plant or other special plant and the Architect’s opinion shall be 
final. 

(b) Other materials to be taken with normal excavations 
Excavations in any materials such as compacted murram, soft tuff, stiff clay or similar materials which in the 
opinion of the Architect can reasonably be removed by pick, traxcavator or similar means will be deemed to be 
included in the prices of normal excavation. 

D. BLASTING 
No blasting will be permitted without the prior approval of local Authorities and the Architect. 
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E. BORROW PITS 
Borrow pits will only be allowed to be opened up on site on receipt of permission from the Architect. 

 

F. HARDCORE FILLING. 

Hardcore for filling under floors, etc., shall be good hard stone ballast or quarry waste (not magadi or similar soft stone) to the approval 
of the Architect broken to pass not greater than a 150mm ring or to be 75% of the finished thickness of the layers being compacted, 
whichever is the lesser and graded to contain sufficient smaller pieces to fill all voids so that it can be thoroughly compacted. The 
filling is to be laid in layers each consolidated thickness not exceeding 225mm and well watered and compacted by hand of 
mechanical tampers. The top surface of the hardcore shall be levelled or graded to falls as required and blinded with 75mm layer of 
similar materials finely crushed and well rolled and watered immediately before concrete is laid. 

G. FILLING OBTAINED FROM THE EXCAVATIONS. 

Filling obtained from surplus excavated materials is to be free from all weeds, roots, vegetable soil or other unstable materials and is 
to be filled in layers each of not more than 250mm finished thickness. Each layer to be well watered and consolidated before the 
subsequent layer is filled in. 

 

 

A. MATERIALS FOUND IN EXCAVATIONS. 
No sand, aggregate or other materials found in the excavations is to be used in the works without the written permission of the 
Architect. 

 

B. INSECTICIDE/ANTI-TERMITE TREATMENT . 
The top surface of all fitting shall be treated with an approved chemical treatment applied in accordance with the manufacturers printed 
instructions. The approved specialist treatment shall include a ten year guarantee against termites. 

C. RATES OF DISPOSAL 
Rates of disposal of excavated material are to include for the selection of spoil as it arises and for all double handling and re-
excavation from spoil heaps not specifically ordered by the Architect. 

D. POLYTHENE SHEETING 
Polythene sheeting shall be 1000 gauge or as described obtained from an approved manufacturer. Joints in sheeting shall be treble 
folded with 150 mm fold and taped at 300 mm intervals with 50 mm wide black plastic adhesive tape as manufactured by sellotape 
limited. The sheeting shall not be laid loose with sufficient wrinkles to permit shrinkage up to 15%. 
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PART FOUR 

CONCRETE WORK SPECIFICATIONS 

CONCRETE WORK 

GENERAL 

A. AUTHORITATIVE STANDARDS AND CODES OF PRACTICE 

The following authoritative standards are referred to hereinafter:- 

British standard Specifications are published by the British Standards Institutions 2 Part Street London W.I, England (Abbreviated in txt to 
BS). 

 

B.S Date Title  

12.Pt.2: 1971 Portland cement (ordinary and rapid hardening) 
 

812: 1975 Methods for sampling and testing of mineral aggregates sand and fillers 
 

882, 1201: Pt.2 1973 Aggregate from natural sources of concrete (including granolithic). 
 

1881: 1970-71 Methods of testing concrete 
 

1926: 1962 Ready mixed concrete 
 

2499: 1973 Hot applied joint sealants for concrete pavements 
 

3148: 1959 Tests for water for making good 
 

3921: 1974 Clay bricks and blocks 
 

4449: 1969 Truck type concrete mixers 
 

4521: 1969 Hot rolled steel bars for the reinforcement of concrete 
 

4461: 1969 Cold worked steel bars for the reinforcement of concrete 
 

4466: 

4483 

1969 

1969 

Bending dimensions and scheduling of bars for the reinforcement 
concrete 
Steel fabric for the reinforcement of concrete 

of 

 
American Society for Testing and Materials Standard as published by the American Society for Testing and Materials, 1916 Race St., 
Philadelphia PA 19103, U.S.A (abbreviated in text ASTM) 

 

ASTM Date Title 

C88- 73 Soundness of Aggregates by use of Sodium sulphate 

C234- 71 Comparing Concrete on the basis of the Bond development with 
Reinforcement steel 

C282- 71 Potential Reactivity of Aggregates (Chemical Method) 
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The following codes of practice are referred to hereinafter:- 
The British Standard of Codes published by the Council of Codes of Practice. British Standards Institutions 2 Park St. London W.I 
England (abbreviated in txt to C.P) 

 

C.P Date Title 

110:Pt.1,2 &3: 1972 The structural use of concrete 

116:Pt.2: 1976 Structural use of precast concrete 

BS 5337: 1969 The structural use of concrete for retaining aqueous liquids 
 
Should the Contractor wish to substitute any other authoritative standard of code for any listed above he should submit details of any 
such together with two complete copies of the Engineers for approval with his Tender. Approval with only given to the use of such 
standards where the Engineer considers the proposed standard of code of practice will give a quality or finished work equal to or better 
than the specified standard. 

All insitu concrete shall be in accordance with CP 110 except where superseded by this Specification. All precast concrete shall be 
in accordance with CP 116 except where superseded by this specification. 

A. BENDING SHEDULES 

The Engineers will issue bar bending schedules in accordance with B.S 4466. The Contractor should check these against the drawings 

before any cutting, bending or construction involving the schedules is stated. Any discrepancy should be reported to the Engineer 
immediately for his clarification. The contractor shall be responsible for any delays or additional work caused solely by his failure to 
check the schedules. 

B. APPROVALS 

Well before construction commences the Contractor shall supply the Engineer for his approval details of his proposed layout of 
concreting plant and on site workshop; details for formwork systems and the construction devices, e.g., cranes, chutes, scaffolding, 
which he proposes to use for the structural work. The information is to be sufficiently detailed to enable the Engineer to approve or 
otherwise. 

The Contractor should note that further approvals are required by the Specifications before construction starts. The contractor is 
wholly responsible for obtaining these approvals and no claims for delay will be entertained due to the contractors failure to obtain 
such approvals in adequate time. 

 

MATERIALS 

C. CEMENT 
Cement, unless otherwise specified, shall be ordinary Portland cement complying with BS12. The contractor shall obtain a 
manufacturer‟s certificate of test accordance with the appropriate standard for each consignment of cement delivered on the site and 
shall immediately forward copies of the same to the Engineers for his retention. 

No withstanding the manufacturer‟s certificates by the Engineer may require that any cement delivered to the site be sampled and tested. 
Any batch tested which fails to comply with this specification will be rejected. 
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Any cement which upon inspection is considered by the Engineer to have deteriorated in any way will be rejected. 

A. AGGREGATES OF CONCRETE 

Aggregates for concrete shall unless otherwise specified, be aggregates from a natural sources complying with 

B.S 882. Additionally, the flakiness index when determined by the seize method described in B.S 812 shall not exceed 35 for any size of 

concrete aggregates. Fine aggregates within or finer than zone 4 of BS 882 shall not be used. 

Well before any concreting work, the contractor shall forward to the Engineer for approval details of his proposed source of supply 
of aggregate giving the aggregate group classification and typical physical properties as required by B.S 882. 
The Contractor shall provide the Engineer with a certificate for his retention showing that all aggregates regularly comply with the 
requirements of his specification. 

B. WATER FOR USE WITH CEMENT 
Water for use in mixing with cement or for curing concrete shall be any approved source, clean, fresh and free from organic and other 
deleterious matter. 

The Engineer may require that any water be sampled and tested by the method given in B.S 3148. Water failing the criteria given in 
the appendix to BS 3148 will be rejected. 

Water for use in mixing with cement shall neither be hotter than 25 degrees centigrade (77 degrees Fahrenheit) nor colder than 5 
degrees centigrade (41 degrees Fahrenheit) at the time of mixing. 

C. STEEL ROD REINFORCEMENT 

Steel rod reinforcement shall consist of:- 

(a) Mild steel bar complying with B.S 4449 or KS 02-22. 

(b) Hot rolled high yield bars complying with B.S 4449. 

(c) Cold worked high yield bars complying with B.S 4461 as described in the drawings. 

All Reinforcement shall be stored in clean conditions in an orderly manner to the satisfaction of the Engineer such that the batch to 
which each piece belongs can be readily identified. 

D. STEEL FABRIC REINFORCEMENT 

Steel fabric reinforcement shall b electrically cross welded steel mesh reinforcement complying with B.S 4483 and of the size and weight 
specified and made of wire to B.S 4482. 

E. TYING WIRE 

Tying wire for fixing reinforcement shall be either: 

(a) No. 16 gauge soft annealed iron wire or 

(b) No. 18 gauge stainless steel wire. 
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F. SPACERS 

Spacers block required for ensuring that the reinforcement is correctly positioned shall be as small as possible consistent with their 
purposes of a shape acceptance to the Engineer and designed so that they will not overturn when the concrete is placed. Unless 
otherwise approved, they shall be made of concrete with 10mm maximum aggregate size and mix proportions to produce the same 
strengths as the adjacent concrete. 

Wire shall be cast in the block for the purposes of typing it to the reinforcement. Spacer blocks of concrete shall not be used until at 
least 7 days old. 

 

A. ADMIXTURES 

No admixtures or cement containing additives shall be used in concrete unless specified or approved by the Engineer. Such approval 
will not be given unless in the Engineer‟s opinion specific benefit to the density or quality of the concrete will result. 

B. WALL TILES 

Wall tiles between concrete and adjoining block or block walling shall be “Abbey” slots and anchors as supplied by Abbey Building 
Supplies ltd or similar approved. 

C. JOINT FILLERS 
Joint fillers unless otherwise stated shall be “flexcell” as manufactured by Expandite Ltd, or similar approved and placed in accordance 
with manufacturer‟s instructions. 

D. JOINT SEALANTS 

Joint sealants shall be as described in the drawings and approved by the Engineer. Sealant shall be used strictly in accordance with the 
manufacturer‟s instructions. 

E. HOLLOW CLAY POTS 
Pots shall be burnt clay blocks conforming to B.S 3921 or similar approved. They shall be true to shape and free from cracks or 
distortion. 

F. WATER STOPS 

Water stops unless otherwise stated shall be Sika water bar. As manufactured by Sika International or similar approved and placed and 
jointed in accordance with the manufacturer‟s instructions. 
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PART FIVE 

WALLING SPECIFICATIONS 

MATERIALS 

A. CEMENT 

Cement used for making mortar shall be as described in concrete work. 

B. LIME 

The lime for making mortar shall be obtained from an approved sources and shall comply with B.S 890 Class A for non-hydraulic lime. 
The lime to be run to putty in an approved limed pit or container. The water to be first run into the pit or container and the lime to be 
added until it is completely submerged, stirred vigorously until all lumps are disintegrated and shall be kept constantly covered with 
water and regularly stirred for at least four weeks. The resulting milk-lime then to be through a fine sieve and run into a pit or other 
container and kept clean and moist for not less than two weeks before being used in the works and moist for not less than two weeks 
before being used in the works. 

C. SAND 

Sand used for making mortar shall be well cleaned well graded siliceous sand of good sharp hard quality equal to samples which shall be 
deposited with and approved by the Architect. It shall be free from lumps of stone, earth, loam, dust, salt, organic matter and other 
deleterious substances, passed through a fine sieve and washed with clean water if so directed by the Architect. 

D. CONCRETE BLOCKS 

Concrete block shall comply with the requirements of B.S 2028, 1384 except where amended or extended by the following clause. Blocks 
shall have square arises and corners. For fair faced work damage to arise and corners shall not executed the removal of 6mm of the 
blocks depths or thickness. 
Concrete blocks shall have a minimum crushing strength of 3.5 N/mm2 except when below the damp course level or in contact with 
soil when they have minimum crushing strength of 7N/mm2, unless otherwise on drawings. 

E. STONE 

All stone shall comply with the requirements of C.P 121.02 for masonry and rubble walls respectively except where amended or 
extended by the following clauses. 

F. WALL REINFORCEMENT 

Where described walls and partitions shall be reinforced with a 25mm wide strip of No. 20S. W.G hoop iron built into alternate 
horizontal joints in the wall centre. The reinforcement shall be lapped and hooked at running joints, angles and intersections and 
carried at least 115mm into abutting walls at junctions. 

G. WALL TIES 

To be 3mm diameter galvanised mild steel wire twisted butterfly wall ties. 

H. DAMP PROOF COURSE. 

The bituminous felt sheeting for damp-proof courses shall be hessain based bituminous felt complying with BS743 TYPE 4A 
weighing not less than 3.85 Kgs per square metre. The sheeting is to be lapped 150mm at running and the full width of walls at angles. 



 

104 

 

  

PART SIX 

ROOFING , WATER PROOFING & RAINWATER PIPES SPECIFICATIONS 

ROOFING, WATERPROOFING & RAINWATER 

A. TILE ROOFING 

(i) Tiles are to be uniform in size and shape, free from cracks, twist and other blemishes and are to be 
true after fixing on the roof. 

(ii) Unless specified all tile battens are to be 50 x 25mm fin sawn celcured Podo Carpus or cypress 
continuously and secretly spiked at raters at such centres upto the roof to suit the pitch of the tiles 
(In addition Roman tiles Roofs are to have 75 x 50mm counter battens to suit). 

(iii) Mangolore, Brosley, Roman and Pan tiles to be purchased from Clayworks Ltd. 
Cement tiles shall be purchased from Manson Hart Limited and Mareba Enterprises Limited or any other approved 
manufacturers and shall be laid in accordance with the manufacturers instructions and shall be completed with left hand 
verge tiles and fascia tiles nailed to battens. At the ridges provide and lay 300mm wide felt under the sockless ridging 
which shall be matching limited pointed with oxide purchased from the manufacturer. 

(iv) Where valley tiles are specified, these shall be laid in accordance with manufacturers instruction and 
the roof tiles to be cut shall be marked by the Contractor transported to and from the factory where 
they are to be cut and re-tinted by Manson Hart Limited or Mareba Enterprises Limited before fixing 
on site. 

B. POLYTHENE UNDERFELTING 

500 Gauge polythene underfelting is to provided to all tile roofs and fixed under roofing battens with 150mm laps. 

 

C. TIMBER ROOF TRUSSES 

All timber to be used shall be as described in carpentry and joinery hereafter. 
Roofing construction is to include for all necessary timbers, dragon ties, ridges, hips, purlins, valley, eaves, timber etc., and for any 
eaves soffits, fascia, gangboards as specified or shown on the Drawings. Generally trusses are to set verticle and level, spiked to wall 
plates and secured with wall ties. 

No timber used for, rafters or purlins shall be over 5.0 metres in length. All joints shall be scarfed and bound with continuous 20m hoop 
iron binding, pitched at 3mm centres scarfs in purlins shall occur at trusses but in ties and rafter they shall occur approximately central 
joints. The prices for roof trusses shall include for all the foregoing and nails, bolts, etc., necessary to make the required joints. 
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D. ALUMINIUM FLASHINGS 

Aluminium flashing shall be formed out of 22 gauge super purity aluminium with natural mitt finish to B.S 1470. Where flashing are 
built into joints or tucked into grooves the minimum depth is to be 25mm and they are to be secured by folded aluminium wedges at 
450 centres and pointed in cement mortar (1:3). 

 

A. ROOF SCREED GENERALLY 
Roof screed are to be laid to a minimum fall and crossfall of 27mm in 3.0 metres with a minimum thickness f 19mm at rainwater outlets 
and are to be finished to the entire satisfaction of the sub-contractor executing the roofing. 

 

A. CEMENT AND SAND ROOF SCREEDS 
The roof screed shall be formed of cement and sand (1:3). The screeds shall be laid in bays, squares where possible of maximum 10 
square meters. 

B. LIGHTWEIGHT ROOF SCREED 
Lightweight roof screed shall be composed of bases of cement, sand and pumice (1:4:8) finished with a 12mm cement and sand (1:5) 
topping laid whilst the base is still green and trowelled smooth to the satisfaction of the Architect. 

The screeds are to be laid as described in cement and sand Roof screeds. 

 

C. PVC RAINWATER PIPES 

PVC rainwater pipes and fittings are to comply with BS 4576 wit solvent welded or rubber ring seals joints. 
Pipes are to be case into concrete or to be fixed to the structure with PVC holderbats built-in or plugged and screwed at maximum 2 
meter centers. 
Bends, swannecks, discharge, chutes and fittings generally are to be fixed where necessary to facilitate the flow of water. 

Rainwater outlets shall be PVC suitable for the roof finish in which they occur with domical PVC grating. 

D. PROTECTION 

The Contractor is to take all necessary precautions to protect the finished work ad must ensure no damage occurs to the roofing until 
completion of the works. 

 

E. COMPLETION OF THE WORKS 
On completion of the works, the contractor shall clear away, ensure that rainwater outlets are clear ad generally leave the roof areas 
in a clean and watertight conditions to the satisfaction of the Architect. 
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PART SEVEN 

CARPENTRY & JOINERY SPECIFICATIONS 

CARPENTRY & JOINERY 

A. GENERALLY 

All woodwork shall be carried out in accordance with the drawing and the principals of first class joinery construction. Unless 
specifically stated otherwise, sizes shown on drawings are finished sizes and the contractor must allow for wrot faces. 

MATERIALS 

B. QUALITIES OF TIMBER 

(a) The qualities of timber stated hereinafter are in accordance with last Kenya Government Grading Rules. 
(b) All timber described as prime Grade is to be first Grade (Grade I). 

(c) All timber described as prime grade is to be second (Grade II) 

(d) All hardwood is to be primed Grade (Grade I). 

(e) All timber for permanent use in the building shall be before use approved by the Architect for quality 
in accordance with the foregoing specification for its respective grade. Any timber not so approved by 
the Architect shall be removed from the site forthwith. 

C. INSECT DAMAGE 

All timber whether graded or ungraded and including shuttering, scaffolding and the like shall be free of live borer beetle one other 
insect attached when bought upon the site. The contractor shall be responsible up to the end of the maintenance period for executing 
at his own cost all work necessary to eradicate insect attack of timber which becomes evident including the replacement of timbers 
attacked or suspected of being attacked, notwithstanding that the timber concerned may have inspected and passed fit for use. 

D. SEASONING OF TIMBER 

All carpentry timbers are be seasoned to an average moisture content of not more than 20%. All joinery timbers are to be seasoned 
to an average content moisture content of not more than 15%. The contractor is to make available on site a meter of testing moisture 
content of all timber delivered. 

E. PRESSURE IMPREGNATED TIMBER 

(i) All timber described as pressure impregnated shall be impregnated under a vacuum and pressure 
with celcured Tanalith. Wood preservative with an average absorption of not less that 6.7Kg of dry 
salt per cubic metre. In case of resistance species where this retention cannot be obtained the timber 
shall be treated to refusal point. All treated timber shall not be exposed to wet conditions for at least 
14 days after treatment has been carried out. All cut ends, drilling or fabrications on the site 
producing new surfaces shall be thoroughly bushed or soaked with celcured B. salts applied in 
accordance with the manufacturer‟s instructions. 

(ii) Any other method of timber impregnations will only be allowed at the Architect‟s. 

F. HARDWOOD 
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All hardwood will comply with the requirement of BS 1186 part 4047. It shall show a straight and regular grain throughout. 

 
Hardwood shall be free from wooly texture, soft heart, sap wood, splits, shakes all evidence of insect of fungi attack and not all faults 
caused by compression failure. There shall be no waney edges. Hardwood shall be free from knot on exposed faces, Any hardwood 
showing visible imperfections will be rejected. 

Preservatives shall not used without the Architect‟s permission. Where indicated on the drawings internal hardwood will be treated 
with clear sealants as specified elsewhere. 

A. SOFTWOOD 
Softwood timber for canvassing work shall be either podocarpus or cypress to the approval of the Architect and shall be dimensions 
specified on the drawings. 

Timber shall in accordance with the Groups listed in this clause. 

All softwood shall comply with the requirements of BS 1186 part I. Timber shall be free from wooly texture, soft heart, sap wood, 
splits, shakes, pith showing on the surface, sloping grain exceeding one in eight checks knots exceeding25mm of diameter, loose or 
knot holes and any evidence of insect or fungi attack. There shall be no waney edges. 

B. CHIPBOARD 
Chipboard shall be medium density wood particle board complying with BS 2604 part 2, produced in factories by an approved process. 

C. TIMBER DOORS 

Doors are to be designed, manufactured an fixed in accordance with the relevant British Standards summarized below:- 

 

BS 476 part 8 1972 Fire tests etc. 
BS 4787 part 1 1972 Door dimensions etc. 
BS 1186 part 1 1971 Quality of timber and workmanship 
BS 1227 part 1A  Hinges 
BS 3827   Builder‟s hardware – glossary 

D. FLUSH DOORS 

Generally, the requirement for flush doors is that they have a minimum thickness of 40mm. They shall be faced both sides and there 
shall be hardwood lippings to all edges. Hollow core and semi-solid types shall contain adequate provisions within the core for 
ironmongery (e.g. lock blocks etc). 

Flush doors shall be obtained for a supplier to be approved by the Architect. Flush doors comply with the requirements of BS 459 
parts 1, 2 and 3. All edges shall be lipped with hardwood tongued into edges of the door. 

The cove of solid core flush doors shall be constructed of longitudinal of precision planted timber, butt joined and glued with resin based 
adhesive under hydraulic pressure, the whole forming a rigid fire resistance raft. 
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Where doors are indicated as fire resistant they shall be constructed so as to exceed the requirements stated when tested in accordance 
with BS 476 part (1972) section 7. 

E. NAILS AND SCREWS 

Nails shall comply with BS 1201, screws shall comply with BS 1494 and bolts shall comply with BS 916. 
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PART EIGHT 

STRUCTURAL STEELWORK AND OTHER METAL WORK SPECIFICATIONS 

A. STEEL QUALITY 

Structural steel shall comply with the requirements of B.S 4360 and shall be new and unused. It shall be free of imperfections, 
distortion, rust, scales of other deterioration or contamination by grease, paint and similar items 

B. TESTING 

The Engineer may, where he so desires call manufacturers work test certificates in respect of all steel, which tests shall have performed 
in accordances with B.A 18. The Engineer may also carry out such further test as he may consider necessary. 

C. SECTIONS 

The dimensions and properties of hot rolled structural steel sections and hollow sections shall be in accordance with B.S part 1 and 
2 or B.S 4848 for metric sized sections. 

D. MINIMUM THICKNESS 
All steelwork sections other than gauge metal sections, including cleats, gusset plates, etc., shall be not less than 8mm thick unless 
specifically indicated on the Drawings. 

E. FORGING 
All steelwork sections other than gauge metal sections, including cleats, gusset plates, etc., shall be not less than 8mm thick unless 
specifically indicated on the Drawings. 

F. CASTING 

All material used in the manufacturer of casting and all castings shall comply with the requirement of B.S 309, 1452 and 3100 and shall 

be subjected to inspection and approval of the Engineer. 

G. GAUGE METAL SECTIONS 

Sections shall be manufacturer from continuity hot dipped galvanised steel coil to B.S 2989 using steel to B.S 1449, part 1A and 1B, 
classifications CR4 with a guaranteed minimum yield stress of 280 N/mm2. 

The sections shall be cold formed to the basic shapes given in B.S 2994 with the design and details conforming to Addendum No. 1 
to B.S 449 (PD 4064). 

Sections shall be sawn and holes may be punched so as to produce a neat round hoe with no distortion. Holes and cut ends shall be 
painted with zinc paint as soon as possible after cutting. 

H. “Z” PURLINS 

“Z” purlins shall be fabricated in the longest practicable lengths with staggered joints. All connections shall have a minimum of tour 

bolts. Sag rods and apex ties shall be provided where indicated. 
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PART NINE 

FINISHINGS SPECIFICATIONS 

FINISHINGS 

GENERAL 

A. OTHER SPECIFICATIONS 

Al other specifications of this contract where applicable are deemed to apply equally to the finishing specifications. 

B. SAMPLES 

The contractor shall prepare at his own cost samples of the paving, plastering and rendering as directed until the quality, texture and 
finish required is obtained and approved by the Architect after which all work executed shall conform with the respective approved 
samples. 

C. FINISHED THICKNESS 

The thickness of floor finishes quoted in this sections of the specifications shall be the minimum requirements. 

Suspended floors shall have a constant structural thickness and have level top surfaces. The finished floor surfaces will equally have 
constant level any adjustment needed to achieve this effect with the varying floor finish materials is to be made in the screed beneath 
the same. 

Slabs bearing n the ground may be cast to varying levels and be of constant thickness with varying formation levels or have varying 
thickness at the option of the contractor. This stipulation in no way relives the contractor of the requirements of the specifications of 
the structural works. 

D. MATERIALS GENRALLY 

All materials shall be of high quality, obtained from manufacturer‟s to be approved by the Architect. Cement, sand and water shall be as 
described under concrete work and Blockwork. 

E. CHASES, OPENING AND HOLES 
All chases, holes and the like which were not formed in the concrete or walling shall be cut and all service pipes shall be fixed and all 
holes and chases filled with mortar before paving and plaster work is commenced. In no circumstances will the contractor be permitted 
to cut chases, holes and the like in finishes pavings of plasterwork. 

 

INSITU FINISHINGS 

PLASTERING 

A. GENERALLY 

The term plastering to the operation internally and rendering to the same operations externally but for of the reference the term plastering has 
generally been used in this specification to describe operations. 
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B. MIXES 

The methods of measuring and mixing plaster shall be as laid down under concrete work and the proportions and minimum thickness 
of finished plaster shall be in accordance with the following:- 

 

Item of work Mix Minimum Thickness and finish 

Internal plaster 1 part cement 

¼ part lime 
4 parts sand 

16mm finish to walls and ceilings 
wood float finish unless otherwise 
specified 

External render 1 part cement 

4 part sand 

12mm finish in two coats 

Tyrolean finish Ditto 6mm finished thickness in two coats 
On 10mm plastered backing 

 

To obtain greater plasticity a small quantity of lime may be added to the mixes for external plastering at the Architect‟s discretion but 
in any case this is not to exceed ¼ part lime to 1 part cement. 

With regard to the lime mortars gauged with cement, of the cement to small quantities of the lime/sand mix shall preferably take 
place in a mechanical mixer and mixing shall continue for such time as will ensure uniform distribution or materials and uniform 
colour ad consistency. It is important to note that the quality of water used shall be carefully controlled. Plaster may be mixed either in 
mechanical mixing machine or by hand. 

Hand mixed plaster shall first be mixed in the dry state being turned over at least three times. The required amount of water should 
ten be added and the mix again turned over three time or until such times as the mass is uniform in colour and homogenous. 

The plaster shall be completely used within thirty minutes of mixing and hardened plaster shall not be remixed but removed from the site. 

C. PREPARATION OF SURFACES FOR PLASTER ETC. 

Irregularities in the surfaces to be plastered or rendered shall filled with mortar, without lime, twenty for hours before plastering in 

commenced. Joints in block work etc., are to be well raked out before plastering to form a good key. Smooth concrete surfaces to be 
plastered shall be treated with an approved proprietary bonding agent or hacked to provide an adequate key for the plaster. 

All surfaces to be plastered or rendered as shall be cleaned and free from dust, loose mortar and all traces of salts. All surfaces shall be 

thoroughly sprayed with water and all free water allowed to disappear before plaster is applied. 

As far as practical plastering shall net commence until al mechanical and electrical services, conduits, pipes and fixtures have been 
installed. Before plastering is commenced all junctions between differing materials shall be reinforced. 
This shall apply where walls join columns and beams, particularly where flush and similar situations where cracks are likely to 
develope and as directed by the Architect. The reinforcement shall consist of a ship of galvanised wire mesh. Exponent or equal and 
approved 15cm wide which shall be plugged, nailed or stapled as required at interval not exceeding 45mm at both edges. The surfaces 
to which such mesh shall be applied shall be painted with one coat bituminous paint prior to fixing mesh. 
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D. APPLICATION OF PLASTER AND RENDER 
After preparation of the surfaces, a key coat of cement slurry shall be applied to the wetted surface to be plastered. When this coat is 
dray, the plaster coat shall be applied by means of a trowel between screeds are laid, rules and plumbed as necessary. This coat which 
shall be to the required thickness shall be allowed to be so hard and then cured as described. Surfaces are to be finished with wood or 
steel float to a smooth flat surface free from all marks. 

Tyrolean finish shall be applied with an approved machine to give a finish of even texture and thickness. The sprayed finish shall be 
applied in two separate coats allowing time for drying between coats. 

Application in one continuous operation to build up a thick layer will not be permitted. The total finished thickness of the two 
sprayed coats shall be not less than 6mm. the sprayed finish shall not be applied until all repairs and making good to the undercoat are 
completed. Any plaster which adheres to pipes, doors, windows and the like shall be carefully removed before it has set. Curing shall 
take place after the application of the second coat. The pressed finish as directed by the Architect. Where colored Tyrolean is required, 
this shall be obtai9ned by the addition to the mix of any approved color pigment. 

All plastering and rendering shall be executed in a neat workman manner. All faces except circular work shall be true and flat and angles 
shall be straight and level or plumb. Plastering shall be neatly made good around pipes or fittings. Angles shall be rounded to 6mm 
radius., 

All tools, implements, vessels and surfaces shall be at all times kept scrupulously clean and strict precautions shall be taken tom 
prevent the plaster or other materials from being contaminated by pieces of partially set material which would tend to retard or 
accelerate the setting time. 

E. CURING OF PLASTER 

Each coat of plaster is to be maintained in a moist condition for at least three days after it has developed enough strength not to be 
damaged by water. 

They shall be securely plugged, nailed or stappled as required at intervals not exceeding 450mm at both edges. 

F. ANGLE BEADS 

Where required by the Architect, salient external angles of plastered walls shall be protected with galvanized mild steel angle beads 
complying with BS 1246 fig. 7 profile C3. 

They shall be securely plugged, nailed or stapled as required at intervals not exceeding 450mm at both edges. 

G. PLASTER STOPS 

Where shown on details, plasterwork shall be stopped against “expamet” galvanized steel plaster stop reference 565 which shall be 
securely nailed to wall in the positions indicated on the drawings. 

SCREEDS 

H. CEMENT AND SAND SCREEDS 

Screed shall be mixed and formed as described. 

The granolithic paving shall be laid by a specialist floor layer and constructed as follows:- 
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TILES, SLAB AND BLOCK FINISHINGS 

A. VINYL ASBESTOS TILES 
Vinyl asbestos floor tiles shall comply with B.S 3260 of an approved manufacturer to patterns as directed by the Architect. Adhesives 
are to be recommended by the manufacturer in writing and approved by the Architect. 

The tiles are to be laid and bedded direct in adhesive on to a cement and sand bed to make up the total paving thickness. 

The cement and sand screed is to be finished with a steel trowel to a perfectly smooth surface before the application of the mastic 
and tiling. 

On completion, vinyl asbestos tiles are to be sealed and polished with wax all in accordance with the manufacturer‟s printed 
instructions. 

B. CLAY TILE PAVING 
Clay tile paving are to be in 150mm x 150mm tiles obtained from an approved manufacturer and are to be laid on prepared screeds. 
The tiles are to be bedded in cement and sand (1:4) with straight joints in each direction. Upon completion, grout in cement and 
wash and clean down. Tiles are to be cut with an electric tile cutting saw. 

C. GLAZED WALL TILES 

Glazed wall tiles shall be in accordance with BS 1281 shall be 250mm x 200mm x 6mm tiles from the standard color range with cushion 
edges. Wall tiling shall be carried out in accordance with C.P 212. 

D. PRECAST CONCRETE PAVINGS SLAB 

To be all in accordance with B.S 368. The slabs are to be of the sizes given herein and bedded, jointed and pointed in cement lime 
mortar. (1:2:9) 

E. RATES 
The rates for tile, tile and block finishing shall include for the rounded edge tiles and angles, cutting and fitting up to boundaries and 
around pipes, brackets, e.t.c and waster for work in narrow widths, small and isolated areas for all other incidental labors. 
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PART TEN 

GLAZING SPECIFICATIONS 

MATERIALS 

A. GENERAL 
Glass used in glazing and for mirrors shall be best quality clear glass free from visible defects so as to afford uninterrupted vision or 
reflection as appropriate and without obvious distortion. 

B. STANDARDS 

Glass for glazing and mirrors shall be of approved manufacturer and is to comply with B.S 952 in all respects free from flaws, bubbles, 
specks and other imperfections. 

C. CLEAR SHEET GLASS ETC 

The clear sheet glass shall be ordinary glazing (OG) quality. 

D. PLATE GLASS 

To be of type described and as approved by the Architect. 

E. OBSCURED GLASS 

To be of type described and as approved by the Architect. 

PUTTY 

a) The putty for glazing to wood sashes is to be linseed oil putty all as B.S 544. 

b) The putty for glazing to metal windows is to be gold size metal window putty specially designed for 
tropical use or patent mastic putty if approved by the Architect. 

c) All putty shall be delivered on site in the original manufacturer‟s sealed cans or drums and used direct 
there from with the addition only of pure linseed oil if necessary. No mineral or other oils may be used in 
the putty except genuine linseed oil. 

 

A. MIRRORS 

Mirrors shall be polished float glass silvering quality protected at back with electro-copper backing coated with shellac varnish and paint. 
The mirrors are to be fixed with chromium plated dome headed mirror screws with plastic or rubber distance pieces and washers unless 
otherwise stated and rates shall include for this. 
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WORKMANSHIP 

B. GENERAL 
Glazing of all types and in all locations shall be carefully executed by artisans skilled in this type of work and in conformance with 
recommendations of C.P 152. Glazing shall be carefully fitted so that it is not subject to pressure and stress imposed by being an over 
tight fit within the framing. 

C. MEASUREMENTS 

Each element (door, window etc) to receive glass shall be accurately measured to ensure a perfect fit subsequently. 

D. SINGLE GLAZING 

Single glazing shall be executed with glass of the various types described herein. Ordinary (non-safety) glass may be pre-cut or cut on 
site. 

E. WIRED GLASS 

Wired glass shall be cut so that the wires embedded are truly vertical and horizontal (i.e at right angles to the cut edges.) 

F. SAFETYGLASS 

Safety glass shall be factory cut before delivery to site. Site cutting will not be permitted. 

G. STORAGE AND HANDLING 

Glass shall be delivered to site in stout containers and clearly marked. The containers shall incorporate sling attachment points for 
lifting bridles. Glass shall be stored under cover so that the panes are truly vertical. 

H. PROTECTION 

After fixing glass shall be boldly marked with paper or whitewash so that it is clearly visible. In positions where damage due to 
construction traffic or activity is likely to occur stout screeps composed of hardboard or fiberboard on battens shall be arranged to 
protect the glass. 

I. GLASS THICKNESS 
Glass thickness shall conform to the recommendations of C.P 152 and the manufacturer‟ recommendations for sizes of panes relative 
to the position in the building and the effects of wind pressure (both negative and positive). 

J. CLEANING 
All window glazed panels and mirrors shall be cleaned both inside and out immediately prior to the handing over of the building to 
satisfaction of the Architect. 
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PART ELEVEN 

SPECIFICATIONS PAINTING AND DECORATING. 

PAINTING AND DECORATING 

MATERIALS 

A. MANUFACTURERS 
Except where stated all materials shall be obtained from approved manufacturers. The contractor shall state the name and address of 
the manufacturer whose materials hew proposes to use. Once approval has been given the contractor shall not obtain materials from 
other sources without the prior agreement of the Architect. 

B. GENERAL 

Each succeeding coat of priming, undercoating and finishing (pigment) or clear coating shall be sufficiently different in color as to be 
readily distinguishable. 

All primers and paints in one system upon a particular surface shall be obtained from the same manufacturer. The mixing of paints, etc, 

of different brands before or during application will not be permitted. 

C. EMULSION PAINTS 
Emulsion paints shall be matt to satin finish vinyl emulsion paint. The first (mist) coat shall be thinned in accordance with the 
manufacturer‟s instructions. 

D. GLOSS PAINT 

Gloss paint shall be hard gloss finish oil paint. 

E. LEAD BASED PAINT 

The use of lead based paints will not be permitted. 

F. CLEAR FINISHES 

Clear finishes internally shall be clear polyurethane varnish (one pack.) 

G. PRIMERS AND UNDERCOATS 

Unless otherwise specified, primers and undercoats shall be the type recommended by the manufacturer of the finishing coats 
specified for a particular surface. Primer for external bare metal work surfaces shall comply with B.S 2523. 

H. KNOTTING 

Shellac knotting shall comply with B.S 1336. 



 

117 

 

  

PAINTING DECORATION SPECIFICATIONS 

A. WHITE SPIRIT 

The white spirit shall comply with B.S 245. 

B. TIMBER STAIN 

Timber stain shall be oil based pigmented stain. The application of this material shall be strictly in accordance with the manufacturer‟s 
written instructions. Tint and degree of application shall be to the approval of the Architect. 

C. STOPPING 

The stopping shall be as follows:- 

a) Plasterwork shall be plaster based filler. 

b) Concrete and brick work shall be similar material to the background and finished in a similar texture. 

c) Internal woodwork, plywood and blockboard shall be putty complying with B.S 544. 

d) External woodwork shall be white lead paste complying with B.S 2029. 

e) Internal clear wood finishes, stopping shall be that recommended by the clear lacquer manufacturer. 

D. FILLERS 

The fillers for internal joinery shall be the type recommended by the paint manufacturer for use with his type of paint or lacquer. 

Stopper and fillers shall be tinted to match the under coat and shall be compatible with both undercoats and primers. 

All materials shall be used strictly in accordance with manufacturer‟s instructions. 

E. TEXTURED COATING 

Textured coating is to be of proprietary manufacturer approved by the architect and of an approved color. 

Technical information concerning the coating is to be submitted to the Architect before ordering but the minimum qualities of the 
coating are to be as follows:- 

a) Suitable for application internally and externally, plasters rendered, concrete, and block stone, brick, 
asbestos and timber surfaces. 

b) Minimum durability of 10 years even in exposed conditions. 

c) Maintenance free. 

d) Built in mould resistant fungicide. 
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WORKMANSHIP 

A. GENERAL 
Workmanship generally shall be carried out in accordance with B.S.C.P 231 unless otherwise specified. Before painting is 
commenced floors shall be swept and washed over surfaces to be painted shall be cleaned before applying paint as specified and all 
precautions taken to keep down dust whilst work is I progress. No paint shall be applied to surfaces structurally or superficially damp 
and all surfaces must be ascertained to be free from condensation, efflorescence,. etc before the application of each coat. No painting 
shall be carried out externally during humid, rainy, damp, fogy or freezing conditions or conditions where surfaces have attained 
excessively high temperatures or during dust storms. No new primed or undercoated woodwork and metal work shall be left in an 
exposed or unsuitable situation for an undue period before completing the process. 

No dilution of paint materials shall be allowed except strictly as detailed by the manufacturer‟s own direction, either on the containers or 
their literature and with special permission of the Architect. For external work, dilution of paints will not be allowed whatsoever. 
For internal work, where permitted by the Architect, undercoats may be thinned by the addition of not more than 5% thinners. Gloss 
finish shall not be thinned at all. 

Metal fittings such as ironmongery etc not required to be painted shall first be fitted and then removed before the preparatory processes 

are commenced. When all painting is completed, the fittings shall be cleaned as necessary and refixed in position. 

B. BRUSH WORK 

Unless otherwise specified, all primers and paints shall be brush applied. Written permission must be obtained from the Architect‟s 

if an alternative method of application is to be used. 

C. STOPPING AND FILLING 

Unless otherwise specified by the manufacturer, all primers and undercoats shall be stopped flush and rubbed down to a smooth surface 

with an abrasive paper and all dust removed before each succeeding coat is applied. Case shall be taken to prevent burnishing of the 
surface. 

D. STIRRING 

Unless otherwise specified by the paint manufacturer, all paint materials shall be thoroughly mixed and/or stirred before and during 
use and suitably strained as and when necessary. 

E. INSPECTION 
No priming coats shall be applied until the surfaces have been inspected and the preparatory work has been approved by the 
Architect. No undercoats of finishing coats shall be applied until the previous coat has been similarly inspected and approved. 
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TYPES 

A. VINYL EMULSION PAINT 
Surfaces to be painted shall receive one mist coat followed by two full coats of vinyl emulsion paint. Application may be by means 
of rollers or brushes. 

B. GLOSS FINISH PAINT 

Surfaces to be painted shall be primed then painted with two undercoats followed by one coat gloss finish paint. 

C. CLEAR POLYURETHANE VARNISH 

Surface to be clear varnished shall be treated with two coats polyurethane varnish. 

D. TEXTURED COATING 
The manufacturer‟s instructions concerning application of the coating are to be strictly followed under the direction of the Architect. 

All surfaces to receive textured coatings are to be clean and dry with surfaces scrapped and brushed before application of the coating. 
Application of the coating is to be with textured roller or fiber brush as directed by the Architect with a minimum spreading capacity of 1 
kg per square meter. Under no circumstances is the coating to be thinned. 
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PART TWELVE 

PLUMBING SPECIFICATIONS 

PLUMBING 

GENERAL 

A. REGULATIONS ETC 

The whole of the plumbing works is to be executed by a registered plumber and drain layer in strict accordance with the regulations 
of the local authorities and to the satisfaction of the Architect. 

MATERIALS 

B. BLACK STEEL PIPE WORK 

All black steel pipe work upto 65mm nominal bore shall be manufactured in accordance with B.S 21 . All fittings shall be malleable 
iron and manufactured in accordance with B.S 143. 
Pipe joints shall be screwed and socketed and sufficient couplings unions shall be allowed so that fittings can be disconnected without 
cutting the pipe. Running nipples and long screws shall not be permitted unless exceptionally approved by the Engineer. 

All black steel pipe work, 80mm nominal bore up to 150mm nominal bore, shall be manufactured to comply in all respects wit the 
specifications for 65mm. Pipe except that screwed and bolted flanges shall replace unions and couplings for the jointing of pipes to 
valves and other items of plant. 

All flanges shall comply with requirements of B.S 10 to the relevant classifications contained hereinafter under section C of the 
specification. 

C. GALVANIZRD STEEL PIPE WORK 

Galvanized steel pipe work shall be manufactured to comply in all respects with the standards described for black steel pipe work in 
paragraph (B) above. 

Galvanizing shall be carried out in accordance with the requirements of B.S 13876 and B.S 143 respectively. 

D. COPPER TUBING 

All copper tubing shall be manufactured in accordance with BS 2871 from C 160 Phosphorus Deoxidized Non- arsenal copper in 
accordance with B.S 1172. 
Pipe joints shall be made with soldered capillary fittings and connections to equipment shall be with compression fittings 
manufactured in accordance with B.S 864. 

Short copper connection tubes between galvanized pipe work and sanitary fitments shall not be used because of the risk of galvanic 
ACTION. If as may occur in certain circumstances, it is not possible to make the connections in any other way than by the use of 
copper tubing, then a brass straight connection shall be positioned between the galvanized pipe and the copper tube in order to 
prevent direct contact. 
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E. P.V.C (HEAD) PRESSURE PIPE AND FITTINGS 

All P.V.C pipes and fittings shall be manufactured in accordance with B.S 3505 1968 side of these joints. 

F. P.V.C SOIL SYSTEM 

The sub-contractor shall supply and fix P.V.C soil pipe and fittings as indicated on the drawings and schedules. Pipes and fittings 
shall be in accordance with relevant British Standards including B.S 4514 and fixed to the manufacturer‟s instructions and B.S 5572. 

The soil system shall incorporate synthetic rubber gaskets as provided by the manufacturers whose fixing instruction shall be strictly 
adhered to. 
Connections to W.C and pans shall be affected by the use of W.C connector, gasket and cover sized to suit pan outlet. 
Suitable supporting brackets and pipe clips shall be provided at maximum of one meter centers. The sub- contraction shall be 
responsible for the joint into the Gully Trap and Drain as indicated on the drawings. 

VALVES 

A. DRAW OFF TAPS AND S TOP VALVES (UP TO 50MM NOMINAL BORE) 

Draw off taps and valves up to 50mm nominal bore unless otherwise stated or specified for attachment or connection to sanitary 
fitments shall be manufactured in accordance with the requirements of B.S 1010 

B. GATE VALVES 

All gate valves 80mm nominal bore and above, other than those required for fitting to bury water mains shall be of cast iron 
construction in accordance with the requirements of B.S 3464. All gate valves required for fitting to bury water mains shall be of cast 
iron construction in accordance with the requirements of B.S 1218. 

C. GLOBE VALVES 

All globe valves up to and including 65mm nominal bore shall be of bronze construction in accordance with the requirements of B.S 
3961. 

The pressure classification of all globe valves shall depend upon the pressure conditions pertaining to the site of works. 

D. CHECK OR NON – RETURN VALVES 

All check or non-return valves 80mm nominal bore and above shall be of the swing check type of cast iron construction in 
accordance with the requirements of B.S 4090. 

The pressure classification of all check or non-return valve depends upon the pressure conditions pertaining to site of the works. 
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E. BALL VALVES 

All ball valves for use in connection with hot and cold water services shall be of the Portsmouth type in accordance with the 
requirements of B.S 1212 constructed from bronze or other corrosion resistant materials. These valves fall into three pressure 
classifications as follows:- 

i.) Low Pressure - 3.58b maximum 

ii.) Medium pressure - 7.72b maximum 

iii.) High pressure - 12.62 maximum 

 
The pressure classification required for each ball valve will be designated in the description of its associated equipment contained in 
section IV of the specification. 

F. STEEL AND COPPER PIPES AND TUBES 

Pipe runs shall be secured by pipe clips connected to pipe hangers or trapeze type supports. „U‟ bolts shall not be used as substitute 
for pipe clips without the prior approval of the Engineer. 
An approximate guide to the maximum permissible supports spacing in meters for steel and copper pipe and tube is given in the 
following table for horizontal runs. 

 

SIZE 
Minimal Bores 

COPPER TUBE 
To B.S 659 

STEEL TUBE TO 
B.S 1237 

   

The support spacing for vertical runs shall not exceed one and a half times the distances given for horizontal runs. 
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PART THIRTEEN 

SPECIFICATIONS DRAINAGE 

DRAINAGE 

GENERAL 

A. REGULATIONS 
The whole of the drainage is to be executed by a registered plumber and drain layer in strict accordance with the regulations of local 
Authorities and to the satisfaction of the Architect. 

B. CEMENT, SAND ETC 

The description of material and workmanship contained in the foregoing sections shall apply equally hereto. 

MATERIALS 

C. PITCH FIBRE PIPES 

All pitch fibre pipes and fittings for external services shall be manufactured in accordance with the requirements of B.S 2760. Pipes 

shall be connected by means of purpose made tapered joints manufactured in accordance with B.S 2760. 

D. PRECAST CONCRETE PIPES 

Precast concrete pipes for surface water and sewage shall comply with the requirements of B.S 556 class 1. 

Where flexible spigot and socket type of flexible rebated type joints are specified, rubber gaskets complying with the requirements of 

B.S 2494 shall be used except where oil products are likely to be present in which case gaskets shall comply with the requirements of 
B.S 3514. 
Where ordinary spigot and socket type ordinary rebated type joints are specified, the joints shall be made with a cement mortar mix. 
Porous concrete pipes shall comply with the requirements of B.S 1194. 

E. P.V.C DRAIN PIPES 

P.V.C drain pipes and fittings shall comply with the requirements of B.S 4660, 1973. 

F. PRECAST CONCRETE MANHOLES 

Concrete manhole ring sections shall be unreinforced ogee jointed complying with the requirements of B.S 

556. Shaft and chambers slabs be either mild steel reinforced heavy or light duty type as specified. 

G. PRECAST CONCRETE OPEN CHANNELS 

Precast concrete invert and side blocks shall be of dense precast concrete free from cracks and spalls. The concrete used shall be 
nominal 1:2:4 mix. 

Precast concrete invert and side blocks shall be cast in steel moulds. All arises shall be true well defined. 
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H. GULLEYS 

Precast concrete gullies shall be unreinforced and shall comply with the requirements of B.S 556. 

Glazed ware gullies shall comply with the requirements of B.S 539. Cast iron gullies shall be of approved manufacture and shall conform 
with the dimensions and weight specified. 

Gulley gratings and frames shall comply with the requirements of B.S 497. 

I. MANHOLE COVERS AND FRAMES 

Manhole covers and frames shall be of cast iron in accordance with the requirements of B.S 497. 

J. MANHOLE LADDERS 
Manhole ladders and fixing shall be of galvanized mild steel. The steel shall be mild steel grade 43 in accordance with B.S 4360 and 
shall be galvanized after manufacture has been completed. 

K. MANHOLE SAFETY CHAINS 

Manhole safety chains shall be of 10mm galvanized mild steel short link chain and will comply with the requirements of B.S 590. 

One end of the chain shall be securely attached to 16mm diameter galvanized mild steel eyebolt and the other end shall have a galvanized 
hook of attaching to a similar eyebolt. 
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PART FOURTEEN 

ROAD WORKS SPECIFICATIONS 

A. CLASSIFIED ROADS 

All classified roads shall be done in accordance with the “Standard Specification for Road and Bridge 
Construction 1996” (Published by the Ministry of transport and Communication of the Republic of Kenya) except as 
supplemented, modified or revised in the specification of particular application. 

B. UNCLASSIFIED ROADS 
All unclassified roads shall be done in accordance with the specification given by the Design Engineer in the contract drawing except 
as amended, modified or revised in accordance with the contract. 

C. CONCRETE BLOCK PAVING 

1. Definition 

a.) “Block paving” is the term applied to flexible surfacing consisting of precast concrete paving blocks laid 
on a laying course. 

b.) “Laying course” is the layer of material on which paving blocks are bedded. 

c.) “Surface course” is the layer of the precast concrete interlocking paving blocks. 

d.) “Edge restraint” is that part of the construction such as a raised or flush kerb or channel which 
prevents sideways movement of the blocks and prevents loss of material from the laying course. 

 

2. Materials 

a. Laying course 

Material for the laying course shall be naturally occurring sand or crushed rock fines with a grading curve within the following 
envelope. 

 

 

Nominal Sieve size (mm) Percentage by mass passing (%) 

10.00 
5.00 
2.36 
1.18 
600mm 
300mm 
150mm 
75mm 

100 
95 – 100 
80 – 100 
50 – 85 
25 – 60 
10 – 30 
5 – 15 

0 – 10 
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ROAD FURNITURE 

PERMANENT ROAD SIGNS 

All permanent road signs shall comply with the requirements of the “Manual for the traffic Signs in Kenya” part II. Road signs shall 
be obtained from a manufacturer approved by the Engineer and before placing any order for the manufacturer of the road signs, the 
Contractor shall submit to the Engineer two copies of the following information. 

a.) Name of the firm from which he proposes to obtain the signs together with the place of manufacture 
or fabrication. 

b.) A description of the items to be supplied with manufacturer‟s specification together with a description 
of quality, grade, weight and strength. 

c.) Manufacturer‟s type test certificates or recent test results carried out on similar items. 
d.) A sample signpost and fittings which sample shall be stored on site for the Engineer. 

All colors on the permanent road signs with the exception of black and grey shall be reflectionized unless otherwise specified or 
instructed by the Engineer. The reflective sheeting shall comply with the requirements given in Section 2 of this specification and shall 
be applied by mechanical vacuum heat application method to the approval of the Engineer. The sign plate shall be covered by clear 
lacquer of a make recommended by the manufacturer of the reflective material. 

Permanent road signs shall comply with the requirements of BS 873 parts 2,6 and 7 in respect of quality including the pre – 
treatment preparation and protective coatings for the frame, posts and fittings. Unless directed otherwise, posts, frames, fittings and 
the backs of signs shall be painted with a finish coat of grey. Bolts and nuts shall be spot welded after erection to prevent theft and 
grey epoxy paint shall be applied to all areas so treated. 

Finished sign plates (with sign face attached) shall be clearly and durably marked on the back with the following information.- 

a.) The number of the British Standard to which they have been manufactured. 

b.) The name, trademark or other means of identification of the manufacturer or vendor. 

c.) The classification of any retro-reflective material used in the manufacturer of the sign face. 

d.) The month and year of assembly. 

These markings shall be in character legible at a normal reading distance such that the total area of the marking does not exceed 
30cm2 and shall be sufficiently durable to last the expected life of the sign plate to which it is applied. 

The manufacturer or vendor shall make available the following information. 

a.) Instructions on the Assembly and erection of the sign. 

b.) Details of any limitations in location or usage. 

c.) Instructions on the operation and maintenance of the sign. 

The contractor shall excavate in any material for the foundation of the road signs, provide and place concrete class 15/20 embedded all 
around and under the posts and back fill the remaining excavation all as shown on the drawings or directed by the Engineer. 
Foundations for signs of areas over 5m2 shall not be covered up until they have been approved by the Engineer. 
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The contractor shall cut back trees and vegetation to permit visibility and shall not permit material to be dumped so as to 

obscure the signs. All signs shall be maintained in a clear and legible condition and shall be washed down when necessary. 

 

 

ROAD MARKING 

a) General 

Road marking shall comply with the requirements of the:”Manual for traffic signs in Kenya” Part 1 markings shall be white or 
yellow as instructed by the Engineer. 

Paint and hot applied thermoplastic material shall comply with section 2 of this specification. Balloting heads shall be mixed 
with the paint before application or applied to the painted areas immediately after painting as instructed by the Engineer. 

Lines and letters shall be painted on the road as shown on the drawings or as instructed by the Engineer. The setting out 

of lines shall be made by the Contractor. Words and symbols shall be set out by the Contractor by means of stencils and 

shall be in accordance with drawings pro 
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SECTION VII - DRAWINGS  

KEWISCO SACCO DRAWINGS | ARCHITECTURAL 

 

No. DRAWING SHEET NO. PAPER SIZE 
(Metric) 

1.  Cover page A.01.1 A1 

2.  Location plan A.01.2 A1 

3.  Survey plan A.01.3 A1 

4.  Site plan A.01.4 A1 

5.  Ground floor plan A.01.5 A1 

6.  First Floor plan A.01.6 A1 

7.  Roof terrace A.01.7 A1 

8.  Roof layout A.01.8 A1 

9.  Section S-01 A.01.9 A1 

10.  Elevations  A.01.10 A1 

11.  Door & Window Schedule | Ground floor plan A.01.11 A3 

12.  Door & Window Schedule | First floor plan A.01.12 A3 

13.  Door & Window Schedule | Roof terrace floor plan A.01.13 A3 

14.  Window schedule | W-01 A.01.14 A3 

15.  Window schedule | W-02 A.01.15 A3 

16.  Window schedule | W-03, W-04 A.01.16 A3 

17.  Window schedule | W-05, W-06 A.01.17 A3 

18.  Window schedule | W-07 A.01.18 A3 

19.  Door schedule | D-01, D-02 A.01.19 A3 

20.  Door schedule | D-03, D-04 A.01.20 A3 

21.  Door schedule | D-05, D-06 A.01.21 A3 

22.  Door schedule | D-07, D-08 A.01.22 A3 

23.  Door schedule | D-09, D-10 A.01.23 A3 

24.  Door schedule | D-11 A.01.24 A3 

25.  Door schedule | D-12 A.01.25 A3 

26.  Door schedule | D-13, D-14 A.01.26 A3 

27.  Detail 01 | Interior drywall partition floor layout A.01.27 A3 

28.  Detail 02 | Interior drywall partition detail A.01.28 A3 

29.  Guard house A.02.1 A1 
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30.  Guard house | Window schedule | W-17, W-18 A.02.2 A1 

31.  Guard house | Window schedule | W-19, W-20 A.02.3 A1 

 

 

  

  

  

  

  

  

  

  

  

  
  

 

 

 

 

 

 

 

 

 

 

 

  

  

  
  

PART III - THE CONDITIONS OF  

CONTRACT AND CONTRACT  
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC)  

  

[Name of Procuring Entity]   

[Name of Contract]   

[Architect Name and Address]  

General Conditions of Contract  
-------------------------------------------------------------------------------------------------------------------------------------  

1. GENERALPROVISIONS  

1.1 Definitions  

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated below. 
Words indicating persons or parties include corporations and other legal entities, except where the context requires 

otherwise.  

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and 

completion of the Works and the remedying of any defects.  

“Base Date” means a date 30 day prior to the submission of tenders.  

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender.  

“Completion Date” meansthedateofcompletionoftheWorksascertifiedbytheEngineer.  

“Contract Price” means the price defined in the contract and there after as adjusted in accordance with the provisions 

of the Contract.  

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded in the 

Agreement Form and signed by the parties including all attachments and appendices thereto and all documents 

incorporated by reference therein to execute, complete, and maintain the Works.  

“Contractor's Documents” means the calculations, computer programs and other software, progress reports, 
drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the 

Contract.  

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the execution 
and completion of the Works and the remedying of any defects. However, Contractor's Equipment excludes 

Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to form or 

forming part of the Permanent Works.  

“Contractor'sPersonnel” means the Contractor's Representative and all personnel whom the Contractor utilizes on 
Site, who may include the staff, labor and other employees of the Contractor and of each Subcontractor; and any 

other personnel assisting the Contractor in the execution of the Works.  

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed from time to 

timeby the Contractor who acts on behalf of the Contractor.  

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity.  
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“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site, 

including overhead and similar charges, but does not include profit.  

“Day” means a calendar day and “year” means 365 days.  

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials and plant.  
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“Defect” means any part of the Works not completed in accordance with the Contract.  

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the Contractor.  

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from the 

Completion Date, within which the contractor is liable for any defects that may develop in the handed over works.  

“Defects Notification Period” means the period for notifying defects in the Works oraSection(asthecasemaybe) 

under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], whichextendsoverthedaysstated 
intheSpecialConditionsofContract.  

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified drawings 

issued by (or on behalf of) the Procuring Entity in accordance with the Contract.  

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final Payment 

Certificate].  

“Final Statement” means the statement defined in Sub-Clause 14.11 [ApplicationforFinalPaymentCertificate].  

“Force Majeure” is defined in Clause19 [Force Majeure].  

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract Price is 

payable, but not the Local Currency.  

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate.  

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment], 

other than the Final Payment Certificate.  

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted 

public authority.  

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, including any 

annexed memoranda comprising agreements between and signed by both Parties.  

“Local Currency” means the currency of Kenya.  

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works, 

including the supply-only materials (if any) to be supplied by the Contractor under the Contract.  

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating its 

dissatisfaction and intention to commence arbitration.  

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special Conditions 

of Contract which constitute Part A of the Special Conditions.  

“Party” means the Procuring Entity or the Contractor, as the context requires.  

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment].  

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate].  

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance Security]. 

“Permanent Works” means the permanent works to be executed by the Contractor under the Contract.  
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“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent 

Works, including vehicles purchased for the Procuring Entity and relating to the construction or operation of the 

Works.  

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the 

Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; but does 

not include Plant which has not been taken over by the Procuring Entity.  

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor and other 

employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor, by the 

Procuring Entity or the Engineer, as Procuring Entity's Personnel.  

“Procuring Entity” means the Entity named in the Special Conditions of Contract.  

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person appointed 
by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is responsible for 

supervising the execution of the Works and administering the Contract and shall be an “Architect” or a “Quantity 
Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered under 

Engineers Registration Act Cap 530.  

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of the 
Contract and named in the Special Conditions of Contract, or other person appointed from time to time by the 

Procuring Entity and notified to the Contractor  

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the execution 

of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional Sums].  

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-Clause 

14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money].  

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the Form 

of Tender, as included in the Contract.  

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any)  

“Site Investigation Reports” are those reports that may be included in the tendering documents which a ref actual 

and interpretative about the surface and sub-surface condition sat the Site.  

“Site” means the places where the Permanent Works are to be executed, including storage and working areas, and to 

which Plant and Materials are to be delivered, and any other places as may be specified in the Contract as forming 

part of the Site.  

“Specification” means the document entitled specification, as included in the Contract, and any additions and 

modifications to the specification in accordance with the Contract. Such document specifies the Works.  

“Start Date” or “Commencement Date”is the latest date when the Contractor shall commence execution of the 

Works. It does not necessarily coincide with the Site possession date(s).  

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 [Contract 

Price and Payment], for a payment certificate.  

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a 

subcontractor, for a part of the Works.  

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over].  

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required on Site 

for the execution and completion of the Permanent Works and the remedying of any defects.  
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“Temporary works” means works designed, constructed, installed, and removed by the Contractor which are needed 

for construction or installation of the Works.  

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form of 
Tender, as included in the Contract.  

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried out in 

accordance with the Specification after the Works or a Section (as the case may be) are taken over by the Procuring 

Entity. “Testson Completion” means the tests which are specified in the Contractor agreed by both Parties or 

instructed as a Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works or a 

Section (as the case may be) are taken over by the Procuring Entity.  

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in the 

Special Conditions of Contract (with any extension calculated from the Commencement Date.  

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date.  

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13 

[Variations and Adjustments]. “Works” means the items the Procuring Entity requires the Contractor to undertake 

as defined in the Appendix to Conditions of Contract. “Works” may also mean the Permanent Works and the 

Temporary Works, or either of them as appropriate.  

1.2 Interpretation  

In the Contract, except where the context requires otherwise:  
(a) Words indicating one gender include all genders;  
(b) words indicating the singular also include the plural and words indicating the plural also include 

the singular;  

(c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be 
recorded in writing;  

(d) “written” or “in writing” means hand-written, type-written, printed or electronically made, and 

resulting in a permanent record; and  

The marginal words and other headings shall not be taken into consideration in the interpretation of these 

Conditions.  

1.3 Communications  
1.3.1  Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, 

determinations, notices, requests and discharges, these communications shall be:  
a) In writing and delivered by hand (against receipt), sent by mail or courier, or  transmitted 

using any of the agreed systems of electronic transmission as stated in the Special Conditions 

of Contract; and  
b) delivered, sentor transmitted to the addressf or the recipient's communications as stated in the 

Special Conditions of Contract. However:  

I. if the recipient gives notice of another address, communications shall thereafter 

be delivered accordingly; and  
II. if the recipient has not stated otherwise when requesting an approval or consent, 

it may be sent to the addressfromwhichtherequestwasissued.  

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When 

a certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued 
to a Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the other Party, as 

the case may be.  

1.4 Law and Language  
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1.4.1 The Contract shall be governed by the laws of Kenya.  

1.4.2 The ruling language ofthe Contract shall be English.  

  

  

  

  

 1.5  Priority of Documents  

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of 

interpretation, the priority of the documents shall be in accordance with the following sequence: a) The Contract 

Agreement,  

b) The Letter of Acceptance,  
c) The Special Conditions – Part A,  
d) the Special Conditions – Part B  
e) the General Conditions of Contract  
f) the Form of Tender,  

g) the Specifications and Bills of Quantities  
h) the Drawings, and  
i) the Schedules and any other documents forming part of the Contract.  

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary clarification or 

instruction.  

1.6 Contract Agreement  

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract 

Agreement, unless the Special Conditions establish otherwise. The Contract Agreement shall be based upon 
the formannexed to the Special Conditions. The costs of stamp duties and similar charges (if any) imposed by 

law in connection with entry into the Contract Agreement shall be borne by the Procuring Entity.  

1.7 Assignment  

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the 

Contract. However, the contractor:  

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and  

b) may, as security in favor of a bank or financial institution, assign its right to moneys due, or to become 

due, under the Contract.  

1.8 Care and Supply of Documents  

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring Entity.Unless otherwise 
stated in the Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities 

shall be supplied to the Contractor, who may make or request further copies at the cost of the Contractor.  

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken 

over bythe Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the 

Architect two copies of each of the Contractor's Documents.  

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the 

Contractor's Documents (if any), the Drawings and Variations and other communications given under the 
Contract.The Procuring Entity's Personnel shall have the right of access to all these documents at all reasonable 

times.  
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1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing the 

Works, theParty shall promptly give notice to the other Party of such error or defect.  

 1.9  Timely provision of Drawings or Instructions  

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted if 

any necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be 
reasonable. The notice shall include details of the necessary drawing or instruction, details of why and by 
when it should be issued, and the nature and amount of the delay or disruption likely to be suffered if it is late.  

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the notified 

drawing or instruction within a time which is reasonable and is specified in the notice with supporting details, 
the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 

[Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and  

b) payment of any other associated costs accrued, which shall be included in the Contract Price.  

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.  

1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor, 
including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall 

not be entitled to such extension of time, or costs accrued.  

 1.10  Procuring Entity's Use of Contractor's Documents  

1.10.1 Asagreed between the Parties, the Contractor shall retain the copyright and other intellectual property rights 

in the Contractor's Documents and other design documents made by (or on behalf of) the Contractor.  

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable 

transferable non-exclusive royalty-free license to copy, use and communicate the Contractor's Documents, 

including making and using modifications of them. This license shall:  

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the  
Works,  

b) entitle any person in proper possession of the relevant part of the Works to copy, use and communicate 

the Contractor's Documents for the purposes of completing, operating, maintaining, altering, adjusting, 
repairing and demolishing the Works, and  

c) in the case of Contractor's Documents which are in the form of computer programs and other software, 
permit their use on any computer on the Site and other places as envisaged by the Contract, including 

replacements of any computers supplied by the Contractor.  

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall not, 

without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) the 

Procuring Entityf or purposes other than those permitted under Sub-Clause 1.10.2.  

1.11 Contractor's Use of Procuring Entity's Documents  

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual property 

rights in the Specification, the Drawings and other documents made by (or on behalf of) the Procuring Entity. 
The Contractor may, at his cost, copy, use, and obtain communication of these documents for the purposes 

of the Contract. They shall not, without the Procuring Entity's consent, be copied, used or communicated to 

a third party by the Contractor, except as necessary for the purposes of the Contract.  

1.12 Confidential Details  
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1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The 

confidentiality shall survive termination or completion of the contract. They shall disclose all such 
confidential and other information as may be reasonably required in order to verify compliance with the 

Contract and allow its proper implementation.  

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as private 
and confidential, except to the extent necessary to carry out their respective obligations under the Contract 

or to comply with applicable Laws. Each of them shall not publish or disclose any particulars of the Works 
prepared by the other Party without the previous agreement of the other Party. However, the Contractor shall 

be permitted to disclose any publicly available information, or information otherwise required to establish 

his qualifications to compete for other projects.  

 1.13  Compliance with Laws  

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in 
the Special Conditions of Contract:  

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permitor 
similar permission for the Permanent Works, and any other permissions described in the Specifications 

as having been (or to be) obtained by the Procuring Entity; and the Procuring Entity shall indemnify 

and hold the Contractor harmless against and from the consequences of any failure to do so; and  

  
b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and 

approvals, as required by the Laws in relation to the execution and completion of the Works and the 

remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity harmless 
against and from the consequences of any failure to do so, unless the Contractor is impeded to 

accomplish these actions and shows evidence of its diligence.  

 1.14  Joint and Several Liability  

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated 

grouping of two or more persons:  

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the 

performance of the Contract;  

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the 

Contractor and each of these persons; and  

c) the Contractor shall not alter its composition or legal status without the prior consent of the Procuring 

Entity.  

 1.15  Inspections and Audit by the Procuring Entity  

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and shall 
cause its subcontractors and sub-consultants to permit, the Public Procurement Regulatory Authority, 

Procuring Entity and/or persons appointed or designated by the Government of Kenya to inspect the Site 

and/or the accounts and records relating to the procurement process, selection and/or contract execution, and 
to have such accounts and records audited by auditors appointed by the Procuring Entity if requested by the 

Procuring Entity. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to 
SubClause 15.6 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede 

the exercise ofthe Procuring Entity's inspection and audit rights constitute a prohibited practice subject to 
contract termination (as well as to a determination of in eligibility pursuant to the Procuring Entity's 

prevailing sanctions procedures).  

  

2. THE PROCURING ENTITY  

2.1 Right of Access to the Site  
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2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all 

parts of the Site within thetime (or times) stated in the Special Conditions of Contract. 

The right and possession may not be exclusive to the Contractor. If, under the Contract, 

the Procuring Entity is required to give (to the Contractor) possession ofanyfoundation, 
structure, plant or means of access, the Procuring Entity shall do so in the time and manner 

stated in the Specification. However, the Procuring Entity may withhold any such right or 

possession until the Performance Security has been received.  

2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall 

give the Contractor right of access to, and possession of, the Site within such times as 
required to enable the Contractor to proceed without disruption in accordance with the 

programme submitted under Sub-Clause 8.3 [Programme].  

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring 

Entity to give any such right or possession within such time, the Contractor shall give 
notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's 

Claims] to:  
a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4 [Extension of Time for Completion], and  
b) payment of any such Cost-plus profit, which shall be included in the Contract 

Price.  

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.  

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error 
or delay by the  

Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the  
Contractor shall not be entitled to such extension of time, Cost or profit.  

2.2 Permits, Licenses or Approvals  

2.21 The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow the 

Contractor to obtain properly:  

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and  
b) any permits, licenses or approvals required by the Laws of Kenya:  

i.which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws],  
ii.for the delivery of Goods, including clearance through customs, and   

iii. for the export of Contractor's Equipment when it is removed from 

the Site.  

2.3 Procuring Entity'sPersonnel  

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the Procuring 

Entity's other contractor son the Site:  

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and  

b) take action ssimilar to those which the Contractor is required to take under sub-paragraphs (a), (b) and 

(c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the Environment].  

2.4 Procuring Entity's Financial Arrangements  

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the 
Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance with Clause14 

[Contract Price and Payment].  
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3. THE ENGINEER  

3.1 Architect Duties and Authority  

4.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in the 

Contract. The Architect staff shall include suitably qualified Assistants and other professionals who are 
competent to carry out these duties. The Architect Name and Address shall be provided in the Special 

Conditions of Contract.  

4.1.2 The Architect shall have no authority to amend the Contract.  

4.1.3 The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be 
implied from the Contract. If the Architectis required to obtain the approval of the Procuring Entity 

before exercising a specified authority, the requirements shall be as stated in the Special Conditions of 
Contract. The Procuring Entity shall promptly inform the Contractor of any change to the authority 

attributed to the Engineer.  

4.1.4 However, whenever the Architect exercises a specified authority for which the Procuring Entity's 

approvalis required, then (for the purposes of the Contract) the contractor shall require the Architect 

toprovideevidence of such approval before complying with the instruction. 4.1.5 Except as otherwise 

stated in these Conditions:  

  
a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the 

Architect shallbedeemedtoactfortheProcuring Entity;  

b) the Architect has no authority to relieve either Party of any duties, obligations or responsibilities under 

the Contract;  

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request, 

test, or similar act by the Architect (including absence of disapproval) shall not relieve the Contractor 
from any responsibility he has under the Contract, including responsibility for errors, omissions, 

discrepancies and non-compliances; and  

d) anyact by the Architect in response to a Contractor's request shall be notified in writing to the Contractor 
within 14 days of receipt.  

  

 4.1.6  The following provisions shall apply:  

The Architect shall obtain the specific approval of the Procuring Entity before taking action under 

thefollowing Sub-Clauses of these Conditions:  

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost.  

b) Sub-Clause 13.1: instructing a Variation, except;  

I. In an emergency situation as determined by the Engineer, or  

II. If such a Variation would increase the Accepted Contract Amount by less than the percentage specified 
in the Special Conditions of Contract.  

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance with 
Sub Clause 13.1 or 13.2.  

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three currencies.  

4.1.7 Not withstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an 

emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without 
relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor 

to execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to 

abate or reduce the risk. The Contractor shall forth with comply, despite the absence of approval of the 
Procuring Entity, with any such instruction of the Engineer. The Architect shall determine an addition 
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to the Contract Price, in respect of such instruction, in accordance with Clause 13 and shall notify the 

Contractor accordingly, with a copy to the Procuring Entity.  

3.2 Delegation by the Engineer  

3.2.1 The Architect may from time to time assign duties and delegate authority to assistants and 

may also revoke such assignment or delegation. These assistants may include a resident 
Engineer, and/or independent inspectors appointed to inspect and/ or test items of Plant 

and/or Materials. The assignment, delegation or revocation shall be in writing and shall 
not take effect until copies have been received by both Parties. However, unless otherwise 

agreed by both Parties, the Architect shall not delegate the authority to determine any 

matter in accordance with Sub-Clause 3.5 [Determinations].  

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall 

only be authorized  
to issue instructions to the Contractor to the extent defined by the delegation. Any approval, check, 

certificate, consent, examination, inspection, instruction, notice, proposal, request, test, or similar act by an 
assistant, in accordance with the delegation, shall have the same effect as though the act had been an act of 

the Engineer. However:  

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall 
therefore not prejudice the right of the Architect to reject the work, Plant or Materials;  

b) If the Contractor questions any determination or instruction of an assistant, the Contractor may refer 

the matter to the Engineer, who shall promptly confirm, reverse or vary the determination or 

instruction.  

3.3 Instructions of the Engineer  

3.3.1 The Architect may issue to the Contractor (at anytime) instructions and additional or 
modified Drawings which may benecessary for the execution of the Works and the 

remedying of any defects, all in accordance with the Contract. The Contractor shall only 
take instructions from the Engineer, or from an assistant to whom the appropriate authority 

has been delegated under Clause 3.2.1.  

3.3.2 The Contractor shall comply with the instructions given by the Architect or delegated 

assistant, on any matter related to the Contract. Whenever practicable, their instructions 
shall be given in writing. If the Architec tor a delegated assistant:  

  
a) Gives an oral instruction,  

b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within two 
working days after giving the instruction, and  

  

c) does not reply by issuing a written rejection and/or instruction within two working days after receiving 

the confirmation,  

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as the 

case may be).  

3.4 Replacement of the Engineer  

IftheProcuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 days 
before theintendeddateofreplacement, give notice to the Contractor of the name, address and relevant 

experience of the intended person to replace the Engineer.  

3.5 Determinations  

3.5.1 Whenever these Conditions provide that the Architect shall proceed in accordance with 

this Sub-Clause3.5 to agreeor determine any matter, the Architect shall consult with each 
Party in an endeavor to reach agreement. If agreement is not achieved, the Architect shall 
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make a fair determination in accordance with the Contract, taking due regard of all 

relevant circumstances.  

3.5.2 The Architect shall give notice to both Parties of each agree mentor determination, with 
supporting particulars, within 30 days from the receipt of the corresponding claim or 

request except when otherwise specified. Each Party shall give effect to each agreement 
or determination unless and until revised under Clause 20 [Claims, Disputes and 

Arbitration].  

4. THE CONTRACTOR  

4.1 Contractor's General Obligations  

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete 
the Works in accordance with the Contract and with the Architect instructions, ands hall 

remedy any defects in the Works.  

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the 
Contract, and all Contractor's Personnel, Goods, consumables and other things and 

services, whether of a temporary or permanent nature, required in and for this design, 

execution, completion and remedying of defects.  

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall 

have their origin in any eligible source country.  

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site 

operations and of all methods of construction. Except to the extent specified in the 
Contract, the Contractor (i) shall be responsible for all Contractor's Documents, 

Temporary Works, and such design of each item of Plant and Materials as is required for 
the item to be in accordance with the Contract, and (ii) shall not otherwise be responsible 

for the designor specification of the Permanent Works.  

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the 

arrangements and methods which the Contractor proposes to adopt for the execution of 

the Works. No significant alteration to these arrangements and methods shall be made 

without this having previously been notified to the Engineer.  

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, 

then unless otherwise stated in the Special Conditions:  

a) The Contractor shall submit to the Architect the Contractor's Documents for this part 

in accordance with the procedures specified in the Contract;  

b) these Contractor's Documents shall be in accordance with the Specification and 

Drawings, shall be written in the language for communications defined in Sub-Clause 

1.4 [Law and Language], and shall include additional information required by the 

Architect to add to the Drawings for co-ordination of each Party's designs;  
c) the Contractor shall be responsible for this part and it shall, when the Works are 

completed, befit for such purposes for which the part is intended as are specified in 

the Contract; and  

d) prior to the commencement of the Tests on Completion, the Contractor shall submit 

to the Architectthe “as-built” documents and, if applicable, operation and maintenance 
manuals in accordance with the Specification and in sufficient detail for the Procuring 

Entity to operate, maintain, dismantle, reassemble, adjust and repair this part of the 
Works. Such part shall not be considered to be completed for the purposes of taking-

over under Sub-Clause 10.1 [Taking Over of the Works and Sections] until these 

documents and manuals have been submitted to the Engineer.  

4.2 Performance Security  

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, 
in the amount stated in the Special Conditions of Contract and denominated in the 
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currency (ies) of the Contract or in a freely convertible currency acceptable to the 

Procuring Entity. If an amount is not stated in the Special Conditions of Contract, this 

Sub-Clause shall not apply.  

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 

days after receiving the Notification of Award and shall send a copy to the Engineer. The 
Performance Security shall be issued by a reputable bank selected by the Contractor and 

shall be in the form annexed to the Special Conditions, as stipulated by the Procuring 
Entity in the Special Conditions of Contract, or in another form approved by the Procuring 

Entity.  

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until 

the Contractor has executedand completed the Works and remedied any defects. If the 
terms of the Performance Security specify its expiry date, and the Contractor has not 

become entitled to receive the Performance Certificate by the date 30 days prior to the 
expiry date, the Contractor shall extend the validity of the Performance Security until the 

Works have been completed and any defects have been remedied.  

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except for 

amounts to which the Procuring Entity is entitled under the Contract.  

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from 
all damages, losses and expenses (including legal fees and expenses) resulting from a 

claim under the Performance Security to the extent to which the Procuring Entity was not 

entitled to make the claim.  

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 

days after receiving a copyof the Taking-Over Certificate.  

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect 

determines an addition or a reduction to the Contract Price as a result of a change in cost 

and/ or legislation, or as a result of a Variation, amounting to more than 25 percent of the 
portion of the Contract Price payable in a specific currency, the Contractor shall at the 

Architect request promptly increase, or may decrease, as the case may be, the value of the 

Performance Security in that currency by an equal percentage.  

4.3 Contractor's Representative  

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all 
authority necessary to act on the Contractor's behalf under the Contract. The Contractor's 

Representative's Name and Address shall be provided in the Special Conditions of 

Contract.  

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior 
to the Commencement Date, submit to the Architect for consent the name and particulars 

of the person the Contractor proposes to appoint as Contractor's Representative. If consent 

is with held or subsequently revoked in terms of Sub-Clause 6.9 [Contractor's Personnel], 
or if the appointed person fails to act as Contractor's Representative, the Contractor shall 

similarly submit the name and particulars of an other suitable person for such appointment.  

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the 

appointment of the Contractor's Representative or appoint are placement.  

4.3.4 The whole time of the Contractor's Representative shall be given to directing the 

Contractor's performance of the Contract. If the Contractor's Representative is to be 

temporarily absent from the Site during the execution of the Works, a suitable replacement 
person shall be appointed, subject to the Architect prior consent, and the Architect shall 

be notified accordingly.  
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4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions 
under Sub-Clause  

3.3 [Instructions of the Engineer].  

4.3.6 The Contractor's Representative may delegate any powers, functions and authority to any 
competent person, and may at any time revoke the delegation. Any delegation or 

revocation shall not take effect until the Architect has received prior notice signed by the 

Contractor's Representative, naming the person and specifying the powers, functions and 

authority being delegated or revoked.  

4.3.7 The Contractor's Representative shall be fluent in the language for communications 

defined in SubClause1.4 [Law and Language]. If the Contractor's Representative's 
delegates are not fluent in the said language, the Contractor shall make competent 

interpreter savailable during all working hours in a number  

deemed sufficient by the Engineer.  

4.4 Sub-contractors  

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may however 

subcontract the works as provided in Clause 34.2.  

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents 

or employees, as if theyweret heacts or defaults of the Contractor. Unless otherwise stated 
in the Special Conditions:  

a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a subcontract 
for which the Subcontractor is named in the Contract;  

b) The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors;  
c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of the 

commencement of each Subcontractor's work, and of the commencement of such work on the Site; and  
d) each subcontract shall include provisions which would entitle the Procuring Entity to require the 

subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of 
Subcontract] (if or when applicable) or in the event of termination under Sub-Clause 15.2 [Termination 

by Procuring Entity].  

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-

Clause 1.12 [Confidential Details] apply equally to each Subcontractor.  

4.4.4 Wher epracticable, the Contractor shall give fair and reasonable opportunity for 

contractors from Kenya to be appointed as Subcontractors.  

4.5 Assignment of Benefit of Subcontract  

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period and 
the Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to the 

Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the assignment, the Contractor 
shall have no liability to the Procuring Entity for the work carried out by the Subcontractor after the 

assignment takes effect.  

4.6 Co-operation  

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow 

appropriate opportunities for carrying out work to:  

a) The Procuring Entity's Personnel,  

b) Any other contractors employed by the Procuring Entity, and  

c) The personnel of any legally constituted public authorities, who may be employed in the execution on 

or near the Site of any work not included in the Contract.  
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4.6.2 Any such instruction shall constitute a Variation if and to the extent that it cause sthe 

Contractor to suffer delays and/ortoincur Unforeseeable Cost. Services for these personnel 
and other contractors may include the use of Contractor's Equipment, Temporary Works 

or access arrangements which are the responsibility of the Contractor.  

4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession 
of any foundation, structure, plant or means of access in accordance with Contractor's 

Documents, the Contractor shall submit such documents to the Architect in the time and 
manner stated in the Specification.  

  
4.7 Setting Out of the Works  

4.71. The Contractor shall set out the Works in relation to original points, lines and levels of reference specified in the 
Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning of all parts of 

the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the Works.  

4.72. The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, but the 

Contractor shall use reasonable efforts to verify their accuracy before they are used.  

4.73. If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an errorin these 

items of reference, and an experienced contractor could not reasonably have discovered such error and avoided  

this delay and/ or Cost, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 

20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and  

b) payment of any such costs accrued, which shall be included in the Contract Price.  

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine (i) whether and (if so) to what extent the error could not reasonably have been discovered, 

and (ii) the matters described in sub-paragraphs (a) and (b) above related to thise.  

4.8 Safety Procedures  
  

The Contractor shall:  
a) Comply with all applicable safety regulations,  
b) Takec are for the safety of all persons entitled to be on the Site,  
c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid danger to 

these persons,  
d) provide fencing, lighting, guarding and watching of the Works until completion and taking over under  

Clause 10 [Procuring Entity's Taking Over], and  
e) provide any Temporary Works (including roadways, footways, guards and fences) which may be necessary, 

because of the execution of the Works, for the use and protection of the public and of owners and occupiers 

of adjacent land.  

4.9 Quality Assurance  

1.91. The Contractor shall institute a quality assurance system to demonstrate compliance with the requirements 

of the Contract.The system shall be in accordance with the details stated in the Contract. The Architect shall 

be entitledto audit any aspect of the system.  

1.92. Details of all procedures and compliance documents shall be submitted to the Architectf or information 

before each design and execution stage is commenced. When any document of a technical nature is issued 
to the Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the document 

itself.  
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Compliance with the quality assurance system shall not relieve the Contractor of any of his duties, obligations 

or responsibilities under the Contract.  

4.10 Site Data  

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior 

to the Base Date, all relevant data in the Procuring Entity's possession on sub-surface and 
hydrological conditions at the Site, including environmental aspects. The Procuring Entity 

shall similarly make available to the Contractor all such data which come into the 
Procuring Entity's possession after the Base Date. The Contractor shall be responsible for 

interpreting all such data.  

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall 
be deemed to have obtained all necessary information as to risks, contingencies and other 

circumstances which may influence or affect the Tender or Works. To the same extent, 
the Contractor shall be deemed to have inspected and examined the Site, its surroundings, 

the above data and other available information, and to have been satisfied before 

submitting the Tender as to all relevant matters, including (without limitation):  

a) The form and nature of the Site, including sub-surface conditions,  

b) the hydrological and climatic conditions,  

c) the extent and nature of the work and Goods necessary for the execution and completion of the  
Works and the remedying of any defects,  

d) the Laws, procedures and labour practices of Kenya, and  

e) the Contractor's requirements for access, accommodation, facilities, personnel, power, transport, 
water and other services.  

  
  
  

4.11 Sufficiency of the Accepted Contract Amount  

  
4.11.1 TheContractor shall be deemed to:  

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and  

b) have based the Accepted Contract Amount on the data, interpretations, necessary information, 
inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 [Site 
Data].  

  
4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the 

Contractor's obligations under the Contract (including those under Provisional Sums, if 

any) and all things necessary for the proper execution and completion of the Works and 

the remedying of any defects. 4.12 Unforeseeable Physical Conditions  

  
4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other 

physical obstructions and pollutants, which the Contractor encounters at the Site when executing the 

Works, including sub-surface and hydrological conditions but excluding climatic conditions.  

  
4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, 

the Contractor shall give notice to the Architect as soon as practicable.  

  
4.12.3 This notice shal ldescribe the physical conditions, so that they can be inspected by the Architect and 

shall set out the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall 
continue executing the Works, using such proper and reasonable measures as are appropriate for the 
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physical conditions, and shall comply with any instructions which the Architect may give. If an 

instruction constitutes a Variation, Clause 13 [Variations and Adjustments] shall apply.  

  
4.12.4 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives 

such a notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled 
subject to notice under Sub-Clause 20.1 [Contractor's Claims] to:  

  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  
[Extension of Time for Completion], and  

b) payment of any such Cost, which shall be included in the Contract Price.  

  
4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architect shall 

proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to 

what extent these physical conditions were Unforeseeable, and (ii) the matters described in sub-paragraphs 
(a) and (b) above related to this extent.  

4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Architect may 

also review whether other physical conditions in similar parts of the Works (if any) were more favorable than 
could reasonably have been foreseen when the Contractor submitted the Tender. If and to the extent that these 

more favorable conditions were encountered, the Architect may proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine the reductions in Cost which were due to these conditions, which may 
be included (as deductions) in the Contract Price and Payment Certificates. However, the net effect of all 

adjustments under sub-paragraph (b) and all these reductions, for all the physical conditions encountered in 

similar parts of the Works, shall not result in a net reduction in the Contract Price.  

  
4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by the Contractorwhen 

submitting the Tender, which shall be made available by the Contractor, but shall not be bound by the 
Contractor'sinterpretationofanysuchevidence.  

  

  

4.13 Rights of Way and Facilities  

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and 
possession of the Site including special and/or temporary rights-of-way which are necessary for the Works. 

The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities out side the Site 

which he may require for the purposes of the Works.  

4.14 Avoidance of Interference  

  
4.14.1 The Contractor shall not interfere unnecessarily or improperly with:  

a) The convenience of the public, or  

b) The access to and use and occupation of all roads and foot paths, irrespective of whether they are public 
or in the possession of the Procuring Entity or of others.  

  
4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses 

and expenses (including legal fees and expenses) resulting from any such unnecessary or improper 

interference.  

 4.15  Access Route  

  
4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability of access 

routes to the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge from being 
damaged by the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper use of 

appropriate vehicles and routes.   
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4.15.2 Except as otherwise stated in these Conditions:  

a) The Contractor shall (as be tween the Parties) be responsible for any maintenance which may be 
required for his use of access routes;  

b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any 

permission which may be required from the relevant authorities for his use of routes, signs and 

directions;  

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or otherwise 

of any access route;  

d) the Procuring Entity does not guarantee the suitability or a vailability of particular access routes; and  

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access routes 

shall be borne by the Contractor.  

 4.16  Transport of Goods  

  

Unless otherwise stated in the Special Conditions:  

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant or a 
major item of other Goods will be delivered to the Site;  

b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing and 
protecting all Goods and other things required for the Works; and  

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, 

losses and expenses (including legal fees and expenses) resulting from thetransport of Goods and shall 

negotiate and pay all claims arising from their transport.  

4.17 Contractor's Equipment  

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site, Contractor's 

Equipment shall be deemed to be exclusively intended for the execution of the Works. The Contractor shall 

not remove from the Site any major items of Contractor's Equipment without the consent of the Engineer. 

However, consent shall not be required for vehicles transporting Goods or Contractor's Personnel off Site.  

4.18 Protection of the Environment  

  
4.18.1 The contractor shall comply with the applicable environmental laws, regulations and policies.  

  
4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to 

limit damage and nuisance to people and property resulting from pollution, noise and other results of his 

operations.  

4.18.3 The Contractors hall ensure that emissions, surfaced is charges and effluent from the Contractor's activities 

shall not exceed the values stated in the Specification or prescribed by applicable Laws. 4.19 Electricity, 

Water and Gas  

  
4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water and other  

services he may require for his construction activities and to the extent defined in the Specifications, for the 

tests.  

  
4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water, gas 

and other services as may be available on the Site and of which details and prices are given in the 
Specifications.The Contractor shall, at his risk and cost, provide any apparatus necessary for his use of these 

services and for measuring the quantities consumed.  

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or determined 

by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 
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[Determinations]. The Contractor shall pay these amounts to the Procuring Entity. 4.20 Procuring Entity's 

Equipment and Free-Issue Materials  

  
4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the 

Contractor in the execution of the Works in accordance with the details, arrangements and prices stated in the 

Specification. Unless otherwise stated in the Specification:  

a) The Procuring Entitys hall be responsible for the Procuring Entity's Equipment, except that  

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the 
Contractor's Personnel is operating it, driving it, directing it or in possession or control of it.  

  
4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's  

Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring 
Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring Entity. 

4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the 
details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these materials at the time 

and place specified in the Contract. The Contractor shall then visually inspect them and shall promptly give notice to 
the Architect of any shortage, defect or default in these materials. Unless otherwise agreed by both Parties, the 

Procuring Entity shall immediately rectify the notified shortage, defector default  
  

4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control of the 

Contractor. The Contractor's obligations of inspection, care, custody and control shall not relieve the Procuring Entity 

of liability for any shortage, defect or default not apparent from a visual inspection. 4.21 Progress Reports  

  
4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the 

Contractor and submitted to the Architect in six copies. The first report shall cover the period up to the 

end of the first calendar month following the Commencement Date. Reports shall be submitted monthly 

thereafter, each within 7 days after the last day of the period to which it relates.  

  
4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be outstanding 

at the completion date stated in the Taking-Over Certificate for the Works. Each report shall include:  
  

a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor's  
Documents, procurement, manufacture, delivery to Site, construction, erection and testing; and including these 

stages for work by each nominated Subcontractor (as defined in Clause 5  
[NominatedSubcontractors]),  

b) photographs showing the status of manufacture and of progress on the Site;  

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, manufacture 

location, percentage progress, and the actual or expected dates of:  

I.  commencement of manufacture, II. 
 Contractor's inspections,  

III. tests, and  

IV. shipment and arrival at the Site;  

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment];  

e) copies of quality assurance documents, test results and certificates of Materials;  

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under  
Sub- Clause 20.1 [Contractor's Claims];  

g) safety statistics, including details of any hazardous incidents and activities relating to environmental 

aspects and public relations; and  

h) comparison so factual and planned progress, with details of any events or circumstances which may 

jeopardize the completion in accordance with the Contract, and the measures being (or to be) adopted 

to overcome delays.  
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4.22 Security of the Site  

  

Unless otherwise stated in the Special Conditions:  

a) The Contractor shall be responsible for keeping unauthorized persons off 
the Site, and  

b) authorized persons shall be limited to the Contractor's Personnel and the 

Procuring Entity's Personnel; and to any other personnel notified to the Contractor, by the 

Procuring Entity or the Engineer, as authorized personnel of the Procuring Entity's other 

contractors on the Site. 4.23 Contractor's Operations on Site  

  
4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may be 

obtained by the Contractor and agreed by the Architect as additional working areas. The Contractor 

shall take all necessary precautions to keep Contractor's Equipment and Contractor's Personnel within 

the Site and these additional areas, and to keep them off adjacentl and.  

  
4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all unnecessary 

obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The 

Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary Works 
which are no longer required.  

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that part 

of the Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, surplus 
material, wreckage, rubbish and Temporary Works. The Contractor shall leave that part of the Site and 

the Works in a clean and safe condition. However, the Contractor may retain on Site, during the Defects 

Notification Period, such Goods as are required for the Contractor to fulfil obligations under the 

Contract.  

4.24 Fossils  

  
4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or 

archaeological interest found on the Site shall be placed under the care and authority of the Procuring Entity. 
The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other persons from 

removing or damaging any of these findings.  

  
4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who shall 

issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying with 
the instructions, the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub- 

Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  
[Extension of Time for Completion], and  

b) payment of any such Cost, which shall be included in the Contract Price.  
After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.  
  

  

5. NOMINATED SUBCONTRACTORS  

5.1 Definition of “nominated Subcontractor”  

In this Contract, “nominated Subcontractor” means a Subcontractor:  

a) Who is nominated by the Procuring Entity, or  

b) Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to 

Notification].  
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5.2 Objection to Nomination  

  
The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the 
Contractor raises reasonable objection by notice to the Procuring Entity as soon as practicable, with 

supporting particulars. An objection shall be deemed reasonable if it arises from (among other things) any of 
the following matters, unless the Procuring Entity agrees in writing to indemnify the Contractor against and 
from the consequences of the matter:  

a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or 

financial strength;  

b) the nominated Subcontractor does not accept to indemnify the Contractor against and from any 

negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or  

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the 
subcontracted work (including design, if any), the nominated Subcontractor shall:  

i. undertake to the Contractor such obligations and liabilities as will enable the Contractor to discharge 
hisobligations and liabilities under the Contract;  

ii. indemnify the Contractor against and from all obligations and liabilities arising under or in connection 

with the Contract and from the consequences of any failure by the Subcontractor to perform these 

obligations or to fulfil these liabilities, and  

iii. be paid only if and when the Contractor has received from the Procuring Entity payments for sums 
due under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated Subcontractors].  

  

5.3 Payments to nominated Subcontractors  
The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated  
Subcontractor's invoices approved by the Contractor which the Architect certifies to be due in accordance 

with the subcontract. These amounts plus other charges shall be included in the Contract Price in accordance 
with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence 

of Payments].  

5.4 Evidence of Payments  

  
5.4.1 Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the 

Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractor has 

received all amounts due in accordance with previous Payment Certificates, less applicable deductions for 

retention or otherwise. Unless the Contractor:  

a) Submits this reasonable evidence to the Engineer, or  

b) i) Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or refuse to pay 
these amounts, and  

ii) Submits to the Architect reasonable evidence that the nominated Subcontractor has been notified of 
the Contractor's entitlement, then the Procuring Entity may (at his sole discretion) pay, directto 

the nominated Subcontractor, part or all of such amounts previously certified (less applicable 
deductions) as are due to the nominated Subcontractor and for which the Contractor has failed to 

submit the evidence described in sub-paragraphs (a) or (b) above.The Contractor shall then repay, 
to the Procuring Entity, the amount which the nominated Subcontractor was directly paid by the 
Procuring Entity.  

  

6. STAFF AND LABOR  

6.1 Engagement of Staff and Labor  

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the engagement 

of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, when appropriate, 
housing. The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor 

with appropriate qualifications and experience from sources within Kenya.  
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6.2 Rates of Wages and Conditions of Labor  
6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those 

established for the trade or industry where the work is carried out. If no established rates or conditions are 

applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than the 

general level of wages and conditions observed locally by Procuring Entity's whose trade or industry is 

similar to that of the Contractor.  
6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in 

Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the 
Laws of Kenya for the time being in force, and the Contractor shall perform such duties in regard to such 

deductions there of as may be imposed on him by such Laws.  

6.3 Persons in the Service of Procuring Entity  

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring Entity's 

Personnel.  

6.4 Lab or Laws  

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel, 

including Laws relating to their employment, employment of children, health, safety, welfare, immigration 

and emigration, and shall allow them all their legal rights. The Contractor shall require his employees to obey 

all applicable Laws, including those concerning safety at work.  

6.5 Working Hours  

Nowork shall be carried out on the Site on locally recognized days of rest, or outside the normal working 
hours stated in the Special Conditions of Contract, unless:  

a) Otherwise stated in the Contract,  
b) The Architect gives consent, or  
c) The work is unavoidable, or necessary for the protection of life or property or for the safety of 

the Works, in which case the Contractor shall immediately advise the Engineer, provided that 

work done outside the normal working hours shall be considered and paid for as overtime.  

6.6 Facilities for Staff and Labor  

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary 

accommodation and welfare facilities on site for the Contractor's Personnel. The Contractor shall also provide  

facilities for the Procuring Entity's Personnel as stated in the Specifications. The Contractor shall not permit 

any of the Contractor's Personnel to maintain any temporary or permanent living quarters within the structures 

forming part of the Permanent Works.  

6.7 Health and Safety  

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the 

Contractor's Personnel. In collaboration with loca lhealth authorities, the Contractor shall ensure that medical 
staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and at any 

accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements are made 

for all necessary welfare and hygiene requirements and for the prevention of epidemics.  

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety 

and protection against accidents. This person shall be qualified for this responsibility and shall have the 
authority to issue instructions and take protective measures to prevent accidents. Throughout the execution 

of the Works, the Contractor shall provide what ever is required by this person to exercise this responsibility 

and authority.  

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after itsoccurrence. 
The Contractor shall maintain records and make reports concerning health, safety and welfare of persons, 

and damage to property, as the Architect may reasonably require.  
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6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually transmitted diseases via 

an approved service provider and shall undertake such other measures taken to reduce the risk of the transfer 
of these diseases between and among the Contractor's Personnel and the local community, to promote early 

diagnosis and to assist affected individuals.  

  

6.8 Contractor's Superintendence  

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's 

obligations, the Contractor shall provide all necessary super intendence to plan, arrange, direct, manage, 
inspect and test the work.  

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of the language 
for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be carried out 

(including the methods and techniques required, the hazards likely to be encountered and methods of 

preventing accidents), for the satisfactory and safe execution of the Works.  

6.9 Contractor's Personnel  

6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective trades 

or occupations. The Contractors Key personnel shall be named in the Special Conditions of Contract. The 
Architect may require the Contractor to remove (or cause to be removed) any person employed on the Site 

or Works, including the Contractor's Representative if applicable, who:  

a) Persists in any misconduct or lack of care,  

b) Carries out duties in competently or negligently,  

c) fails to conform with any provisions of the Contract,  

d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or  

e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the 

execution ofthe Works.  

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person.  

6.10 Records of Contractor's Personnel and Equipment  

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's 

Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar 
month, in a form approved by the Engineer, until the Contractor has completed all work which is known to 

be outstanding at the completion date stated in the Taking-Over Certificate for the Works.  

6.11 Disorderly Conduct  

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or disorderly 

conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of persons and 

property on and near the Site.  

6.12 Foreign Personnel  

6.12.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no 

Kenyans with the required skills.  

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place where they were 

recruited or to their domicile. In the event of the death in Kenya of any of these personnel or members of 

their families, the Contractor shall similarly be responsible for making the appropriate arrangements for their 

return or burial.  

6.13 Supply of Water  

The Contractor shall, having regard to local conditions, provide on the Sitea n adequate supply of drinking 

and other water for the use of the Contractor's Personnel.  
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6.14 Measures against Insect and Pest Nuisance  

The Contractor shall a tall times take the necessary precautions to protect the Contractor's Personnel employed 

on the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor shall comply 

with all the regulations of the local health authorities, including use of appropriate insecticide.  

6.15 Alcoholic Liquor or Drugs  

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, give, 
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter 

or disposal there of by Contractor's Personnel.  

6.16 Prohibition of Forced or Compulsory Labour  

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily 

performed, that is exacted from an individual under threat of force or penalty, and includes any kind of 
involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-contracting 

arrangements.  

6.17 Prohibition of Harmful Child Labor  

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be 
hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical, mental, 

spiritual, moral, or social development. Where the relevant labour laws of Kenya have provisions for 
employment of minors, the Contractor shall follow those laws applicable to the Contractor. Children below 

the age of 18 years shall not be employed in dangerous work.  

6.18 Employment Records of Workers  

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The records 

shall include the names, ages, genders, hours worked and wages paid to all workers. These records shall be 
summarized on a monthly basis and submitted to the Engineer. These records shall be included in the details 

to be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment].  

6.19 Workers' Organizations  

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to join 

workers' organizations of their choosing without interference.  

6.20 Non-Discrimination and Equal Opportunity  

The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment and 

shall not discriminate with respect to aspects of the employment relationship, including recruitment and 
hiring, compensation (including wages and benefits), working conditions and terms of employment, access 

to training, promotion, termination of employ mentor retirement, and discipline.  
  

7. PLANT, MATERIALS AND WORKMANSHIP  

7.1 Manner of Execution  

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of 

Materials, and all other execution of the Works:  

a) In the manner (if any) specified in the Contract,  

b) in a proper workman like and careful manner, in accordance with recognized good practice, and  

c) with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the 
Contract.  
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7.2 Samples  

The Contractor shall submit the following samples of Materials, and relevant information, to the Architect for 
consent prior to using the Material sin or for the Works:  

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the  
Contractor's cost, and  

b) additional samples instructed by the Architect as a Variation.  

Each sample shall be labeled as to origin and intended use in the Works. 7.3 

Inspection  

7.3.1 The Procuring Entity's Personnel shall at all reasonable times:  

a) Have full access to all parts of the Site and to all places from which natural Materials are being obtained, 
and  

b) during production, manufacture and construction (at the Site and elsewhere), be entitled to examine, 

inspect, measure and test the materials and workmanship, and to check the progress of manufacture of 

Plant and production and manufacture of Materials.  

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities, 

including providing access, facilities, permissions and safety equipment. No such activity shall relieve the 

Contractor from any obligation or responsibility.  

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up, put 
out of sight, or packaged for storage or transport. The Architect shall then either carry out the examination, 

inspection, measurement or testing without unreasonable delay, or promptly give notice to the Contractor 
that the Architect does not require to do so. If the Contractor fails to give the notice, he shall, if and when 

required by the Engineer, uncover the work and there after reinstate and make good, all at the Contractor's 

cost.  

 7.4  Testing  

7.2.1 This Sub-Clause shall apply to all tests specified in the Contract.  

7.2.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, 

documents and other information, electricity, equipment, fuel, consumables, instruments, labor, materials, 
and suitably qualified and experienced staff, as are necessary to carry out the specified tests efficiently. The 

Contractor shall agree, with the Engineer, the time and placef ort he specified testing of any Plant, Materials 

and other parts of the Works.  

7.2.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of specified 
tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests show that the 

tested Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying out this 

Variation shall be borne by the Contractor, not withstanding other provisions of the Contract.  

7.2.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend the 

tests. If the Architect does not attend at the time and place agreed, the Contractor may proceed with the tests, 
unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been made in the 
Architect presence.  

7.2.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a result of a 
delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Architect and shall 

be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  
[Extension of Time for Completion], and  

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.  

7.2.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters.  
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7.2.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. When thespecified 

tests have be enpassed, the Architect shall endorse the Contractor's test certificate, or issue a certificate to 
him, to that effect. If the Architect has not attended the tests, he shall be deemed to have accepted the readings 

as accurate.  

 7.5  Rejection  

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship is 

found to be defective or otherwise not in accordance with the Contract, the Architect may reject the Plant, 
Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall then 

promptly make good the defect and ensure that the rejected item complies with the Contract.  

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated under 
the same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur additional 

costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 

Procuring Entity.  

 7.6  Remedial Work  

7.6.1 Not withstanding any previous test or certification, the Architect may instruct the Contractorto:  
a) Remove from the Site and replace any Plant or Materials which is not in accordance with the Contract,  
b) remove and re-execute any other work which is not in accordance with the Contract, and  
c) execute any work which is urgently required for the safety of the Works, whether because of an accident, 

unforeseen able event or otherwise.  

  
7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any) 

specified in the instruction, or immediately if urgency is specified under sub-paragraph (c).  

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and pay 

other persons to carry out the work. Except to the extent that the Contractor would have been entitled to 

payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the 

Procuring Entity all costs arising from this failure.  

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in 

accordance with Clause 15.  

 7.7  Ownership of Plant and Materials  

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property of the 

Procuring Entity at whichever is the earlier of the following times, free from liens and other encumbrances: a) 
 When it is in corporated in the Works;  

b)  when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 8.10 

[Payment for Plant and Materials in Event of Suspension].  

 7.8  Royalties  

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments for: 
a)  Natural materials obtained from outside the Site, and  

b) The disposal of material from demolitions and excavations and of other surplus material (whether natural 
orman-made), except to the extent that disposal are as within the Site are specified in the Contract.  

  
8 COMMENCEMENT, DELAYS AND SUSPENSION  

8.1 Commencement of Works  

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the 

date at which the following precedent condition shave all been fulfilled and the Architect notification 
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recording the agreement of both Parties on such fulfilment and instructing to commence the Work is received 
by the Contractor:  

a) Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by 
relevant authorities of Kenya;  

b) except if otherwise specified in the Special Conditions of Contract, effective access to and possession 
of the Site given to the Contractor together with such permission(s) under (a) of Sub-Clause 1.13 

[Compliance with Laws] as required for the commencement of the Works.  

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment] provided 

that the corresponding bank guarantee has been delivered by the Contractor.  

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the 
Letter of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clause1 6.2 

[Terminationby Contractor].  

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the 

Commencement Date and shal lthen proceed with the Works with due expedition and without delay.  

8.2 Time for Completion  

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time 

for Completion for the Works or Section (as the case may be), including: a)  Achieving the 

passing of the Testson Completion, and  

b) completing all work which is stated in the Contract as being required for the Works or Section to be 

considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the 

Works and Sections].  

 c)    

  

8.3 Programme  

8.3.1 The Contractor shall submit a detailed time programme to the Architect within1 4 days after receiving the 
notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised 

programme whenever the previous programme is inconsistent with actual progress or with the Contractor's 

obligations. Each programme shall include:  

a) The order in which the Contractor intends to carry out the Works, including the anticipated timing of 

each stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to 
Site, construction, erection and testing,  

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated 

Subcontractors]),  

c) the sequence and timing of inspections and tests specified in the Contract, and  

d) a supporting report which includes:  

i) a general description of the methods which the Contractor intends to adopt, and of the major  
  stages, in the execution of the Works, and  

ii) details showing the Contractor's reasonable estimate of the number of each class of 

Contractor's  
Personnel and of each type of Contractor's Equipment, required on the Site for each major stage.  

  

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating the 

extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the 
programme, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall be 

entitled to rely upon the programme when planning their activities.  

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future events or 

circumstances which may adversely affect the work, increase the Contract Price or delay the execution of 
the Works.  
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8.3.4 If, at anytime, the Architect gives notice to the Contractor that a programme fails (to the extent stated) to 

comply with the Contractor to be consistent with actual progress and the Contractor's stated intentions, the 

Contractor shall submit a revised programme to the Architect in accordance with this Sub-Clause.  

  

8.4 Extension of Time for Completion  

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the Time 

for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking Over of the 

Works and Sections] is or will be delayed by any of the following causes:  

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3 
[Variation Procedure]) or other substantial change in the quantity of an item of work included in the  

Contract,  

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions, c) 
 exceptionally adverse climatic conditions,  

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or governmental 

actions, or  

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring 

Entity's Personnel, or the Procuring Entity's other contractors.  

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the  
Contractor shall give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's 
Claims]. When determining each extension of time under Sub-Clause 20.1, the Architec tshall review 

previous determinations and may increase, but shall not decrease, the total extension of time.  

8.5 Delays Caused by Authorities  

If the following conditions apply, namely:  

a) The Contractor has diligently followed the procedures laid down by the relevant legally constituted public 
authorities in Kenya,  

b) These authorities delay or disrupt the Contractor's work, and  

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause of 

delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion].  

  

8.6 Rate of Progress  

8.6.1 If, at anytime:  
a) Actual progress is too slow to complete within the Time for Completion, and/or  

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 [Programme], 
other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then the 

Architect may instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised 
programme and supporting report describing the revised methods which the Contractor proposes to 
adopt in order to expedite progress and complete within the Time for Completion.  

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which mayrequire 
increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at the risk and 

cost of the Contractor. If these revised methods cause the Procuring Entity to incur additional costs, the 

Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 

Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below.  

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce 

delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid 
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by the Procuring Entity, without generating, however, any other additional payment benefit to the Contractor. 

8.7 Delay Damages  

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject to 
notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for this 

default. These delay damages shall be the sum stated in the Special Conditions of Contract, which shall be 
paid for everyday which shall elapse between the relevant Time for Completion and the date stated in the 

taking-Over Certificate. However, the total amount due under this Sub-Clause shall not exceed the maximum 

amount of delay damages (if any) stated in the Special Conditions of Contract.  

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other than in the 

event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the 
Works. These damages shall not relieve the Contractor from his obligation to complete the Works, or from 

any other duties, obligations or responsibilities which he may have under the Contract.  

8.8 Suspension of Work  

8.8.1 The Architect may at anytime instruct the Contractor to suspend progress of part or all of the Works. During 

such suspension, the Contractor shall protect, store and secure such part or the Works a gainst any 
deterioration, loss or damage.  

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that the cause is notified and 

is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply.  

8.9 Consequences of Suspension  

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under Sub- 
Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to the 

Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  
[Extension of Time for Completion], and  

b) Payment of any such Cost, which shall be included in the Contract Price.  

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations] to 

agree or determine these matters.  

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, making 

good the consequences of the Contractor's faulty design, workmanship or materials, or of the Contractor's 

failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of Work].  

8.10 Payment for Plant and Materials in Event of Suspension  

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ or  
Materials which have not been delivered to Site, if:  

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 days, 

and  

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in 

accordance with the Architect instructions.  

8.11 ProlongedSuspension  

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the 
Contractor may request the Architect permission to proceed. If the Architect does not give permission within 

30 days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat the 
suspension as an omission under Clause 13 [Variations and Adjustments] of the affected part of the Works. 

If the suspension affects the whole of the Works, the Contractor may give notice of termination under 

SubClause 16.2 [Termination by Contractor].  



 

159 

 

  

8.12 Resumption of Work  

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly examine 

the Works and the Plant and Materials affected by the suspension. The Contractor shall make good any 
deterioration or defect in or loss of the Works or Plant or Materials, which has occurred during the suspension 

after receivingf rom the Architec tan instruction to this effect under Clause 13 [Variations and Adjustments].  

  

9 TESTS ON COMPLETION  

9.1 Contractor's Obligations  

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4 

[Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1 

[Contractor's General Obligations].  

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after which the Contractor 

will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on Completion 

shall be carried out within 14 days after this date, on such day or days as the Architect shall instruct.  

9.1.3 In considering the results of the Tests on Completion, the Architect shall make allowances for the effect of 
any use of the Works by the Procuring Entity on the performance or other characteristics of the Works. As 

soon as the Works, or a Section, have passed any Tests on Completion, the Contractor shall submit a certified 

report of the resultsof these Tests to the Engineer.  

9.2 Delayed Tests  

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] (fifth 

paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable.  

9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice require 

the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out 
the Testson such day or days within that period as the Contractor may fix and of which he shall give notice 

to the Engineer.  

9.2.3 If the Contractor fails to carryout the Tests on Completion within the period of 21 days, the Procuring Entity's 
Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tests on Completion shall 

then be deemed to have been carried out in the presence of the Contractor and the results of the Tests shall 

be accepted asaccurate.  

9.3 Retesting of related works  

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, and 
the Architect or the Contractor may require the failed Tests, and Tests on Completion on any related work, to 

be repeated under the same terms and conditions.  

9.4 Failure to Pass Tests on Completion  

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting], 

the Architect shall be entitled to:  

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or  

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section, 

reject the Works or Section (as the case may be), in which event the Procuring Entity shall have the 

same remedies as are provided in sub-paragraph (c) of Sub-Clause1 1.4 [Failure to Remedy Defects].  

10 PROCURING ENTITY'S TAKING OVER  

10.1 Taking Over of the Works and Sections  
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10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over by 

the Procuring Entity when (i) the Works have been completed in accordance with the Contract, including 
the matters described in Sub-Clause 8.2 [Time for Completion] and except as allowed in sub-paragraph (a) 

below, and (ii) a Taking-Over Certificate for the Works has been issued, or is deemed to have been issued 

in accordance with this Sub-Clause.  

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 14 days 

before the Works will, in the Contractor's opinion, be complete and ready for taking over. If the Works are 

divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate for each Section.  

10.1.3 The Architect shall, within 30 days after receiving the Contractor's application:  
a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or Section 

were completed in accordance with the Contract, except for any minor out standing work and defects 
which will not substantially affect the use of the Works or Section for their intended purpose (either 

until or whilst this work is completed and these defects are remedied); or  
b) reject the application, giving reasons and specifying the work required to be done by the Contractor to 

enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work before 
issuing a further notice undert his Sub-Clause.  

10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's application within 
the period of 30 days, and if the Works or Section (as the case may be) are substantially in accordance with 

the Contract, the Taking-Over Certificate shall be deemed to have been issued on thel ast day of that period.  

10.2 Taking Over of Parts of the Works  

10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any 

part of the Permanent Works.  

10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is either 
specified in the Contract or agreed by both Parties) unless and until the Architect has issued a Taking-Over  

Certificate for this part. However, if the Procuring Entity does use any part of the Works before the 
TakingOver Certificate is issued:  

a) The part which is used shall be deemed to have been taken over as from the date on which it is used,  

b) the Contractor shall cease to be liable for the care of such part as from this date, when responsibility 
shall pass to the Procuring Entity, and  

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part.  

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be 

given the earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests on 
Completion. The Contractor shall carry out these Tests on Completion as soon as practicable before the 

expiry date of the relevant Defects Notification Period.  

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the Works,  
other than such use as is specified in the Contractor agreed by the Contractor, the Contractor shall (i) give 
notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any 

such accrued costs, which shall be included in the Contract Price. After receiving this notice, the Architect 

shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this accrued cost.  

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay damages 

there after for completion of the remainder of the Works shall be reduced. Similarly, the delay damages for 
the remainder of the Section (if any) in which this part is included shall also be reduced. For any period of 

delay after the date stated in this Taking-Over Certificate, the proportional reduction in these delay damages 
shall be calculated as the proportion which the value of the part so certified bears to the value of the Works 
or Section (as the case may be) as a whole. The Architect shall proceed in accordance with Sub-Clause 3.5  

[Determinations] to agree or determine these proportions. The provisions of this paragraph shall only apply  

to the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum 
amount of these damages.  
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10.3 Interference with Tests on Completion  

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a cause 
for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken over the 

Works or Section (as the case may be) on the date when the Tests on Completion would otherwise have been 

completed.  

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out the 

Tests on Completion as soon as practicable, before the expiry date of the Defects Notification Period. The 
Architect shall require the Tests on Completion to be carried out by giving 14 days' notice and in accordance 

with the relevant provisions of the Contract.  

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on 

Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  
[Extension of Time for Completion], and  

b) payment of any such accrued costs, which shall be included in the Contract Price.  

  
10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 

to agree or determine these matters.  

10.4 Surfaces Requiring Reinstatement  

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works shall 

not be deemed to certify completion of any ground or other surfaces requiring reinstatement.  

11 DEFECTS LIABILITY  

11.1 Completion of Outstanding Work and Remedying Defects  

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the condition required by  
the Contract (fairwear and tear excepted) by the expiry date of the relevant Defects Notification Period or as 

soon as practicable there after, the Contractor shall:  

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such 

reasonable time as is instructed by the Engineer, and  

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the 

Procuring Entity on or before the expiry date of the Defects Notification Period for the Works or Section 

(as the case may be).  

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer.  

11.2 Cost of Remedying Defects  

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and 
Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the work 

is attributable to:  

a) Any design for which the Contractor is responsible,  

b) Plant, Materials or workmanship not being in accordance with the Contract, or  

c) Failure by the Contractor to comply with any other obligation.  

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified promptly 

by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall apply.  

11.3 Extension of Defects Notification Period  
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11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an extension 

of the Defects Notification Period for the Works or a Section if and to the extent that the Works, Section or 
a major item of Plant (as the case may be, and after taking over) cannot be used for the purposes for which 

they  

are intended by reason of a defect or by reason of damage attributable to the Contractor. However, a Defects 

Notification Period shall not be extended by more than two years.  

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 [Suspension of 
Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations under 

this Clause shall not appl yto any defectsor damage occurring more than two years after the Defects 

Notification Period for the Plant and/ or Materials would otherwise have expired.  

11.4 Failure to Remedy Defects  

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by the 

Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be given reasonable 

notice of this date.  

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was to be 
executed at the cost of the Contractor under Sub-Clause 11.2[ Costo f Remedying Defects], the Procuring 

Entity may (at his option):  

 a)  Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the  
Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause  

2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the  
Procuring Entity in remedying the defect or damage;  

b) Requirethe Architect to agree or determine a reasonable reduction in the Contract Price in accordance 
with Sub-Clause 3.5 [Determinations]; or  

c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works or 

any major part of the Works, terminate the Contractas a whole, or in respect of such major part which 

cannot be put to the intended use. Without prejudice to any other rights, under the Contractor 

otherwise, the Procuring Entity shall then be entitled to recover all sums paid for the Works or for such 

part (as the case may be), plus financing costs and the cost of dismantling the same, clearing the Site 

and returning Plant and Materials to the Contractor.  

11.5 Removal of Defective Work  

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives consent, 
the Contractor may remove from the Site for the purposes of repair such items of Plant as are defective or 

damaged. This consent may require the Contractor to increase the amount of the Performance Security by the 

full replacement cost of these items, or to provide other appropriate security.  

11.6 Further Tests  

11.6.1 If the work of remedying of any defector damage may affect the performance of the Works, the Architect 
may require the repetition of any of the tests described in the Contract. The requirement shall be made by 

notice within 14 days after the defect or damage is remedied.  

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, except that they 
shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of Remedying 

Defects], for the cost of the remedial work.  

11.7 Right of Access  

Unti lthe Completion Certificate has been issued, the Contractor shall have such right of access to the Works 
as is reasonably required in order to comply with this Clause, except as may be inconsistent with the Procuring 

Entity's reasonable security restrictions.  

11.8 Contractor to Search  
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The Contractor shall, if required by the Engineer, search for the cause of any defecton parts of the works that 

have already accepted, under the direction of the Engineer. Unless the defect is to be remedied at the cost of 
the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus profit shall 

be agreed or determined by the Architect in accordance with Sub-Clause 3.5 [Determinations] and shall be 
included in the Contract Price.  

11.9 Completion Certificate  

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed until the 

Architect has issued the Completion Certificate to the Contractor, stating the date on which the Contractor 

completed his obligations under the Contract.  

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of the 

Defects Liability Period, or as soon there after as the Contractor has supplied all the Contractor's Documents 

and completed and tested all the Works, including remedying any defects. A copy of the Completionn 

Certificate shall be issued to the Procuring Entity. 11.9.3 Only the Completion Certificate shall be deemed 

to constitute acceptance of the Works.  

  

11.10 Unfulfilled Obligations After the Completion Certificate has been issued, each Party shall remain liable for 

the fulfilment of any obligation which remains unperformed at that time. For the purposes of determining the 

nature and extent of unperformed obligations, the Contract shall be deemed to remain in force.  

11.11 Clearance of Site  

11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's 

Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site.  

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the Completion 

Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring Entity 
shall be entitled to be paid the costs incurred in connection with, or attributable to, such sale or disposal and 

restoring the Site.  

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the 

Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity.  

12 MEASUREMENT AN DEVALUATION  

12.1 Works to be Measured  

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The Contractorshall 

show in each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates], 14.10 
[Statement on Completion] and 14.11 [Application for Final Payment Certificate] the quantities and other 

particulars detailing the amounts which he considers to be entitled under the Contract.  

12.1.2 Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be given to 
the Contractor's Representative, who shall:  

a) promptly either attend or send another qualified representative to assist the Architect in making the 

measurement, and  
b) supply any particulars requested by the Engineer.  

12.1.3 If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be 

accepted as accurate.  

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from records, 

these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to examine and 
agreet her ecords with the Engineer, and shall sign the same when agreed. If the Contractor does not attend, 

the records shall be accepted as accurate.  
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12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the 

Contractor shall give notice to the Architect of the respects in which the records are asserted to be inaccurate. 
After receiving this notice, the Architect shall review the records and either confirm or vary them and certify 

the paymentofthe undisputed part. If the Contractor does not so give notice to the Architect within 14 days 

after being requested to examine the records, they shall be accepted as accurate.  

12.2 Method of Measurement  

Except as otherwise stated in the Contract:  
a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and  
b) the method of measurement shall be in accordance with the Bill of Quantities or other applicable 

Schedules.  

12.3 Evaluation  

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine the value of workd one by evaluating each item of work, applying 

the measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the 

appropriate rate or price for the item.  

12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or price specified for such 

item in the Contractor, if there is no such item, specified for similar work.  

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was specified shall be 

considered as included in other rates and prices in the Bill of Quantities and will not be paid for separately.  

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such item of work if:  

a) The work is instructed under Clause13 [Variations and Adjustments],  

b) no rate or price is specified in the Contract for this item, and  

c) no specified rate or price is appropriate because the item of work is not of similar character, or is not 

executed under similar conditions, as any item in the Contract.  

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or prices 

are relevant for the new item of work, it shall be derived from the reasonable Cost of executing such work, 

prevailing market rates, together with profit, taking account of any other relevant matters.  

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine a  
provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned work 

commences.  

12.3.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not 
paid less or more relative to the contract price (which would be the tender price), payment valuation 

certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities 
or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already 

worked out during tender evaluation is worked out as follows: (corrected tender price– tender price)/ tender 

price X 100.  

12.4 Omissions  
Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been agreed, 
if:  

a) The Contractor will incur (or has incurred) cost which, if the work had not been omitted, 

wouldhavebeen deemed to be covered by a sum forming part of the Accepted Contract Amount;  

b) The omission of the work will result (or has resulted) in this sum not forming part of the Contract  
Price; and  

c) this cost is not deemed to be included in the evaluation of any substituted work; then the Contractor 

shall give notice to the Architect accordingly, with supporting particulars. Upon receiving this notice, 

the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine 

this cost, which shall be included in the Contract Price.  
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13 VARIATIONS AND ADJUSTMENTS  

13.1 Right to Vary  
13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for the 

Works, either by an instruction or by a request for the Contractor to submit a proposal. No Variation 

instructed by the Architect under this Clause shall in any way vitiate or in validate the Contract.  

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives notice 

to the Architect stating (with supporting particulars) that (i) the Contractor cannot readily obtain the Goods 
required for the Variation, or (ii) such Variation triggers a substantial change in the sequence or progress of 

the Works. Upon receiving this notice, the Architect shall cancel, confirm or vary the instruction.  

13.1.3 Each Variation may include:  

a) changes to the quantities of any item of work included in the Contract (however, such changes do not 

necessarily constitute a Variation),  

b) changes to the quality and otherc haracteristics of any item of work,  

c) changes to the levels, positions and/ or dimensions of any part of the Works,  

d) omission of any work unless it is to be carried out by others,  

e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any 

associated Tests on Completion, boreholes and other testing and exploratory work, or  

f) changes to the sequence or timing of the execution of the Works.  

13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and until 

the Architect instructs after obtaining approval of the Procuring Entity.  

13.2 Variation Order Procedure  

13.2.1 Priortoany Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the nature 
and form of such variation. As soon as possible after having received such notice, the Contractor shall submit 

to the Engineer:  

a) A description of work, if any, to be performed and a programme for its execution, and  

b) the Contractor's proposals for any necessary modifications to the Programme according to Sub-Clause  
8.3 or to any of the Contractor's obligations under the Contract, and  

c) the Contractor's proposals for adjustment to the Contract Price.  

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the 
Employer and the Contractor, decide as soon as possible whether or not the variation shall be carried out. If 

the Architect decides that the variation shall be carried out, he shall issue a Variation Order clearly identified 

as such in accordance with the Contractor's submission or as modified by agreement.  

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions of 

Sub-Clause 13.2.2 shall apply.  

13.2.2 Disagreement on Adjustment of the Contract Price  

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the adjustment 

shall be determined in accordance with the rates specified in the Bills of Quantities or Schedule of Daywork 
Prices. If the rates contained in the Bills of Quantities or Dayworks Prices are not directly applicable to the 

specific work in question, suitable rates shall be established by the Architect reflecting the level of pricing in 
the Dayworks Prices. Where rates are not contained in the said Prices, the amount shall be such as is in all the 

circumstances reasonable, reflecting a market price. Due account shall be taken of any over-or underrecovery 
of overheads by the Contractor in consequence of the variation. The Contractor shall also be entitled to be 

paid:  
a) The cost of any partial execution of the Work srendered useless by any such variation,  
b) Thecostof making necessary alterations to Plant already manufactured or in the course of manufacture 

or of any work done that has to be altered in consequence of such a variation,  
c) any additional costs incurred by the Contractor by the disruption of the progress of the Works as detailed 

in the Programme, and  
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d) the net effect of the Contractor's financec osts, including interest, caused by the variation.  

The Architect shall on this basis determine the rates or prices to enable on-account payment to be included in 

certificates of payment.  

13.2.3 Contractor to Proceed  

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be bound 

to these Conditions in so doing as if such variation was stated in the Contract. The work shall not be delayed 

pending the granting of an extension of the Time for Completion or an adjustment to the Contract Price under 

Sub-Clause31.3.  

13.3 Value Engineering  

13.3.1 The Contractor may, at anytime, submit to the Architect written proposal which (in the Contractor's opinion) 
will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of executing, 

maintaining or operating the Works, (iii) improve the efficiency or value to the Procuring Entity of the 

completed Works, or  

(iv) otherwise be of benefit to the Procuring Entity.  

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-Clause 

13.3 [Variation Procedure].  

13.3.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent 

Works, then unless otherwise agreed by both Parties: a)  The Contractor shall design this part,  
b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and  
c) if this change results in a reduction in the contract value of this part, the Architect shall proceed 

in accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be 

included in the Contract Price. This fee shall behalf (50%) of the difference between the 

following amounts:  
I. such reduction in contract value, resulting from the change, excluding adjustments 

under  
Sub-Clause13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 
[Adjustments for Changes in Cost], and  

II. the reduction (if any) in the value to the Procuring Entity of the varied works, taking 

account of any improvement in quality, anticipated life or operational efficiencies.  

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c 

(ii), there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more than 

amount established in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity.  

13.4 Variation Procedure for Value Engineering proposal  

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in writinga 
s soon as practicable, either by giving reasons why he cannot comply (if this is the case) or by submitting:  

a) A description of the proposed work to be performed and a programme for its execution,  

b) the Contractor's proposal for any necessary modifications to the programme according to Sub-Clause 
8.3  

[Programme] and to the Time for Completion, and  
c) the Contractor's proposal for evaluation of the Variation.  

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value 

Project Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor shall 

not delay any work whilst a waiting a response.  

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be issued by 

the Architect to the Contractor, who shall acknowledge receipt.  
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13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless the 

Architect instructs or approves otherwise in accordance with this Clause.  

13.5 Paymentin Applicable Currencies  

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an 

adjustment is agreed, approved or determined as stated above, the amount payable in each of the applicable 
currencies shall be specified. For this purpose, reference shall be made to the actual or expected currency 

proportions of the Cost of the varied work, and to the proportions of various currencies specified for payment 

of the Contract Price.  

13.6 Provisional Sums  

13.6.1 Each Provisional Sum shall only be used, in whole or inpart, in accordance with the Architect instructions, 

and the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include 
onlysuch amounts, for the work, supplies or services to which the Provisional Sum relates, as the Architect 

shall have instructed. For each Provisional Sum, the Architect May instruct:  

a) Work to be executed (including Plant, Materialso r services to be supplied) by the Contractor and valued 

under Sub-Clause 13.3 [Variation Procedure]; and/or  

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as  
defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be included in 

the Contract Price:  

i. The actual amounts paid (or due to be paid) by the Contractor, and  

ii. a sum for overhead charges and profit, calculated as a percentage of these actual amounts by 

applying the relevant percentage rate (if any) stated in the appropriate Schedule. If there is no such 

rate, the percentage rate stated in the Special Conditions of Contract shall be applied.  

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and accounts 

or receipts in substantiation.  

13.7 Dayworks  

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on a 
daywork basis. The work shall then be valued in accordance with the Daywork Schedule included in the 

Contract, and the following procedure shall apply. If a Daywork Schedule is not included in the Contract, 

this Sub-Clause shall not apply.  

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When applying 

for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any Goods.  

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor shall 

delive reach day to the Architect accurate statements induplicate which shall include the following details 

of the resources used in executing the previous day's work:  
a) The names, occupations and time of Contractor's Personnel,  

b) the identification, type and time of Contractor's Equipment and Temporary Works, and  
c) the quantities and types of Plant and Materials used.  

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to the 
Contractor. The Contractor shall then submit priced statements of these resources to the Engineer, prior to 

their inclusion in the next Statement under Sub-Clause 14.3 [Application for Interim Payment Certificates].  

13.8 Adjustments for Changes in Legislation  

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a 

change in the Laws of Kenya (including the introduction of new Laws and the repeal or modification of 
existing Laws) or in the judicial or official governmental interpretation of such Laws, made after the Base 

Date, which affect the Contractor in the performance of obligations under the Contract.  
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13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of these 

changes in the Laws or in such interpretations, made after the Base Date, the Contractor shall give notice to 
the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  
[Extension of Time for Completion], and  

b) payment of any such Cost, which shall be included in the Contract Price.  

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 

to agree or determine these matters.  

13.8.4 Not withstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant 
delay has already been taken into account in the determination of a previous extension of time and such Cost 

shall not be separately paid if the same shall already have been taken into account in the indexing of any 
inputs to the table of adjustment data in accordance with the provisions of Sub-Clause 13.8 [Adjustments 

for Changes in Cost].  

13.9 Adjustments for Changes in Cost  

13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local and 

foreign currencies included in the Schedules. If there is no such table of adjustment data, this Sub-Clause 

shall not apply.  

13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in the 

cost of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts determined 
by the formulae prescribed in this Sub-Clause. To the extent that full compensation for any rise or fall in 

Costs is not covered by the provisions of this or other Clauses, the Accepted Contract Amount shall be 

deemed to have included a mounts to cover the contingency of other rises and falls in costs.  

13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance 
with  

the appropriate Schedule and certified in Payment Certificates, shall be determined from formulae for each of 
the currencies in which the Contract Price is payable. No adjustment is to be applied to work valued on the 

basis of Cost or current prices. The formulae shall be of the following general type:  
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Price Adjustment Formula Prices shall be adjusted for fluctuations in the cost of inputs only if 

provided for in the SCC. If so provided, the amounts certified in each payment certificate, 

before deducting for Advance Payment, shall be adjusted by applying the respective price 

adjustment factor to the payment amounts due in each currency. A separate formula of the type 

specified below applies:  

P = A + B Im/Io 
where:  

P is the adjustment factor for the portion of the Contract Price payable.  
A and B a recoefficients specified in the SCC, representing then on adjustable and 

adjustable portions, respectively, of the Contract Price payable and  
I m is the index prevailing at the end of the month being invoiced and Ioc is the index 

prevailing 30 days before Bid opening for inputs payable.  
  

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each 

currency. Normally, both coefficients shall be the same in the formulae for all 

currencies, since coefficient A, for the non adjustable portion of the payments, is a very 

approximate figure (usually 0.15) to take account of fixed cost elements or other 

nonadjustable components. The sum of the adjustments for each currency are added to 

the Contract Price.  

  

13.9.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is in 

doubt, itshall be determined by the Engineer. Forth is purpose, reference shall be made to the values of the 

indices at stated dates (quoted in the fourth and fifth columns respectively of the table) for the purposes of 

clarification of the source; although these dates (and thus these values) may not correspond to the base cost 

indices.  

13.9.5 Incases where the “currency of index” is not the relevant currency of payment, each index shall be converted 

into the relevant currency of payment at the selling rate, established by the Central Bank of Kenya, of this 

relevant currency on the above date for which the index is required to be applicable.  

13.9.6 Until such time as each current cost index is available, the Architect shall determine a provisional index for  
the issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall be 

recalculated accordingly.  

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices there 

after shall be made using either (i) each index or price applicableo n the date 49 days prior to the expiry of 

the Time for Completion of the Works, or (ii) the current index or price, whichever is more favorable to the 

Procuring Entity.  

13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data shall 
only be adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a result of 

Variations.  

14 CONTRACT PRICE AND PAYMENT  

14.1 The Contract Price  

14.1.1 Unless otherwise stated in the Special Conditions:  

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 [Evaluation] 
and be subject to adjustments in accordance with the Contract;  

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and the 

Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7  
[Adjustments for Changes in Legislation];  
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c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated quantities 

and are not to be taken as the actual and correct quantities:  

  
i. of the Works which the Contractor is required to execute, or  

ii. for the purposes of Clause12 [Measurement and Evaluation]; and  

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed 

breakdown of each lump sum price in the Schedules. The Architect may take account of the break down 

when preparing Payment Certificates but shall not be bound by it.  

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts 
there for, imported by the Contractor for the sole purpose of executing the Contract shall not be exempt from 

the payment of import duties and taxes upon importation.  

14.2 Advance Payment  

  
14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and cashflow 

support, when the Contractor submits a guarantee in accordance with this Clause. The total advance payment, 
the number and timing of instalments (if more than one), and the applicable currencies and proportions, shall 
be as stated in the Special Conditions of Contract.  

  
14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not stated in 

the Special Conditions of Contract, this Sub-Clause shall not apply.  

  
14.2.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate for 

the advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 [Application 

for Interim Payment Certificates]) and after the Procuring Entity receives (i) the Performance Security in 
accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in amounts and currencies equal 

to the a dvance payment. This guarantee shall be issued by a reputable bank or financial institutions elected 
by the Contractor and shall be in the form annexed to the Special Conditions or in another form approved 

by the Procuring Entity.  

  
14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been 

repaid, but its amount shall be progressively reduced by the amount repaid by the Contractor as indicated in 

the Payment Certificates. If the terms of the guarantee specify its expiry date, and the advance payment has 
not been repaid by the date 30 days prior to the expiry date, the Contractor shall extend the validity of the 
guarantee until the advance payment has been repaid.  

  
14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid through 

percentage deductions from the interim payments determined by the Architect in accordance with Sub-
Clause  

14.6 [Issue of Interim Payment Certificates], as follows:  

a) Deductions shall commence in the next interim Payment Certificate following that in which the total of 

all certified interim payments (excluding the advance payment and deductions and repayments of 

retention) exceeds 30 percent (30%) of the Accepted Contract Amount less Provisional Sums; and  

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the 

amount of each Interim Payment Certificate (excluding the advance payment and deductions for its 
repayments as well as deductions for retention money) in the currencies and proportions of the advance 

payment until such time as the advance payment has been repaid; provided that the advance payment 
shall be completely repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount 
less Provisional Sums has been certified for payment.  

  
14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works or 

prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and 
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Termination by Contractor] or Clause 19 [Force Majeure] (as thec ase may be), the whole of the balance then 

outstanding shall immediately become due and in case of termination under Clause 15 [Termination by 
Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to Termination for 
Convenience], payable by the Contractor to the Procuring Entity.  

14.3 Application for Interim Payment Certificates  

  
14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of  

Contract) to the Architect after the end of each month, in aform approved by the Engineer, showing in detail  

the amounts to which the Contractor considers itself to be entitled, together with supporting documents which 
shall include there porton the progress during this month in accordance with Sub-Clause4.21 [Progress 

Reports].  

  
14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the various 

currencies in which the Contract Price is payable, in the sequence listed:  

a) the estimated contract value of the Works executed and the Contractor's Documents produced up to the 

end of the month (including Variations but excluding items described in sub-paragraphs (b) to (g) 

below);  

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance 

with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for  
Changes in Cost];  

c) any amount to be deducted for retention, calculated by applying the percentage of retention stated in the 

Special Conditions of Contract to the total of the above amounts, until the amount so retained by the  
Procuring Entity reaches the limit of Retention Money (if any) stated in the Special Conditions of  
Contract;  

d) any amounts to be added for the advance payment and (if more than one instalment) and to be deducted 

for its repayments in accordance with Sub-Clause 14.2 [Advance Payment];  

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 14.5  
[Plant and Materials intended for the Works];  

f) any other additions or deductions which may have become due under the Contractor otherwise, 
including those under Clause 20 [Claims, Disputes and Arbitration]; and  

g) the deduction of amounts certified in all previous Payment Certificates.  

14.4 Schedule of Payments  

  
14.4.1 I fthe Contract includes a schedule of payments specifying the instalments in which the Contract Price will 

be paid, then unless otherwise stated in this schedule:  

a) The instalments quoted in this schedule of payments shall be the estimated contract values for the 
purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates];  

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and  

c) If these instalments are not defined by reference to the actual progress achieved in executing the Works, 

and if actual progress is found to be less or more than that on which this schedule of payments was 
based, then the Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 

determine revised instalments, which shall take account of the extent to which progress is less or more 
than that on which the instalments were previously based.  

  
14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-binding estimates 

of the payments which he expects to become due during each quarterly period. The first estimate shall be 

submitted within 42 days after the Commencement Date. Revised estimates shall be submitted at quarterly 

intervals, until the Taking-Over Certificate has been issued for the Works.  

14.5 Plant and Materials intended for the Works  
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14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub-Clause 

14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation in the 
Permanent Works, and (ii) a reduction when the contract value of such Plant and Materials is included as 

part of the Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 
Certificates].  

  
14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this 

SubClause shall not apply.  

14.5.3 The Architect shall determine and certify each addition if the following conditions a resatisfied: a) The 
Contractor has:  

i.  kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials) 

which are available for inspection, and ii.  submitted statement of the Cost of acquiring and 

delivering the Plant and Materials to the Site, supported by satisfactory evidence;  

and either:  

 b)  the relevant Plant and Materials:  

i. are those listed in the Schedules for payment when shipped,  

ii. have been shipped to Kenya, enroute to the Site, in accordance with the Contract; and  

iii. are described in a clean shipped bill of lading or other evidence of shipment, which has been 
submitted to the Architect together with evidence of payment of freight and insurance, any other 

documents reasonably required, and a bank guarantee in a form and issued by an entity approved 
by the Procuring Entity in amounts and currencies equal to the amount due under this Sub-

Clause: this guarantee may be in a similar form to the form referred to in Sub-Clause14.2 
[Advance Payment] and shall be valid until the Plant and Materials are properly stored on Site 

and protected against loss, damage or deterioration; or  

 c)  the relevant Plant and Materials:  

i. are those listed in the Schedules for payment when delivered to the Site, and  

ii. have been delivered to and are properly stored on the Site, are protected against loss, damage or 
deterioration and appear to be in accordance with the Contract.  

  
14.5.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect 

determination of the cost of the Plant and Materials (including delivery to Site), taking account of the 

documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials.  

  
14.5.5 The currencies for this additional amount shall be the same as those in which payment will become due when 

the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 

Certificates]. At that time, the Payment Certificate shall include the applicable reduction which shall be 
equivalent to, and in the same currencies and proportions as, this additional amount for the relevant Plant 

and Materials.  

14.6 Issue of Interim Payment Certificates  

  
14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the Performance 

Security. Thereafter, the Architect shall, within 30 days after receiving a Statement and supporting 

documents, deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate which shall 
state the amount which the Architect fairly determines to be due, with all supporting particulars for any 
reduction or withholding made by the Architect on the Statemen tif any.  

  
14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound to 

issue an Interim Payment Certificate in an amount which would (after retention and other deductions) be 

less than the minimum amount of Interim Payment Certificates (if any) stated in the Special Conditions of 

Contract. In this event, the Architect shall give notice to the Contractor accordingly.  
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14.6.3 An Interim Payment Certificate shall not be withheld for any other reason, although:  

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of  
rectification or replacement may be withheld until rectification or replacement has been completed; 

and/or  

b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract,  
and had been so notified by the Engineer, the value of this work or obligation may be withheld until the 
work or obligation has been performed.  

 14.6.4  The Architect may in any Payment Certificate make any correction or modification that should properly be 

made to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the Architect 

acceptance, approval, consent or satisfaction.  

14.7 Payment  

  
14.7.1 The Procuring Entity shall pay to the Contractor:  

a) The advance payment shall be paid within 60 days after signing of the contract by both parties or within 
60 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance Security] and  

Sub- Clause 14.2 [Advance Payment], which ever is later;  

b) The amount certified in each Interim Payment Certificate within 60 days after the Architect Issues 

Interim  
Payment Certificate; and  

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity Issues  
Interim Payment Certificate; or after determination of any disputed amount shown in the Final Statement  

in accordance with Sub-Clause 16.2 [Terminationby Contractor].  

  
14.7.2 Payment of the amount due in each currency shall be made into the bank account, nominated by the 

Contractor, in the payment country (forth is currency) specified in the Contract. 14.8  Delayed Payment  

  
14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the Contractor 

shall be entitled to receive financing charges (simple interest) monthly on the amount unpaid during the period 
of delay. This period shall be deemed to commence on the date for payment specified in Sub-Clause 14.7 

[Payment], irrespective (in the case of its sub-paragraph (b) of the date on which any Interim Payment 

Certificate isissued.  

  
14.8.2 These financing charges shall be calculated at the annual rate of three percentage points above the mean rate 

of the Central Bank in Kenya of the currency of payment, or if not available, the inter bank offered rate, and 

shall be paid in such currency.  

  
14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, and without prejudice 

to any other right or remedy.  

 14.9  Payment of Retention Money  

 14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money shall 
be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate is issued for a Section or part 

of the Works, a proportion of the Retention Money shall be certified and paid. This proportion shall behalf (50%) of 
the proportion calculated by dividing the estimated contract value of the Section or part, by the estimated final 

Contract Price.  

  
14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of the 

Retention Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over 
Certificate was issued for a Section, a proportion of the second half of the Retention Money shall be certified 

and paid promptly after the expiry date of the Defects Notification Period for the Section. This proportion 
shall behalf (50%) of the proportion calculated by dividing the estimated contract value of the Section by 
the estimated final Contract Price.  
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14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the Architects hall be 

entitled to withhold certification of the estimated cost of this work until it has been executed.  

  
14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7 

[Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in Cost].  

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued for the 

Works and the first half of the Retention Money has been certified for payment by the Engineer, the 
Contractor shall be entitled to substitute a Retention Money Security guarantee, in the form annexed to the 

Special Conditions or in another form approved by the Procuring Entity and issued by a reputable bank or 

financial institution selected by the Contractor, for the second half of the Retention Money.  

14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 14 days 

after receiving a copy of the Completion Certificate.  

 14.10  Statement at Completion  

  
14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit to the 

Architect three copies of a Statement at completion with supporting documents, in accordance with Sub-  
Clause 14.3 [Application for Interim Payment Certificates], showing:  

a) the value of all work done in accordance with the Contract up to the date stated in the 
Taking-Over Certificate for the Works,  

b) any further sums which the Contractor considers to be due, and  
c) an estimate of any other amounts which the Contractor considers will become due to him 

under the Contract. Estimated amounts shall be shown separately in this Statement at 

completion.  

  
14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates].  

 14.11  Application for Final Payment Certificate  

 14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer, six 

copies of a draft final statement with supporting documents showing in detail in a form approved by the Engineer:  

a) The value of all work done in accordance with the Contract, and  
b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise.  

  
14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor shall 

submit such further information as the Architect may reasonably require within 30 days from receipt of said 
draft and shall make such changes in the draft as may be agreed between them. The Contractor shall then 

prepare and submit to the Architect the final statement as agreed. This agreed statement is referred to in these 

Conditions as the “Final Statement”.  

  
14.11.3 However, if, following discussions between the Architect and the Contractor and any changes to the draft 

final statement which are agreed, it be comes evident that a dispute exists, the Architect shall deliver to the 

Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate for the agreed parts of the 
draft final statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining Dispute 

Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare and submit 

to the Procuring Entity (with a copy to the Engineer) a Final Statement.  

14.12 Discharge When submitting the Final Statement, the Contractor shall submit a discharge which confirms that 

the total of the Final Statement represents full and final settlement of all moneys due to the Contractor under 
or in connection with the Contract. This discharge may state that it becomes effective when the Contractor has 

received the Performance Security and the out standing balance of this total, in which event the discharge shall 

be effective on such date.  

14.13 Issue of Final Payment Certificate  
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14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11 

[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall deliver, 
to the Procuring Entity and to the Contractor, the Final Payment Certificate which shall state: a) The amount 

which he fairly determines is finally due, and  

b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity and for 

all sums to which the Procuring Entity is entitled, the balance (if any) due from the Procuring Entity to 

the Contractor or from the Contractor to the Procuring Entity, as the case may be.  

  
14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11 

[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall request 

theContractor to do so. If the Contractor fails to submit an application within a period of 30 days, the 
Architect shall issue the Final Payment Certificate for such amount as he fairly determines to be due.  
  

14.14 Cessation of Procuring Entity's Liability  

  
14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection with 

the Contract or execution of the Works, except to the extent that the Contractor shall have included an amount 

expressly for it:  

a) in the Final Statement and also,  
b) (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in the 

Statement at completion described in Sub-Clause 14.10 [Statement at Completion].  

  
14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his in demnification 

obligations, or the Procuring Entity's liability in any case of fraud, deliberate default or reckless misconduct  

by the Procuring Entity.  

  
14.15 Currencies of Payment  

  
The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment 

Currencies. If more than one currency is so named, payments shall be made as follows: a) 
 If the Accepted Contract Amount was expressed in Local Currency only:  

i. the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange to 

be used for calculating the payments, shall be as stated in the Schedule of Payment Currencies, 

except as otherwise agreed by both Parties;  

ii. payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 
[Adjustments for Changes in Legislation] shall be made in the applicable currencies and 

proportions; and iii. other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 

14.3 [Application  
for Interim Payment Certificates] shall be made in the currencies and proportions specified in 
sub- paragraph (a) (i) above;  

b) payment of the damages specified in the Special Conditions of Contract, shall be made in the currencies 
and proportions specified in the Schedule of Payment Currencies;  

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which the 

sum was expended by the Procuring Entity, or in such currency as may be agreed by both Parties;  

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the 
sum payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity may recover 

the balance of this amount from the sums otherwise payable to the Contractor in other currencies; and  

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those prevailing 

on the Base Date and determined by the Central Bank of Kenya.  

  

15 TERMINATION BY PROCURING ENTITY  
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15.1 Notice to correct any defects or failures  

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice require the 

Contractor to make good the failure and to remedy it within 30 days.  

15.2 Termination by Procuring Entity  

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the contract based 

on following circumstances which shall include but not limited to:  

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1  
[Notice to Correct],  

b) abandons the Works or otherwise plainly demonstrates the intention not to continue performance of his 
obligations under the Contract,  

c) without reasonable excuse fails:  

 i.  to proceed with the Works in accordance with Clause 8 [Commencement, Delays and  
Suspension], or ii.  to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-

Clause 7.6 [Remedial  

Work], within 30 days after receiving it,  

d) subcontracts the major part or whole of the Works or assigns the Contract without the consent of the  
Procuring Entity,  

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made 

against him, compounds with his creditors, or carries on business under a receiver, trustee or manager 
for the benefit of his creditors, or if any act is done or event occurs which (under applicable Laws) has 

a similar effect to any of theseacts or events, or  

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or other 
thing of value, as an induce mentor reward:  

i. for doing or for bearing to do any action in relation to the Contract, or  

ii. for showing or for bearing to show favor or disfavor to any person in relation to the Contract, or  

iii. if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly or 

indirectly) to any person any such induce mentor reward as is described in this sub-paragraph (f).  

However, lawful inducements and rewards to Contractor's Personnel shall not entitle termination, or  
g) If the contract or repeatedly fails to remedy delivers defective work,  

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of the 

Appendix B to these General Conditions, incompeting for or in executing the Contract.  

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the 
Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub- 

paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract immediately.  

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the Procuring 

Entity, under the Contractor otherwise.  

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and 
other design documents made by or for him, to the Engineer. However, the Contractor shall use his best 

efforts to comply immediately with any reasonable instructions included in the notice (i) for the assignment 

of any subcontract, and (ii) for the protection of life or property or for the safety of the Works.  

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities to do 
so. The Procuring Entity and these entities may then use any Goods, Contractor's Documents and other 

design documents made by or on behalf of the Contractor.  

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be 
released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at the risk 

and cost of the Contractor. However, if by this time the Contractor has failed to make a payment due to the 
Procuring Entity, these items may be sold by the Procuring Entity in order to recover this payment. Any 

balance of the proceeds shall then be paid to the Contractor.  
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15.3 Valuation at Date of Termination  

Assoon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] 

has taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine the value of the Works, Goods and Contractor's Documents, and any other sums due to the 

Contractor for work executed in accordance with the Contract.  

15.4 Payment after Termination  

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, the 

Procuring Entity may:  
a) Proceed in accordance with Sub-Clause 2.5 [Procurin Entity's Claims],  
b) withhold further payments to the Contractor until the costs of execution, completion and remedying of 

any defects, damages for delay in completion (if any), and all other costs incurred by the Procuring  
Entity, have been established, and/ or  

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra 

costs of completing the Works, after allowing for any sum due to the Contractor under Sub-Clause 15.3 

[Valuation at Date of Termination]. After recovering any such losses, damages and extra costs, the 

Procuring Entity shall pay any balance to the Contractor.  

15.5 Procuring Entity's Entitlement to Termination for Convenience  

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's 

convenience, by giving notice of such termination to the Contractor. The termination shall take effect 30 days 
after the later of the dates on which the Contractor receives this notice or the Procuring Entity returns the 

Performance Security. The Procuring Entity shall not terminate the Contract under this Sub-Clausein order 
to execute the Works itself or to arrange for the Works to be executed by another contractor or to avoid a 

termination of the Contract by the Contractor under Clause 16.2 [Termination by Contractor]. After this 
termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and 

Removal of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 16.4 [Payment on 

Termination].  

15.6 Fraud and Corruption  

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its 

prevailing sanctions.  

  

15.7 Corrupt gifts and payments of commission  

15.7.1 The Contractor shall not;  

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or 
consideration of any kind as an inducement or reward for doing or for bearing to door for having done 

or for borne to do any act in relation to the obtaining or execution of this or any other Contract for the 
Procuring Entity or for showing or for bearing to show favor or disfavor to any person in relation to this 

or any other contract for the Procuring Entity.  

b) Enter into this or any other contract with the Procuring Entity in connection with which commission has 
been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the Contract 

is made particulars of any such commission and of the terms and conditions of any agreement for the 

payment there of have been disclosed in writing to the Procuring Entity.  

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf 
(whether with or without the knowledge of the Contractor) shall be an offence under the provisions of the 

Public Procurement and Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes Act 

(2003) of the Laws of Kenya.  

16 SUSPENSION AND TERMINATION BY CONTRACTOR  
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16.1 Contractor's Entitlement to Suspend Work  

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates] 

or Sub-Clause 14.7 [Payment],or  not receiving instructions that would enable the contractor to proceed with 
the works in accordance with the program, the Contractor may, after giving not less than 30 days' notice to 

the Procuring Entity, suspend work (or reduce the rate of work) unless and until the Contractor has received 
the Payment Certificate, reasonable evidence or payment, as the case may bea nd as described in the notice.  

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8 

[Delayed Payment] and to termination under Sub-Clause 16.2 [Terminationby Contractor].  

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in the 

relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor shall 

resume normal working as soon as is reasonably practicable.  

16.1.4 If the Contractor suffers delay and/ori ncurs Cost as a result of suspending work (or reducing the rate of 
work) in accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be 

entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  
[Extension of Time for Completion], and  

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.  

16.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 

to agree or determine these matters.  

16.3 Termination by Contractor  

16.3.1 The Contractor shall be entitled to terminate the Contract if:  

a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue the 
relevant Payment Certificate,  

b) the Contractor does not receive the amount due under an Interim Payment Certificate within 90 days 
after the expiry of the time stated in Sub-Clause1 4.7 [Payment] within which payment is to be made  
(except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]),  

c) the Procuring Entity substantially fails to perform his obligations under the Contract in such manner as 
to materially and adversely affect the economic balance of the Contract and/or the ability of the  
Contractor to perform the Contract,  

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged  
Suspension], or  

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or 
administration order made against him, compounds with his creditors, or carries on business under a 

receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs which 

(under applicable Laws) has a similar effect to any of these acts or events.  

f) the Contractor does not receive the Architect instruction recording the agreement of both Parties on the 
fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1 [Commencement 

of Works].  

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring 
Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by notice 

terminate the Contract immediately.  

16.3.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor, 

under the Contractor otherwise.  

16.4 Cessation of Work and Removal of Contractor's Equipment  
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After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for 

Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination, 
Payment and Release] has taken effect, the Contractor shall promptly:  
a) cease all further work, except for such work as may have been instructed by the Architect for the 

protection of life or property or for the safety of the Works,  
b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has 

received payment, and  
c) remove all other Goods from the Site, except as necessary for safety, and leave the Site.  

16.5 PaymentonTermination  

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the 

Procuring Entity shall promptly:  

a) Return the Performance Security to the Contractor,  

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release], 

and  

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this 
termination.  

  

17 RISK AND RESPONSIBILITY  

17.1 Indemnities  

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel, 

and their respective agents, against and from all claims, damages, losses and expenses (including legal fees 
and expenses) in respect of:  

a) Bodily injury, sickness, disease or death, of any person what so ever arising outo for in the course of or 
by reason of the Contractor's design (if any), the execution and completion of the Works and the 

remedying of any defects, unless attributable to any negligence, willful actor breach of the Contract by 

the Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and  

b) damage to or loss of any property, real or personal (other than the Works), to the extent that such damage 

or loss arises out of or in the course of or by reason of the Contractor's design (if any), the execution 
and completion of the Works and the remedying of any defects, unless and to the extent that any such 

damage or loss is attributable to any negligence, willful act or breach of the Contract by the Procuring 
Entity, the Procuring Entity's Personnel, their respective agents, or anyone directly or indirectly 

employed by any of them.  

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and their 
respective agents, against and from all claims, damages, losses and expenses (including legal fees and 

expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any negligence, 
willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of their 

respective agents, and (2) the matters for which liability may be excluded from insurance cover, as described 
in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage 

to Property], unless and to the extent that any such damage or loss is attributable to any negligence, willful 
actor breach of the Contract by the contractor, the contractor's Personnel, their respective agents, or anyone 

directly or indirectly employed by any of them.  

17.2 Contractor's Care of the Works  

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement 

Date until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-Clause 10.1 [Taking 
Over of the Works and Sections]) for the Works, when responsibility for the care of the Works shall pass to 

the Procuring Entity. If a Taking-Over Certificate is issued (or is so deemed to be issued) for any Section or 

part of the Works, responsibility for the care of the Section or part shall then pass to the Procuring Entity.  
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17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility 

for the care of any work which is outstanding on the date stated in a Taking-Over Certificate, until this 

outstanding work has been completed.  

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the 

Contractorisresponsiblefor their care, from any cause not listed in Sub-Clause 17.3 [Procuring Entity's 
Risks], the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the Works, 

Goods and Contractor's Documents conform with the Contract.  

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor 

after a Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage 
which occurs after a Taking-Over Certificate has been issued and which arose from a previous event for 

which the Contractor was liable.  

17.3 Procuring Entity's Risks  

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far as they 

directly affect the execution of the Works in Kenya, are: a)  War hostilities (whether war be declared or 

not),  

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's  
Personnel,  

c) explosive materials, ionizing gradiation or contamination by radio-activity, except as may be 

attributable to the Contractor's use of such explosives, radiation or radio-activity,  

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds,  

e) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be  

specified in the Contract,  
f) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the  

Procuring Entity is responsible, and  
g) any operation of the forces of nature which is Unforeseeable or against which an experienced contractor 

could not reasonably have been expected to have taken adequate preventive precautions.  

17.4 Consequences of Procuring Entity's Risks  

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the 
Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the Architect and 

shall rectify this loss or damage to the extent required by the Engineer.  

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor shall 
give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 

to:  

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of TimeforCompletion], and  

b) Payment of any such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs 

(e) and (g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable.  

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.  

17.5 Intellectual and Industrial Property Rights  

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent, 

registered design, copyright, trade mark, trade name, trade secret or other intellectual or industrial property 
right relating to the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) alleging an 

infringement.  
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17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the claim, 

the first Party shall be deemed to have waived any right to indemnity under this Sub-Clause.  

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim alleging 
an infringement which is or was:  
a) An un avoidable result of the Contractor's compliance with the Contract, or  
b) A result of any Works be ingused by the Procuring Entity:  

i. for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or  
ii. in conjunction with anything not supplied by the Contractor, unless such use was disclosed to the 

Contractor prior to the Base Date or is stated in the Contract.  

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other claim 

which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any design 

for which the Contractor is responsible.  

17.5.5 IfaPartyisentitledtobeindemnified under this Sub-Clause, the indemnifying Party may (at its cost) conduct 
negotiations for the settlement of the claim, and any litigation or arbitration which may arise from it. The 

other Party shall, at the request and cost of the indemnifying Party, assist in contesting the claim. This other 
Party (and its Personnel) shall not make any admission which might be prejudicial to the indemnifying Party, 

unless the indemnifying Party failed to take over the conduct of any negotiations, litigation or arbitration 

upon being requested to do so by such other Party.  

17.5.6 For operation and maintenance of any plan to requipment installed, the contractor shall grant a non-exclusive 

and non-transferable license to the Procuring Entity under the patent, utility models ,or other intellectual 
rights owned by the contractor or a third party from whom the contract or has received the rights to grant 

sub-licenses and shall also grant to the Procuring Entity a non-exclusive and non-transferable rights (without 
the rights to sub-license) to use the know how and other technical information disclosed to the contract or 

under the contract. Nothing contained here-in shall be construed as transferring ownership of any patent, 
utility model, trademark, design, copy right, know-how or other intellectual rights from the contractor or any 

other third party to the Procuring Entity.  

17.6 Limitation of Liability  

17.6.1 Neither Party shall be liable to the other Party for loss of use of anyW orks, loss of profit, loss of any 

contractor for any in director consequential loss or damage which may be suffered by the other Party in 

connection with the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub-
Clause 11.2 [Cost of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 

[Payment on Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of Procuring 

Entity's Risks] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights].  

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract other 
than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's Equipment 

and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial 
Property Rights], shall not exceed the sum resulting from the application of a multiplier (less or greater than 

one) to the Accepted Contract Amount, as stated in the Special Conditions of Contract, or (if such 

multiplier or other sum is not so stated) the Accepted Contract Amount.  

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by 

the defaulting Party.  

17.7 Use of Procuring Entity's Accommodation/Facilities  

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation 

and facilities, if any, as detailed in the Specification, from the respective dates of hand-over to the Contractor 
until cessation of occupation (where hand-over or cessation of occupation may take place after the date stated 

in the Taking-Over Certificate for the Works).  
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17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible for their care 

arising from any cause whatsoever other than those for which the Procuring Entity is liable, the Contractor 

shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer.  

  

18 INSURANCE  

18.1 General Requirements for Insurances  

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and 

maintaining the insurance specified in the relevant Sub-Clause.  

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms 
approved by the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties 

before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the 

provisions of this Clause.  

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in 

terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the 

provisions of this Clause.  

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as though 

a separate policy had been issued for each of the joint insured. If a policy indemnifies additional joint insured, 

namely in addition to the insured specified in this Clause, (i) the Contractor shall act under the policy on 
behalf of these additional joint insured except that the Procuring Entity shall act for Procuring Entity's 

Personnel, (ii) additional joint insured shall not be entitled to receive payments directly from the insurer or 
to have any other direct dealings with the insurer, and (iii) the insuring Party shall require all additional joint 

insured to comply with the conditions stipulated in the policy.  

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the currencies required 

to rectify the loss or damage. Payments received from insurers shall be used for the rectification of the loss 

or damage.  

18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special Conditions of Contract 

(calculated from the Commencement Date), submit to the other Party:  

  

a) Evidence that the insurances described in this Clause have been affected, and  
b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and 

Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to 

Property].  

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. 

Whenever evidence or policies are submitted, the insuring Party shall also give notice to the Engineer.  

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring Party 

shall keep the insurers informed of any relevant changes to the execution of the Works and ensure that 

insurance is maintained in accordance with this Clause.  

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without the prior approval of 

the other Party. If an insurer makes (or at tempts to make) any alteration, the Party first notified by the insurer 

shall promptly give notice to the other Party.  

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and maintain 
under the Contractor fails to provide satisfactory evidence and copies of policies in accordance with this 

Sub- Clause, the other Party may (at its option and without prejudice to any other right or remedy) effect 
insurance for the relevant coverage and pay the premiums due. The insuring Party shall pay the amount of 

these premiums to the other Party, and the Contract Price shall be adjusted accordingly.  
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18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the Procuring 

Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not recovered from 

the insurers shall be borne by the Contractor and/or the Procuring Entity.  

18.1.12 Procuring Entity in accordance with these obligations, liabilitieso r responsibilities. However, if the insuring 

Party fails to effect and keep in force an insurance which is available and which it is required to effect and 
maintain under the Contract, and the other Party neither approves the omission nor effects insurance for the 

coverage relevant to this default, any moneys which should have been recoverable under this insurance shall 

be paid by the insuring Party.  

  

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims] or 

Sub- Clause 20.1 [Contractor's Claims], as applicable.  

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited to 

the insurance referred to Clause 18) with insurers from any eligible source country.  

  

18.2 Insurance for Works and Contractor's Equipment  

18.2.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not less than the 
full reinstatement cost including the costs of demolition, removal of debris and professional fees and profit. 

This insurance shall be effective from the date by which the evidence is to be submitted under sub-paragraph 

(a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of the Taking-Over 

Certificate for the Works.  

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance 

Certificate, for loss or damage for which the Contractor is liable arising from a cause occurring prior to the 

issue of the Taking-Over Certificate, and for loss or damage caused by the Contractor in the course of any 

other operations (including those under Clause 11 [Defects Liability]).  

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value, 
including delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective while it 

is being transported to the Site and until it is no longer required as Contractor's Equipment.  

18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause:  
a) Shal lbe effected and maintained by the Contractor as insuring Party,  

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the 

insurers, payments being held or allocated to the Party actually bearing the costs of rectifying the loss 
or damage,  

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks],  

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or 

damage to a part of the Works which is attributable to the use or occupation by the Procuring Entity of 
another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) and (h)of 

Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are not insurable at 
commercially reasonable terms, with deductibles per occurrence of not more than the amount stated in 

the Special Conditions of Contract (if an amount is not so stated,t his sub-paragraph (d) shall not apply), 

and  
e) may however exclude loss of, damage to, and reinstatement of:  

i. a part of the Works which is in a defective condition due to a defect in its design, materials or 
workmanship (but cover shall include any other parts which are lost or damaged as a direct result of this 

defective condition and not as described in sub-paragraph (ii) below), ii. apart of the Works which is lost 
or damaged inorder to reinstate any other part of the Works if this other part is in a defective condition due 

to a defect in its design, materials or workmanship, iii. apart of the Works which has been taken over by 
the Procuring Entity, except to the extent that the Contractor is liable for the loss or damage, and iv. Goods 

while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials intended for the Works].  
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18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be 

available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the 
Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled subject to 

SubClause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such commercially 
reasonable terms asthe Contractor should have expected to have paid for such cover, and (ii) be deemed, 

unless he obtains the cover at commercially reasonable terms, to have approved the omission under Sub-

Clause 18.1 [General Requirements for Insurances].  

18.3 Insurance against Injury to Persons and Damage to Property  

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury 

which may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for 
Works and Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4 

[Insurance for Contractor's Personnel]), which may arise out of the Contractor's performance of the Contract 

and occurring  

before the issue of the Performance Certificate.  

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the Special Conditions 

of Contract, with no limit on the number of occurrences. If an amount is not stated in the Special Conditions 

of Contract, this Sub-Clause shall not apply.  

18.3.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause:  

a) Shall be effected and maintained by the Contractor as insuring Party,  

b) shall be in the joint names of the Parties,  

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except 
things insured under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract, and  

d) may however exclude liability to the extent that it arises from:  

i. the Procuring Entity's right to have the Permanent Works executed on, over, under, in or  

ii. through any land, and to occupy this land for the Permanent Works,  

iii. damage which is an unavoidable result of the Contractor's obligations to execute the  

iv. Works and remedy any defects, and  

v. a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is 

available at commercially reasonable terms.  

18.4 Insurance for Contractor's Personnel  

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, losses and expenses 

(including legal fees and expenses) arising from injury, sickness, disease or death of any person employed 

by the Contractor or any other of the Contractor's Personnel.  

18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability for claims, damages, losses 

and expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person 

employed by the Contractoror any othe rof the Contractor's Personnel, except that this insurance may exclude 

losses and claims to the extent that they arise from any act or neglect of the Procuring Entity or of the 

Procuring Entity's Personnel.  

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these personnel are 
assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be effected by 

the Subcontractor, but the Contractor shall be responsible for compliance with this Clause.  

19 FORCE MAJEURE  

19.1 Definition of Force Majeure  

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance:  

a) Which is beyond a Party's control,  

b) Which such Party could not reasonably have provided against before entering into the Contract,  
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c) which, having arisen, such Party could not reasonably have avoided or over come, and  

d) which is not substantially attributable to the other Party.  

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed 

below, s olong as conditions (a) to (d) above are satisfied:  

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies,  
b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, insurrection, 

military or usurped power, or civil war,  
c) riot, commotion, disorder, strike or lock out by persons other than the Contractor's Personnel,  
d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as 

maybeattributabletotheContractor'suseofsuchmunitions, explosives, radiation or radio-activity, and  
e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.  

19.2 Notice of Force Majeure  

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by Force  
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force 
Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice shall 

be given within 14 days after the Party became aware, or should have become aware, of the relevant event 

or circumstance constituting Force Majeure.  

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as such Force 
Majeure prevents it from performing them.  

19.2.3 Not withstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either 

Party to make payments to the other Party under the Contract.  

19.3 Duty to Minimize Delay  

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the 
Contract as a result of Force Majeure. A Party shall give notice to the other Party when it ceases to be affected 

by the Force Majeure.  

19.4 Consequences of Force Majeure  

19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by Force 

Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers delay 
and/ or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  
[Extension of Time for Completion], and  

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1 

[Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment of any such 
Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or destroyed by 

Force Majeure, to the extent they are not indemnified through the insurance policy referred to in Sub- 

Clause18.2 [Insurance for Works and Contractor's Equipment].  

19.4.2 After receiving this notice, the Architect shall proceed in a ccordance with Sub-Clause 3.5 [Determinations] 

to agree or determine these matters.  

19.5 Force Majeure Affecting Subcontractor  

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force 

majeure on terms additional to or broader than those specified in this Clause, such additional or broader force 
majeure events or circumstances shall not excuse the Contractor's non-performance or entitle him to relief 

under this Clause.  

19.6 Optional Termination, Payment and Release  
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19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days by 

reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], 

or for multiple periods which total more than 140 days due to the same notified Force Majeure, then either 

Party may give to the other Party a notice of termination of the Contract. In this event, the termination shall 

take effect 7 days after the notice is given, and the Contractor shall proceed in accordance with Sub-Clause 

16.3 [Cessation of Work and Removal of Contractor's Equipment].  

19.6.2 Upon such termination, the Architect shall determine the value of the work done and issue a Payment 
Certificate which shall include:  

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract;  

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor, or 

of which the Contractor is liable to accept delivery: this Plant and Materials shall become the property 

of (and be at the risk of) the Procuring Entity when paid for by the Procuring Entity, and the Contractor 
shall place the same at the Procuring Entity'sdisposal;  

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the  
Contractor in the expectation of completing the Works;  

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the return of 

these items to the Contractor's works in his country (or to any other destination at no greater cost); and  

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with the 

Works at the date of termination.  

19.7 Release from Performance  

Not withstanding any other provision of this Clause, if any event or circumstance outside the control of the 

Parties (including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for either 
or both Parties to fulfil its or their contractual obligations or which, under the law governing the Contract, 

entitles the Parties to be released from further performance of the Contract, then upon notice by either Party 

to the other Partyofsucheventorcircumstance:  

(a) The Parties shall be discharged from further performance, without prejudice to the rights of either Party 

in respect of any previous breach of the Contract, and  
(b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have been 

payable under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract had been 

terminated under Sub-Clause 19.6.  
20 SETTLEMENT OF CLAIMS AND DISPUTES  

20.1 Contractor's Claims  

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any 
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, the 

Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the claim. 
The notice shall be given as soon as practicable, and not later than 30 days after the Contractor became 

aware, or should have become aware, of the event or circumstance.  

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall 
not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be 

discharged from all liability in connection with the claim. Otherwise, the following provisions of this 

SubClause shall apply.  

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting 

particulars for the claim, all as relevant to such event or circumstance.  

20.1.4 TheContractorshallkeepsuch contemporary records as may be necessary to substantiate any claim, either on 

the Site or at an other location acceptable to the Engineer. Without admitting the Procuring Entity's liability, 
the Architect may, after receiving any notice under this Sub-Clause, monitor the record-keeping and/ or 

instruct the Contractor to keep further contemporary records. The Contractor shall permit the Architect to 

inspect all these records and shall (if instructed) submit copies to the Engineer.  
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20.1.5 Within 42days after the Contractor became aware (or should have become aware) of the event or 

circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor and 
approved by the Engineer, the Contractor shall send to the Architect fully detailed claim which includes full 

supporting particulars of the basis of the claim and of the extension of time and/ or additional payment 
claimed. If the event or circumstance giving rise to the claim has a continuing effect: a) This fully detailed 
claim shall be considered as interim;  

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay and/ 

or amount claimed, and such further particulars as the Architect may reasonably require; and  

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from the 

eventor circumstance, or within such other period as may be proposed by the Contractor and approved 

by the Engineer.  

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or 
within such other period as may be proposed by the Architect and approved by the Contractor, the Architect 

shall respond with approval, or with disapproval and detailed comments. He may also request any necessary 
further particulars but shall nevertheless give his response on the principles of the claim within the above 
defined time period.  

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after 

its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional 

payment (if any) to which the Contractor is entitled under the Contract.  

20.1.8 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 
substantiated as due under the relevant provision of the Contract.Unless and until the particulars supplied 

are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for such 
part of the claim as he has been able to substantiate.  

20.1.9 If the Architect does not respond within the time frame defined in this Clause, either Party may consider that 
the claim is rejected by the Architect and any of the Parties may refer the dispute for amicable settlement in 

accordance with Clause 20.3.  

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a 
claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any 

extension of time and/ or additional payment shall take account of the extent (if any) to which the failure has 
prevented or prejudiced proper investigation of the claim, unless the claim is excluded under the second 

paragraph of this Sub-Clause 20.3.  

20.2 Procuring Entity's Claims  

20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these Conditionsor 

otherwise in connection with the Contract, and/or to any extension of the Defects Notification Period, the 
Procuring Entity or the Architect shall give notice and particulars to the Contractor. However, notice is not 

required for payments due under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 

[Procuring Entity's Equipment and Free-Issue Materials], or for other services requested by the Contractor.  

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days afte rthe Procuring Entity became 

aware, or should have become aware, of the event or circumstances giving rise to the claim. A notice relating 

to any extension of the Defects Notification Period shall be given before the expiry of such period.  

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the 
amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with the 

Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine (i) the amount (if any) which the Procuring Entity is entitled to be paid by the Contractor, and/ or 

(ii) the extension (if any) of the Defects Notification Period in accordance with Sub-Clause 11.3 [Extension 
of Defects Notification Period].  
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20.2.4 This amount may be included as a deduction in the Contract Price and Payment Certificates. The Procuring 

Entity shall only be entitled to set off against or make any deduction from an amount certified in a Payment 

Certificate, or to otherwise claim against the Contractor, in accordance with this Sub-Clause.  

20.3 Amicable Settlement  

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the 
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a 

claim in accordance with Sub-Clause 20.1 above should move to commence arbitrationa fter 60 days from 

the day on which a notice of a claim was given, even if no attempt at an amicable settlement has been made.  

20.4 Matters that may be referred to arbitration  

Notwithstanding anything stated herein the following matters may be referred to arbitration before the 

practical completion of the Works or abandonment of the Works or termination of the Contract by either party:  
a) Whether or not the issue of an instruction by the Architect is empowered by these Conditions.  

b) Whether or not a certificate has been improperly withheld or is not in accordance with these 
Conditions.  

c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19  
d) All other matters shall only be referred to arbitration after the completion or alleged completion 

of the Works or termination or alleged termination of the Contract, unless the Procuring Entity 

and the Contractor agree otherwise in writing.  

20.5 Arbitration  

20.5.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled 

amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration.  

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute 

has not been given by the applying party within ninety days of the occurrence or discovery of the matter or 

issue giving rise to the dispute.  

20.5.3 Not withstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not  
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute 

amicably with or without the assistance of third parties. Proof of such attempt shall be required.  

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 

measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the  

rights of the parties and assess and a ward any sums which ought to have been the subject of or included in 

any certificate.  

20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and  
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which 

shall be submitted to him in the same manner as if no such certificate, opinion, decision require mentor notice 

had been given.  

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction, 

opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify representatives of the 
Parties and the Architect from being called as a witness and giving evidence before the arbitrators on any 

matter whatsoever relevant to the dispute.  

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for 

dissatisfaction given in its Notice of Dissatisfaction.  

20.5.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and 
the Architect shall not be altered by reason of any arbitration being conducted during the progress of the 

Works.  



 

189 

 

  

20.5.9 Thetermsofthere muneration of each or all the members of Arbitration shall be mutually agreed upon by the 

Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this 

remuneration.  

20.6 Arbitration with National Contractors  

20.6.1 If the Contractis with national contractors, arbitration proceedings will be conducted in accordance with the 
Arbitration Laws ofKenya.  In case of any claim or dispute, such claim or dispute shall be notified in writing 

by either party to the other with a request to submit it to arbitration and to concur in the appointment of an 
Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision 

of a person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, 

the Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman 
of any of the following professional institutions;  

i. Architectural Association of Kenya  
ii. Institute of Quantity Surveyors of Kenya  
iii. Association of Consulting Engineers of Kenya  
iv. Chartered Institute of Arbitrators (Kenya Branch)  
v. Institution of Engineers of Kenya  

20.6.2 The institution written to first by the aggrieved party shall take precedence over all other institutions.  

20.7 Arbitration with Foreign Contractors  

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the United 

Nations Commission on International Trade Law (UNCITRAL); or with proceedings administered by the 

International Chamber of Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one or 
more arbitrators appointed in accordance with said arbitration rules.  

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted in 

the language for communications defined in Sub-Clause1.4 [Law and Language].  

20.8 Alternative Arbitration Proceedings  

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) 

which offers a neutral venue for the conduct of national and international arbitration with commitment to 

providing institutional support to the arbitral process.  

20.9 Failureto Comply with Arbitrator's Decision  

20.9.1 The award of such Arbitrator shall be final and binding up on the parties.  

20.9.2 In the even tthat a Party fails to comply with a final and binding Arbitrator's decision, then the other Party 

may, without prejudice to any other rights it may have, refer the matter to a competent court of law.  

  
20.10 Contract operations to continue  

Notwithstanding any reference to arbitration herein,  

1.1.1 the parties shall continue to perform their respective obligations under the Contract 

unless they otherwise agree; and  

1.1.2 the Procuring Entity shall pay the Contractor any monies due the Contractor.   
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Section IX - Special Conditions of Contract  

The following Special Conditions shall supplement the GCC.  Whenever there is a conflict, the provisions                here 

in shall prevail over those in the GCC.  

  

  

Conditions  Sub- 
Clause  

Data  

Part A - Contract Data  

Procuring Entity’s name and 

address  
Heading  KEWISCO Regulated Non 

WDT- Sacco Society Ltd,  

P.O. Box 4491-00200 Nairobi.  

West end Place, Nairobi West off Langa’ta 

Road, 1st Floor  

Email Address: Info@kewiscosacco.org  
Name and Reference No. of the  
Contract  
  

Heading 

and 1.1  
Construction of the Proposed  Office 

Block For Kewisco Non Wdt Sacco 

Limited On Langata South Road, Lr No. 

Nairobi Block 148/2102 
 

Engineers Name and address  Heading 

and 3.1.1  
Wherever used in these Conditions of Contract the 

terms Engineer or Architect shall be deemed to mean  

Project manager: Eng BM WAMAYA. Or his  
Authorized  representative is  

Contractor’s Representative’s 

name  
4.3.1    

Key Personnel names   16.9.1    
Time for Completion  1.1.  As quoted in the form of tender  
Defects Notification Period  1.1  6 MONTHS   
Sections  1.1  If Sections are to be used, refer to Table: Summary of 

Sections below  
Electronic transmission systems  1.3  Not Applicable.   
Communication  
 

1.3 Whenever the Contractor issues notices, applications, 

claims or any other contractual correspondences to 

the Engineer in accordance with the Conditions of 

Contract, the Contractor shall simultaneously send a 

copy of any such communication to the Procuring 

Entity.  
 

Time for the Parties entering into a 

Contract Agreement  
1.6  Within 30 days  

Commencement Date  8.1.1  TO BE AGREED WITH PROJECT MANAGER  
Time for access to the Site  2.1.1  Not earlier than 14 days prior to the  

Commencement Date and not later than the  

Commencement Date  
Architect Duties and Authority  3.1.6 (b)  

(ii)   
Variations resulting in an increase of the Accepted 

Contract Amount shall require approval of the 

Procuring Entity. Any suspension shall require the 

approval of the Procuring Entity.  

http://sacco.org/
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Performance Security  4.2.1  The performance security will be in the form of a 

bank guarantee from a reputable bank or financial 

institution recognized by the Central Bank of Kenya 

in the amount(s) of 10% percent of the Accepted 

Contract Amount and in the same currency(ies) of the 

Accepted Contract Amount.  
Normal working hours  6.5  0800 – 1700 Hrs. (EAT)  
Delay damages for the Works  8.7 &  

14.15(b)   
  0.02 % of the Contract Price per day.   

Maximum amount of delay 

damages  
8.7.1  _____5_% of the final Contract Price.   

Provisional Sums  13.6. (b)(ii)  N/A  

Adjustments for Changes in Cost  13.9  There shall be no adjustment for fluctuations  
 

Currency of Payments  14.15  All payments under the contract (including the 

contract price)  shall be made in Kenya Shillings.  
Total advance payment   14.2.1  There shall be no advance payment.  

Conditions  Sub- 
Clause  

Data  

Repayment amortization rate of 

advance payment   
14.2.5 (b)  N/A 

Percentage of Retention  14.3.2 (c)  ___10____%  
Limit of Retention Money  14.3.2 (c)  ____100___% of the Accepted Contract Amount  
Plant and Materials    

14.5.3(b)(i)  
N/A 

14.5.3(c)(i)  N/A 

Minimum Amount of Interim 

Payment Certificates  
14.6.2  ________10 % of the Accepted Contract Amount.  

Publishing source of commercial 

interest rates for financial charges 

in case of delayed payment  

14.8  2% above the CBK published lending rate per year  
 

Maximum total liability of the  
Contractor to the Procuring Entity   

17.6.2  The product of 1.15 times the Accepted Contract  
Amount 

Periods for submission of 

insurance:  
18.1.6    

a. evidence of insurance.    _14____days  
b. relevant policies    __14___days  
Maximum amount of deductibles 

for insurance of the Procuring 

Entity's risks  

18.2.4 (d)  NIL  

Minimum amount of third-party 

insurance  
18.3.2  KSH 100,000,000  

  
Force Majeure events  19.1.2  Add (f) pandemic  
The place of arbitration   20.7.2  Nairobi, Kenya  
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SECTION X - CONTRACT FORMS  

  

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD  

FORM NO. 2 – REQUEST FOR REVIEW  

FORM No. 3-LETTEROF AWARD   

FORM No. 4 - CONTRACT AGREEMENT  

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee]  

FORM No. 6- PERFORMANCE SECURITY [Option 2– Performance Bond] FORM 

No. 7 - ADVANCE PAYMENT SECURITY  

FORM No. 8 - RETENTION MONEY SECURITY  
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FORM No 1: NOTIFICATION OF INTENTION TOAWARD OF CONTRACT  

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not successful. Send this 

Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the format 

below.  

FORMAT  

1. For the attention of Tenderer's Authorized Representative  

i) Name: [insert Authorized Representative's name] ii)  Address: [insert Authorized Representative's 

Address] iii)  Telephone: [insert Authorized Representative's telephone/fax numbers] iv) 

 Email Address: [insert Authorized Representative's email address]  

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent 

to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.]  

2. Date of transmission: [email] on [date] (local time)  

 This Notification is sent by (Name and designation)     

3. Notification of Award  

i) Procuring Entity: [insert the name of the ProcuringEntity] ii)  Project: [insert name ofproject] iii) 

 Contract title: [insert the name of thecontract]  

 iv)  ITT No: [insert ITT reference number from ProcurementPlan]  

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. 

The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:  

4. Request a debriefing in relation to the evaluation of your tender by submitting a Procurement-related Complaint in 

relation to the decision to award the contracts.  

 a)  The successful tenderers  

i) Name of successful Tender    

  

ii) Address of the successful Tender     

  

 
  

iii) Contract price of the successful Tender Kenya Shillings      

 (in words  )  

b) The reasons for your tender being unsuccessful are as follows:  

c) OtherTenderers  

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as 

well as the Tender price as read out.  

  

SNo  Name of Tender  Tender Price 

as read out  
Tender’s evaluated 

price (Note a)  
One Reason Why Not Evaluated  
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1          

2          
3          

4          
5          

          
 (Note a) State NE if not evaluated  

  

5. How to request a debriefing  

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time).  

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to 

request a debriefing your written request must be made within three (5) Business Days of receipt of this 

Notification of Intention to Award.  

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the request 
for debriefing as follows:  

i)  Attention: [insert full name of person, if applicable] 

ii)  Title/position: [insert title/position] iii)  Agency: 

[insert name of Procuring Entity] iv)  Email 

address: [insert email address]  

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within 
five (3) Business Days of receip tof your request. If we are unable to provide the debriefing within this 

period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided. 

If this happens, we will notify you and confirm the date that the extended Standstill Period will end.  

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise 
you in writing how the debriefing will take place and confirm the date and time.  

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will 

provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of 

publication of the Contract Award Notice.  

 6.  How to make a complaint  

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, 

[insert date] (local time).  

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 

Procurement-related Complaint as follows:  

i) Attention: [insert full name of person, if applicable] ii)  Title/position: [insert title/ position] iii) 

 Agency: [insert name of Procuring Entity] iv)  Email address: [insert email address]  

c) At this point in the procurement process, you may submit a Procurement-related Complaint challenging the 

decision to award the contract. You do not need to have requested, or received, a debriefing before making 
this complaint. Your complaint must be submitted within the Standstill Period and received by us before 

the Standstill Period ends.  

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its 

Regulations a vailable from the Website www.ppra.go.ke.  

You should read these documents before preparing and submitting your complaint.  

e) There are four essential requirements:  

http://www.ppra.go.ke/
http://www.ppra.go.ke/
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i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this 

tendering process and is the recipient of a Notification of Intention to Award.  

ii) The complaint can only challenge the decision to award the contract. iii) You must submit the 
complaint within the period stated above. iv) You must include, in your complaint, all of the 

information required to support your complaint.  

7. Standstill Period  

  

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).  

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to 
Award.  

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above.  

If you have any questions regarding this Notification please do not hesitate to contact us. 

On behalf of the Procuring Entity:  
  

  Signature:    

  
  

Name:      
  

  
Title/position:    

  

     

 

  

  Telephone:     
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FORM NO. 2- REQUEST FOR REVIEW  

  

FORM FOR REVIEW (r.203(1))   

  

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD  

APPLICATION NO…………….OF……….….20……... 

BETWEEN  

…………………………...……………………………….APPLICANT   

AND  

…………………………………RESPONDENT (Procuring Entity)  

  

Request for review of the decision of the…………… (Name of the Procuring Entity of ……………dated the…day of 

………….20……….in the matter of Tender No………..…of …………..20….. for ......... (Tender description).  

REQUEST FOR REVIEW  

 I/We……………………………,the above named Applicant(s), of address: Physical address…………….P. O. Box  No…………. 

Tel. No……..Email ……………, hereby request the Public Procurement Administrative Review Board to review the whole/part of 

the above mentioned decision on the following grounds , namely:  

1.   

2.   

By this memorandum, the Applicant requests the Board for an order/orders that:   

1.   

2.   

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20……  

___________________________________________________________________________  

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on…………day of  
………....20….………  

SIGNED   

Board Secretary  
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FORM NO  3:  LETTER OF AWARD  

  

letterhead paper of the Procuring Entity]  

[date]  

  

  

To: [name and address of the Contractor]  

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification 
number, as given in the Contract Data] for the Accepted Contract Amount [amoun tin numbers and words] [name 

of currency], as corrected and modified in accordance with the Instructions to Tenderers, is here by accepted 

by……………… (name of Procuring Entity).  

You are requested to furnish the Performance Security within in accordance with the Conditions of Contract, using, 

for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender 

Document.  

Authorized Signature: ........................................................................................................................  

Name and Title of Signatory: ..............................................................................................................  

Name of Procuring Entity: ..................................................................................................................  

Attachment: Contract Agreement: .....................................................................................................   
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FORM NO 4: CONTRACT AGREEMENT  

  

THIS AGREEMENT made the day of…………………………. 20……………., between……………………….  
…………………………………………...of……………………………………………. (hereinafter “the Procuring  

Entity”), of the one part, and  of 

 (hereinafter  

“the Contractor”), of the other part:  

WHEREAS the Procuring Entity desires that the Worksknownas should be executed by the Contractor, and has 
accepted a Tender by the Contractor for the execution and completion of these  
Worksand the remedying of any defects there in,  

The Procuring Entity and the Contractor agree as follows:  

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in 

the Contract documents referred to.  

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This 
Agreement shall prevail over all other Contract documents.  

a) theNotification of Award  

b) the Form of Tender  

c) the addenda Nos   (if any)  

d) the Special Conditions of Contract  

e) the General Conditions of Contract;  

f) the Specifications  

g) the Drawings; and  

h) the completed Schedules and any other documents forming part of the contract.  

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this 
Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works and to remedy 

defects therein in conformity in all respects with the provisions of the Contract.  

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and completion 

of the Works and the remedying of defects there in, the Contract Price or such other sum as may become payable 

under the provisions of the Contract at the times and in the manner prescribed by the Contract.  

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance with the 
Laws of Kenya on the day, month and year specified above.  

  

Signeda nd sealed by (for the Procuring Entity)  

  
  

Signed and sealed by (for the Contractor).  

  

FORM NO. 5 - PERFORMANCE SECURITY  

  
[Option 1 - Unconditional Demand Bank Guarantee]  

[Guarantor letterhead]  

Beneficiary: [insert name and Address of Procuring Entity]  
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 Date:    [Insert date of issue]   

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]  

1. We have been informedthat   (hereinafter called "the Contractor") has entered into Contract No.  dated 

 with (name of  

Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of  (hereinafter called "the 

Contract").  

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 

required.  

3. Atthe request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of (in words ),4 such sum being payable in the types and proportions of 
currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's complying demand 

supported by the Beneficiary's statement, whether in the demand it self or in a separate signed document 
accompanying or identifying the demand, stating that the Applicant is in breach of its obligation(s) under the 

Contract, without the Beneficiary needing to prove or to show grounds for your demand or the sum specified 
therein.  

4. This guarantee shall expire, no later than the………………...Day of…………,2...…5, and any demand for 

payment under it must be received by us at the office indicated above on or before that date.  

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 

year], inresponse tot he Beneficiary's written request for such extension, such request to be presented to the  

Guarantor before the expiry of the guarantee.” .......................................................................  

  

[Name of Authorized Official, signature(s) and seals/stamps]  

  

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 

product.  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

                                                           
4 The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, less provisional sums, 

if any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the Beneficiary.  

5 Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in the event of an 

extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request 
must be in writing and must be made prior to the expiration date established in the guarantee.  
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FORM No. 6- PERFORMANCE SECURITY  

[Option 2– Performance Bond]  

[Note: Procuring Entities a readvised to use Performance Security – Unconditiona lDemand Bank Guarantee in 

stead of Performance Bond due to difficulties involved in calling Bond holder to action]  

  
[Guarantor letterhead or SWIFT identifier code]  

 Beneficiary:  [insertnameandAddressofProcuringEntity]  

 Date:     [Insert date of issue]  

 PERFORMANCE BONDNo.:    

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]  

  
1. By this Bond_________________________________  as  Principal  (hereinafter  called  “the  Contractor”)  and 

       ] as Surety (hereinafter called  
“the Surety”),are held and firmly bound unto ] as Obligee (hereinafter called “the Procuring Entity”) in the 
amount of for the payment of which sum well and truly to be made in the types and proportions of currencies in 

which the Contract Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, 

administrators, successors and assigns, jointly and severally, firmly by these presents.  

  
2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the day of 

,20 , for in accordance with the documents, plans, specifications, and amendments there 
to, which to the extent here in provided for, are by reference made part here of and are here in after referred to as 

the Contract.  

  

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully 

perform the said Contract (including any amendments thereto), then this obligation shall be null and void; 
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the Procuring 

Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring Entity's 
obligations there under, the Surety may promptly remedy the default, or shall promptly: a) Complete the Contract 
in accordance with its terms and conditions; or  

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing 
the Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity 

and the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and 

Procuring Entity and make a vailable as work progresses (even though there should be a default or a 
succession of defaults under the Contract or Contracts of completion arranged under this paragraph) 

sufficient funds to pay the cost of completion less the Balance of the Contract Price; but not exceeding, 
including other costs and damages for which the Surety may be liable hereunder, the amount set forth in the 

first paragraph hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall mean the 
total amount payable by Procuring Entity to Contractor under the Contract, less the amount properly paid by 

Procuring Entity to Contractor; or  

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance 
with its terms and conditions upto a total not exceeding the amount of this Bond.  

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond.  

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the 
Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation 

other than the Procuring Entity named here in or the heirs, executors, administrators, successors, and assigns of 

the Procuring Entity.  
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6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the Surety has caused 

these presents to be sealed with his corporate seal duly at tested by the signature of his legal representative, this 

day   of  20  .  

  

 SIGNED ON  on behalf of    

  

By in the capacity of   

  

 Inthepresenceof    

  

  

 SIGNED ON  on behalf of    

  

 By  in the capacity of   

  

 Inthepresence of    

  

  

   



 

202 

 

  

  

FORM NO. 7 - ADVANCE PAYMENT SECURITY  

[Demand Bank Guarantee]  
[Guarantor letterhead]  

Beneficiary: [Insert name and Address of ProcuringEntity]  

 Date:   [Insert date of issue]  

 ADVANCE PAYMENT GUARANTEE No.:  [Insert guarantee reference number]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]  

  
1. We have been informed that    (hereinafter called “the Contractor”) has entered into Contract  

 No.  dated  with the Beneficiary, for the execution of               
(hereinafter called" the Contract").  

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum  
    (in words  ) is to be made against an advance payment guarantee.  

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum 
or sums not exceeding in total an amount of (in words )6 upon receipt by us of the Beneficiary's complying demand 

supported by the Beneficiary's statement, whether in the demand itself or in a separate signed document 

accompanying or identifying the demand, stating either that the Applicant:  

a) Has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or  

b) Has failed to repay the advance payment in accordance with the Contract conditions, specifying the amount 

which the Applicant has failed to repay.  

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 

the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on 

its account number  at .  

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment 

repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be 
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment  
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been 

certified for payment, oronthe dayof ,2 ,7 whichever is earlier.  
Consequently, any demand for payment under this guarantee must be received by us at this office on or before 

that date.  

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 
year], in response to the Beneficiary's written request for such extension, such request to be presented to the 

Guarantor before the expiry of the guarantee.  
  

  

  

 
  

[Name of Authorized Official, signature(s) and seals/stamps]  

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the  

final product.  

                                                           
6 The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance paymen tas 

specified in the Contract.  

7 Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of 

the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made 
prior to the expiration date established in the guarantee.  



 

203 

 

  

  

  

  
  

FORM NO. 8 – RETENTION MONEY SECURITY  

  
[Demand Bank Guarantee]  

[Guarantor letterhead]  

 Beneficiary:    [Insert name and Address of Procuring Entity]   

 Date:  [Insert date of issue]   

Advance payment guarantee no.  [Insert guarantee reference number]   

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]  

  
1. We have been informed that [insert name of Contractor, which in the case of a joint venture 

shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into 
Contract No.  

  [insert reference number of the contract] dated with  the  
Beneficiary, for the executionof    [insert name of contract and brief description of 
Works] (hereinafter called "the Contract").  

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary 

retains moneys upto the limit set forth in the Contract (“the Retention Money”), and that when 
the Taking-Over Certificate has been issued under the Contract and the first half of the 

Retention Money has been certified for payment, and payment of [insert the second half of the 

Retention Money] is to be made against a Retention Money guarantee.  

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the  
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures] 

 _ ([insert amount in words ])1  
upon receipt by us of the Beneficiary's complying demands upported by the Beneficiary's 
statement, whether in the demand itself or in a separate signed document accompanying or 

identifyingthedemand, stating that the Contractor is in breach of its obligation(s) under the 
Contract, without your needing to prove or showgrounds for your demand or the sum specified 

there in.  

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of 
a certificate from the Beneficiary's bank stating that the second half of the Retention Money 

as referred to above has been credited to the Contractor on its account number 

at  [insert name and address ofApplicant's bank].  

5. This guarantee shall expire no later than the....................Day of...................2...........2, and any  
demand for payment under it must be received by us at the office indicated above on or before that 

date.  

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 

months] [one year], in response to the Beneficiary's written request for such extension, such 

request to be presented to the Guarantor before the expiry of the guarantee.  

_____________________________________________________________________________ [Name 

of Authorized Official, signature(s) and seals/stamps]  
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Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted 

from the final product.  
  

  

  

  

  

  

  

  

  

  

  
1The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.  

2Insert a date that is twenty-eight days after the expiry of retention period after the actua lcompletion date of the contract. The Procuring 

Entity should note that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to 

request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration 

date established in the guarantee.  
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM  

  

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED 

THE FORM  

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. 

In case of joint venture, the tenderer must submit a separate Form for each member. The beneficial 

ownership information to be submitted in this Form shall be current as of the date of its submission.  

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately 

owns or controls the Tenderer by meeting one or more of the following conditions:  

• Directly or indirectly holding 25% or more of the shares.  
• Directly or in directly holding 25% or more of the voting rights.  
• Directly or indirectly having the right to appoint a majority of the board of directors or equivalent 

governing body of the Tenderer.  

  

  

 Tender Reference No.:    

 

 Assignment:    [insert name of  

the assignment] to: [insert complete name of Procuring Entity]  

In response to your notification of award dated  [insert date of notification of award] to 

furnish additional information on beneficial ownership: [select  one  option  as 

applicable and delete the options that are not applicable]  

 I)  We here by provide the following beneficial ownership information.  

Details of beneficial ownership  
  

Identity of Beneficial  
Owner  
  

Directly or 

indirectly holding 

25% or more of 

the shares (Yes / 

No)  
  

Directly or indirectly 

holding 25 % or more 

of the Voting Rights  
(Yes / No)  
  

Directly or indirectly having the right 

to appoint a majority of the board of 

the directors or an equivalent 

governing body of the Tenderer  
(Yes / No)  

[include full name 

(last, middle, first), 

nationality, country of 

residence]  

      

  

OR  

ii)  We declare that there is no Beneficial Owner meeting one or more of the 

following conditions: directly or indirectly holding 25%   or more of the   shares.  

Directly or indirectly holding 25% or more of the voting rights. Directly or 

  [ insert identification no ]  Name of the  
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indirectly having the right to appoint a majority of the board of directors or 

equivalent governing body of the Tenderer.  
  

OR  

We declare that we are unable to identify any Beneficial Owner meeting one or more of the 

following conditions. [If this option is selected, the Tenderer shall provide explanation on 

why it is unable to  

identify any Beneficial Owner]  

  

Directly or indirectly holding 25% or more of the shares.  Directly or indirectly 

holding25% or more of the voting rights.  

Directly or indirectly having the right to appoint a majority of the board of directors or 

equivalent governing body of the Tenderer]”  

  

 Name of the Tenderer: .......................*[insert complete name of the Tenderer]    

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert 

complete name of person duly authorized to sign the Tender]  

Title of the person signing the Tender: ....................... [insert complete title of the person 

signing the Tender]  

Signature of the person named above: ....................... [insert signature of person whose name 

and capacity are shown above]  

Date signed ....................... [insert date of signing] day of....................... [Insert month], 

[insert year]  
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   FORM NO. 10 MANDATORY PRE-TENDER SITE VISIT ATTENDACE 

CERTIFICATE 

 

 (Original signed copy to be attached in submitted tender document as proof of attendance) 

 

 

1. This is to certify that ................................................. .................................. ............................... 

...................... ......................……..  (Name of the Bidder's Authorised Representative), being the 

Authorised Representative /Agents of  

 

..........................................................................................................................................................

.......... (Name of the Bidder) has undertaken the inspection of the site in accordance with the 

Instructions to Tenderers, for purposes of bidding for Proposed Office Block Construction For 

Kewisco Regulated Non Wdt Sacco Limited On Lr No. 148/2102, Lang’ata South Road, Off 

Lang’ata-Karen Road Nairobi. 

 

2. Having studied the Tender Documents, I carefully examined the site to make myself familiar 

with the local conditions likely to influence the works and cost thereof. 

 

3. I further certify that I am satisfied with the description of the works and that I understand 

perfectly the scope of the works as specified and implied in the performance of the Contract 

 

Signed ……………………………………….  Date ……………………………… 

Bidder’s (Representative) 

  

 

Name …………………………………………  Designation…………………………….. 

 

 

Signed ………………………………………..……….  Date 

……………………………… 

 

Filled and signed by KEWISCO representative presiding the pre-bid site visit 
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